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    FEBRUARY, 2025   

i   

INVITATION TO TENDER   

   

PROCURING ENTITY: COUNTY GOVERNMENT OF WEST POKOT   
CONTRACT NAME AND DESCRIPTION: PROPOSED UPGRADING OF SIGOR SUB COUNTY  

HOSPITAL LEVEL 4 IN WEST POKOT COUNTY   

The County Government of West Pokot invites sealed tenders for the construction of PROPOSED   

UPGRADING OF SIGOR SUB COUNTY HOSPITAL LEVEL 4 IN WEST POKOT COUNTY   

   

Tendering will be conducted under open competitive method National using a standardized tender document.  

Tendering is open to all qualified and interested Tenderers.   

1. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during 

office hours 0800hours to 1600hours at the address given below.   

2. A complete set of tender documents may be obtained by interested tenders free of charge from County 

Government of West Pokot website www.westpokot.go.ke , the Integrated Financial Management Information 

System (IFMIS) Supplier Portal; www.supplier.treasury.go.ke and the Public Procurement Information Portal 

www.tenders.go.ke   

3. Tender documents may be viewed and downloaded for free from the website www.westpokot.go.ke , 

www.supplier.treasury.go.ke and www.tenders.go.ke Tenderers who download the tender document must 

forward their particulars immediately to procurement@westpokot.go.ke a n d c o p i e d t o 

health@westpokot.go.ke to facilitate any further clarification or addendum.   

4. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for (126) 

days from the date of opening of tenders.   

5. All Tenders must be accompanied by a ORIGINAL tender Security of ksh 800,000.00   

6. The Tenderer shall chronologically serialize all pages of the tender documents submitted.   

7. Completed tenders must be submitted through the IFMIS PORTAL www.supplier.treasury.go.ke as per the 

requirements contained in the tender document so as to be received on or before 7TH MARCH  2025 at 

11.00AM.   

The EXACT REPLICA of the Uploaded complete tender document MUST be submitted in HARD COPY 

through the below address and be deposited to the tender box at the County Treasury Building Ground Floor 

before the closing time.   

http://www.westpokot.go.ke/
http://www.westpokot.go.ke/
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http://www.supplier.treasury.go.ke/
http://www.supplier.treasury.go.ke/
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http://www.supplier.treasury.go.ke/
http://www.tenders.go.ke/
http://www.tenders.go.ke/
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Bidders MUST also scan and upload a copy of the original bid security to the IFMIS Portal and deliver the 

original hard copy to the office of Head of Supply Chain Management Services at the County Treasury Building 

Ground Floor before the closing time   

8. Tenders will be opened immediately after the deadline date and time specified above or any dead line date and 

times specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives 

who choose to attend at the address below.   

9. Late tenders will be rejected.   

10. The addresses referred to above are:   

Head of Supply Chain Management Services   

County Government of West Pokot   

P.O Box 222-30600   

Kapenguria   

 Name   STEPHEN KAPEL      

   

 Designation    HEAD OF SUPPLY CHAIN MANAGEMENT SERVICES      

   

 Signature      

   

 Date      

   

   

     
   

   

Address for Opening of Tenders.   

Name of Procuring Entity: County Government of West Pokot   

   

   Physical address: County Treasury Building, Ground Floor Boardroom, P.O. Box 222-30600, Kapenguria   

   

   

 FOR: CHIEF OFFICER HEALTH AND SANITATION     
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PART1: TENDERING PROCEDURES   
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SECTION I - INSTRUCTIONS TO TENDERERS   

  A   GENERAL PROVISIONS   

  1.0  Scope of tender   

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as 

described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 

Document are specified in the TDS.   

  1.2  Throughout this tendering document:   

a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, including if specified in 

the TDS, distributed or received through the electronic-procurement system used by the Procuring   

Entity) with proof of receipt;   

b) if the context so requires, “singular” means “plural” and vice versa;   

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that is an 

official working day of the Procuring Entity. It excludes official public holidays.   

2.0 Fraud and corruption   

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal   

Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include 

a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the 

person or his or her sub-contractors are not debarred from participating in public procurement proceedings.   

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 

collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 

disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to 

complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender.   

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, 

service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records 

and other documents relating to any initial selection process, pre-qualification process, tender submission, 

proposal submission, and contract performance (in the case of award), and to have them audited by auditors 

appointed by the Procuring Entity.   

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 

Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 

consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet 

and make available to all the firms together with this tender document all in formation that would in that 

respect give such firm any unfair competitive advantage over competing firms.   

3.0 Eligible tenderers   

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or 

an individual or any combination of such entities in the form of a joint venture (JV) under an existing agree 

mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint 

venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance 

with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all 

business for and on behalf of any and all the members of the JV during the tendering process and, in the event 

the JV is awarded the Contract, during contract execution. Members of a joint venture may not also make an 

individual tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of 

the same Tender. The maximum number of JV members shall be specified in the TDS.   
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3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which 
they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. 
Public Officers are also not allowed to participate in any procurement proceedings.   

   

  

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 

process, if the tenderer:   

   

   

a) Directly or indirectly controls, is controlled by or is under common control with an 

other tenderer;  

b) Receives or has received any director indirect subsidy from another tenderer;  

c) Has the same legal representative as an other tenderer;  

d) Has a relationship with an other tenderer, directly or through common third parties, that puts it in a position to  

influence the tender of an other tenderer, or influence the decisions of the Procuring Entity regarding this 

tendering process;   

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of 

the goods or works that are the subject of the tender;   

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for  

Contract implementation;   

g) Would be providing goods, works, or non-consulting services resulting from or directly related to consulting 

services for the preparation or implementation of the contract specified in this Tender  Document;   

h) Has a close business or personal relationship with senior management or professional staff of the Procuring  

Entity who has the ability to influence the bidding process and:   

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of the Contract, 

and/or the Tender evaluation process of such contract; or   

ii) May be involved in the implementation or supervision of such Contract unless the conflicts temming 

from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout 

the tendering process and execution of the Contract.   

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is proven 

to have been involved in any of these practices shall be automatically disqualified   

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 

permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation 

shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint venture may 

not also make an individual tender, be a sub-contractor in a separate tender or be part of another joint venture for 

the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor 

in more than one tender.   

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. ATenderer 

shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in 

and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
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incorporation (or equivalent documents of constitution or association) and its registration documents, as the case 

may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors or sub-

consultants for any part of the Contract including related Services.   

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 

awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 

www.ppra.go.ke.   

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 

awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it is:   

i) A legal public entity of Government and/or public administration,   

ii) financially autonomous and not receiving any significant subsidies or budget support from any public entity 

or Government, and;   

  

  

(iii)  operating under commercial law and vested with legal rights and liabilities similar to any commercial 

enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.   

  3.9  Firms and individuals shall be ineligible if their countries of origin are:   

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country;   

(b) byanactofcompliancewith a decision of the United Nations Security Council taken under Chapter VII of 

theCharterof the United Nations, Kenya prohibits any import of goods or contracting of works or services 

from that country, or any payments to any country, person, or entity in that country.   

   

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the 

Procuring Entity shall reasonably request.   

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 

sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in 

its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will 

be automatically disqualified. Information required to enable the Procuring Entity determine if this condition 

is met shall be provided for this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, 

Item 9”.   

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered 

in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 

firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered 

as foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by 

nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 

excluding provisional sums.   

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 

with the National Construction Authority and be issued with a Registration Certificate before they can 

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
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undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 

condition of contract award and signature. A selected tenderer shall be given opportunity to register before such 

award and signature of contract. Application for registration with National Construction Authority may be 

accessed from the website www.nca.go.ke.   

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 

prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 

accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 

exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 

condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 

a condition of award and signature of contract. Application for exemption from the Competition Authority of 

Kenya may be accessed from the website www.cak.go.ke.   

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations by 

producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue Authority.   

4.0 Eligiblegoods, equipment, and services   

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is 

not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence 

of the origin of Goods, equipment and services.   

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 

national environmental protection agency or by other competent authority as harmful to human beings and to 

the environment shall not be eligible for procurement.   

5.0 Tenderer's responsibilities   

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the Procuring 

Entity will in no case be responsible or liable for those costs.   

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site 

of the Works and its surroundings and obtain all information that may be necessary for preparing the tender and 

entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's own 

expense.   

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon its 

premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity again stall 

liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses 

incurred as a result of the examination and inspection.   

   

http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.cak.go.ke/
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http://www.cak.go.ke/
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 

the proposed work method and schedule, including charts, as necessary or required.   

   

  B.   CONTENTS OF TENDER DOCUMENTS   

   

  6.0   Sections of Tender Document   

   

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 

should be read in conjunction with any Addenda issued in accordance with ITT 10.   

PART 1: Tendering Procedures   

Section I – Instructions toTenderers   

Section II – Tender Data Sheet (TDS)   

Section III- Evaluation and Qualification   

Criteria Section IV – Tendering Forms   

   

PART 2: Works'   

Requirements Section V -   

Bills of Quantities Section VI -   

Specifications Section VII -   

Drawings   

   

PART 3: Conditions of Contract and Contract Forms Section VIII - General Conditions (GCC)   

Section IX - Special Conditions of Contract Section X- 

Contract Forms   

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless 

obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the 

Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and those of 

the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. Incase of any 

contradiction, documents obtained directly from the Procuring Entity shall prevail.   

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 

and to furnish with its Tender all information and documentation as is required by the Tender document.    7.0  

 Clarification of Tender Document, Site Visit, Pre-tender Meeting   

   

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the 

Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if provided 

for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for clarification, 

provided that such request is received no later than the period specified in the TDS prior to the deadline for 

submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers who have 

acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry but without 

identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish its response 

at the web page identified in the TDS. Should the clarification result in changes to the essential elements of the 

Tender Documents, the Procuring Entity shall amend the Tender Documents following the procedure under 

ITT 8 and ITT 22.2.   
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7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 

site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The 

costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS 

if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 

representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 

purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage.   

 Minutes of a pre -arranged   site visit and those of the pre -tender meeting, if applicable, including the text of 

the   

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the period 

specified in the TDS before the meeting.   

    questions asked by Tenderers and the responses given, together with any responses prepared after the meeting,    
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will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not 

identify the source of the questions asked.   

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit 

and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 

Documents that may become necessary as a result of the pre-arranged site visit and those of the pretender 

meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 

8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the 

pre-tender meeting will not be a cause for disqualification of a Tenderer.   

  8.0  Amendment of Tender Documents   

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 

Documents by issuing addenda.   

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 

have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly 

publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.   

8.3  To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 

Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2.   

C. PREPARATION OF TENDERS   

  9.   Cost of Tendering   

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring 

Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 

process.   

10.0 Language of Tender   

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 

the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature 

that are part of the Tender may be in another language provided they are accompanied by an accurate and 

notarized translation of the relevant passages into the English Language, in which case, for purposes of 

interpretation of the Tender, such translation shall govern.   

11.0 Documents Comprising the Tender   

  11.1  The Tender shall comprise the following:   

   

   

a) Form of Tender prepared in accordance with ITT 12;   

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;   

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;   

d) Alternative Tender, if permissible, in accordance with ITT 13;   

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, 

in accordancewithITT20.3;   

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 

qualifications to per form the Contract if its Tender is accepted;   

g) Conformity: a technical proposal in accordance with ITT 16;   
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h) Any other document required in the TDS.   

   

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint Venture 

Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture  

Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,  

together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 

contract signature will render the tenderliable for disqualification.   

   



 

 

 



 

  

    

   

12.0 Form of Tender and Schedules   

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 

furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to the text, 

and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with 

the information requested. The Tenderer shall chronologically serialize all pages of the tender documents 

submitted.   

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be 

paid to agents or any other party relating to this Tender.   

13. Alternative Tenders   

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.   

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 

TDS, and the method of evaluating different alternative times for completion will be described in Section III, 

Evaluation and Qualification Criteria.   

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 

of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 

and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 

Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed 

construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 

with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 

Entity.   

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 

of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 

in Section VII, Works' Requirements.   

14.0 Tender Prices and Discounts   

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in 

the Bill of Quantities shall conform to the requirements specified below.   

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 

against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in 

the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced 

Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined 

substantially responsive notwithstanding this omission, the average price of the item quoted by substantially 

responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined 

will be used for price comparison.   

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 

including any discounts offered.   

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 

accordance with ITT 12.1.   
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14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 

during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 

incases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer 

shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data 

and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings.   

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 

price reductions applicable to each package, or alternatively, to individual Contracts within the package. 

Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 

opened at the sametime.   
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14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the 

date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the 

total Tender Price submitted by the Tenderer.   

   

15.0 Currencies of Tender and Payment   

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same.  15.2 Tenderers shall quote 

entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in the Bill of Quantities, 

entirely in Kenya shillings.   

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate 

in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by 

the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 

currencies.   

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 

percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and 

shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to 

the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the 

Contract.   

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local 

and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices 

and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a 

detailed break down of the foreign currency requirements shall be provided by Tenderers.   

   

16.0 Documents Comprising the Technical Proposal   

   

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 

schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate 

the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.   

   

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer   

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 

eligibility in accordance with ITT 4.   
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17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform 

the Contract the Tenderer shall provide the information requested in the corresponding information sheets 

included in Section IV, Tender Forms.   

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or 

in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy 

the criteria for eligibility specified in accordance with ITT 33.1.   

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 

ownership, as shall be required to determine whether, according to the classification established by the 

Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further 

the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation 

to the procurement and/or contract management processes, or a possibility of collusion between tenderers, and 

thereby help to prevent any corrupt influence in relation to the procurement process or contract management.   

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 

tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 

information relating to its ownership and control confidential where it is tendering to undertake public sector 

work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 

justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 

control.   

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 

may request in relation to owner ship and control which in formation on any changes to the information which 

was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the 

duration of the procurement process and contract performance and after completion of the contract, if any 

change to the information previously provided may reveal a conflict of interest in relation to the award or 

management of the contract.   

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate   

  as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these requirements, the 

Tenderer shall warrant that the information submitted is complete, current and accurate as at the date of 

submission to the Procuring Entity.   

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, 

iftheProcuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information 

submitted by a tenderer pursuant to these requirements, then the tender will be rejected.   

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 

(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 

interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 

management process, then:   

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the outcome of  

(iii),   

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 

tenderer or any other person shave committed any criminal offence.   

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of-date, 

or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer 

can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due 

to genuine error which was not attributable to the intentional act, negligence or recklessness of the tender.   
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18.0 Period of Validity of Tenders   

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 

from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance 

with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.   

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 

requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshallbemadein  

writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) 

days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 

its Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender.   

19.0 Tender Security   

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 

specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified 

in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.   

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any 

of the following forms at the Tenderer's option:   

I)   cash;  ii)  a 

bank guarantee;   

iii)  a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority listed 

by the Authority;   

(iv)  a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a 

reputable source, and an eligible country.   

   

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 

days beyond the original validity period of the Tender, or beyond any period of extension if requested under 

ITT 18.2.   

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 

by the Procuring Entity as non-responsive.   

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 

returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the  

Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly   

return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 

determined non-responsive or a bidder declines to extend tender validity period.   

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 

Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 

required in the TDS.   

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:   

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the   

Form of Tender, or any extension there to provided by the Tenderer; or   
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b) if the successful Tenderer fails to: -   

i) sign the Contract in accordance with ITT47; or   

ii) furnish a Performance Security and if required in the TDS, and any other documents required in 

the TDS.   

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars 

the Tenderer from participating in public procurement as provided in the law.   

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the  

Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 

Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 

the letter of intent referred to in ITT 4.1 and ITT 11.2.   

19.10 A tenderer shall not issue a tender security to guarantee itself.   

20.0 Format and Signing of Tender   

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 

clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly 

marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number 

specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the origin a 

landthe copies, the original shall prevail.   

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 

business. This may include proprietary information, trade secrets, or commercial or financially sensitive 

information.   

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 

person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 

confirmation as specified in theTDS and shall be attached to the Tender. The name and position held by each 

person signing  

the authorization must be typed or printed below the signature. All pages of the Tender where entries or 

amendments have been made shall be signed or initialed by the person signing the Tender.   

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 

the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their 

legally authorized representatives.   

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 

signing the Tender.   

D. SUBMISSION AND OPENING OF TENDERS   

  21.0  Sealing and Marking of Tenders   

21.1  The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 

sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and 

a warning not to open before the time and date for Tender opening date. Within the single envelope, package 

or container, the Tenderer shall place the following separate, sealed envelopes:   
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a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, 

as described in ITT 11; and   

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and   

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:   

   

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 

alternative Tender; and   

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required 

copies of the alternative Tender.   

The inner envelopes or packages or containers shall:   

a) bear the name and address of the Procuring Entity,   

b) bear the name and address of the Tenderer; and   

c) bear the name and Reference number of the Tender.   

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 

no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened 

prematurely will not be accepted.   

  22.0  Deadline for Submission of Tenders   

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 

andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers shall have the option of submitting 

their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 

submission procedures specified in the TDS.   

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 

TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations of the Procuring Entity and 

Tenderers previously subject to the deadline shall there after be subject to the deadline as extended.   

23.0 Late Tenders   

The Procuring Entity shall not consider any Tender that arrives after the deadline for submissionof tenders, in 

accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 

Tenders shall be declared late, rejected, and returned unopened to the Tenderer.   

24.0 Withdrawal, Substitution, and Modification of Tenders   

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending a written notice, 

duly signed by an authorized representative, and shall include a copy of the authorization in accordance with  

ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification 

of the Tender must accompany the respective written notice. All notices must be:   

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not 

require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”   

“SUBSTITUTION,” “MODIFICATION;” and   

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance 

with ITT 22.   

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers.   
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24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 

Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or 

any extension thereof.   

25. Tender Opening   

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and 

read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in 

the presence of Tenderers' designated representatives who chooses to attend. Any specific 

electronic Tender opening procedures required if electronic Tendering is permitted in accordance 

with ITT 22.1, shall be as specified in the TDS.   

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with 

the corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal 

shall be permitted unless the corresponding withdrawal notice contains a valid authorization to 

request the withdrawal and is read out at Tender opening.   

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 

the   

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 

Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 

valid authorization to request the substitution and is read out at Tender opening.   

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender. No Tender modification shall be permitted unless the corresponding modification notice 

contains a valid authorizationtorequestthemodificationandisreadoutatTenderopening.   

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 

and whether there is a modification; the total Tender Price, per lot (contract) if applicable, 

including any discounts and alternative Tenders; the presence or absence of a Tender Security or 

Tender-Securing Declaration, if required; and any other details as the Procuring Entity may 

consider appropriate.   

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 

shall be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities 

(to be decided on by the tender opening committee) are to be initialed by the members of the 

tender opening committee attending the opening.   

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender nor 

reject any Tender (except for late Tenders, in accordance with ITT 23.1).   

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 

minimum: -   

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;   

b) the Tender Price, per lot (contract) if applicable, including any discounts; c) any alternative Tenders;   

d) the presence or absence of a Tender Security, if new as required;   

e) number of pages of each tender document submitted.   

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of 

the minutes. A copy of the tender opening register shall be distributed to all Tenderers.   
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  E.  EVALUATION AND COMPARISON OF TENDERS   

26. Confidentiality   

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to 

Tenderersorany other persons not officially concerned with the Tender process until information on Intention to 

Award the Contract is transmitted to all Tenderers in accordance with ITT 43.   

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 

decisions may result in the rejection of its tender.   

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to 

contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.   

27.0 Clarification of Tenders   

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 

Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 

for aresponse. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 

Entity shallnot be considered. The Procuring Entity's request for clarification and the response shall be in 

writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 

be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 

Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.   

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request 

for clarification, its Tender may be rejected.   

28.0 Deviations, Reservations, and Omissions   

28.1 During the evaluation of tenders, the following definitions apply: -   

a) “Deviation” is a departure from the requirements specified in the tender document;   

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the   
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requirements specified in the tender document; and   

c) “Omission” is the failure to submit part or all of the information or documentation required in the 

Tender document.   

29.0 Determination of Responsiveness   

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 

itself, as defined in ITT 11.   

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 

deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, would:   

a) Affecting  any substantial way the scope, quality, or performance of the Works specified in the Contract;   

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 

tenderer's obligations under the proposed contract;   

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 

responsive tenders.   

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, to 

confirm that all requirements of Section VII, Works' Requirements have been met without any material 

deviation, reservation or omission.   

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 

Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 

reservation, or omission.   

30.0 Non-material Non-conformities   

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 

tender.   

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit 

the necessary information or documentation, within a reasonable period of time, to rectify non-material non- 

conformities in the tender related to documentation requirements. Requesting information or documentation on 

such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 

comply with the request may result in the rejection of its tender.   

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material 

non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified 

in the TDS.   

   

31.0 Arithmetical Errors   

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be 

the subject of correction, adjustment or amendment in any way by any person or entity.   

   

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 

basis: -   

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualificationofthetenderasnon-responsive.   
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b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total 

bidpriceshallbe considered as a major deviation that affects the substance of the tender and shall lead to 

disqualification of the tender as non-responsive. and   

c) if there is a discrepancy between words and figures, the amount in words shall prevail   

  31.3  Tenderers shall be notified of any error detected in their bid during the notification of award.   

   

32.0 Conversion to Single Currency   

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single 

currency asspecified in the TDS.   

33.0 Margin of Preference and Reservations   

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 

where foreign contractors are expected to participate in the tendering process and where the contract exceeds 

the value/threshold specified in the Regulations.   

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS.   

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive 

to specific groups as provided in ITT 33.4.   

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are Small and Medium 

Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the case 

may be), and who are appropriately registered as such by the authority to be specified in the TDS, a procuring 

entity shall ensure that the invitation to tender specifically indicates that only businesses or firms belonging to 

the specified group are eligible to tender. No tender shall be reserved to more than one group. If not so stated 

in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to all interested 

tenderers.   

34.0 Nominated Subcontractors   

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of 

the Works by subcontractors selected/nominated by the Procuring Entity. Incase the ProcuringEntity nominates 

a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The 

main contract shall specify the working arrangements between the main contractor and the nominated 

subcontractor.   

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 

as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 

Works.   

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met 

by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 

Specialized Subcontractorsproposed by the Tenderer may be added to the qualifications of the Tenderer.   

35. Evaluation of Tenders   

35.1 TheProcuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 

Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria 
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and methodologies the Procuring Entity shall determine theLowest Evaluated Tender in accordance with ITT 

40.   

35.2 To evaluate a Tender, the Procuring Entity shall consider the following:   

a) priceadjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if 

any, but including Daywork items, where priced competitively;   

b) price adjustment due to discounts offered in accordance with ITT 14.4;   

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 

accordance with ITT 32;   

d) pricea djustment due to quantifiable non materialnon-conformities in accordance with ITT 30.3; and   

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria.   

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 

of execution of the Contract, shall not be consideredin Tender evaluation.   

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 

(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine 

the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), 

will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, 

tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot.   

36.0 Comparison of tenders   

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in  

accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.   

37.0 Abnormally low tenders and abnormally high tenders   

Abnormally LowTenders   

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 

Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to 

the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition 

between Tenderersis compromised.   

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation 

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document.   

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer 

has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the 

Procuring Entity shall reject the Tender.   

Abnormally high tenders   

37.4 Anabnormally high tender price is one where the tender price, in combination with other constituent 

elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 

concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too high 

a price for the contract compared with market prices or that genuine competition between Tenderers is 

compromised.   
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37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market prices, 

check if the estimated cost of the contract is correct and review the Tender Documents to check if the 

specifications, scope of work and conditions of contract are contributory to the abnormally high tenders. 

The Procuring Entity may also seek written clarification from the tenderer on the reason for the high 

tender price. The Procuring Entity shall proceed as follows:   

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 

may accept or not a ccept the tender depending on the Procuring Entity's budget considerations.   

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender 

prices, the Procuring Entity shall reject all tenders and may retender for the contract based on revised 

estimates, specifications, scope of work and conditions of contract, as the case may be.   

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 

between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 

Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 

investigation on the cause of the compromise, before retendering.   

38.0 Unbalanced and/ or front-loaded tenders   

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 

unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. 

Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 

scope of works, proposed methodology, schedule and any other requirements of the Tender document.   

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring  

Entity may as appropriate: a) accept theTender;   

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to a 

level not exceeding a 30% of the Contract Price;   

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 

undelivered works;   

d) reject the Tender,   

39.0 Qualifications of the tenderer   

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 

submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 

in Section III, Evaluation and Qualification Criteria.   

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 

subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other 

firm(s) different from the Tenderer.   

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 

determination shall result in disqualification of the Tender, in which event the ProcuringEntityshallproceedto 

the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a similar 

determination of that Tenderer's qualifications to perform satisfactorily.   

  40.0  Lowest evaluated tender   

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 

Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 

whose Tender has been determined to be:   
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a) Most responsive to the Tender document; and   

b) the lowest evaluated price.   

  41.0  Procuring entity's right to accept any tender, and to reject any or all tenders.   

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 

all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. Incase of 

annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the 

Tenderers.   

  F.   AWARD OF CONTRACT   

42.0 Award criteria   

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 

be the Lowest Evaluated Tender.   

   

43.0 Notice of Intention to Enter into a Contract/Notification of Award   

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall 

issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall 

contain, at a minimum, the following information:   

a) the name and address of the Tenderer submitting the successful tender;   

b) the Contract price of the successful tender;   

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed 

was unsuccessful, unless the price information in (c) above already reveals the reason;   

d) the expiry date of the Standstill Period; and   

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period;   

44.0 Stand still Period   

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied 

tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply.   

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer 

the Notification of Intention to Enter into a Contract with the successful Tenderer.   

45.0 Debriefing by The Procuring Entity   

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 

unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 

concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of 

the request.   

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs 

of attending such a debriefing meeting.   

46.0 Letter of Award   

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 

upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit 



 

  

16       
    

the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to 

furnish the Performance Security within 21 days of the date of the letter.   

47.0 Signing of Contract   

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties 

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 

Contract Agreement.   

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 

returnittotheProcuringEntity.   

47.3 The written contract shall be entered into within the period specified in the notification of award and before expiry 

of the tender validity period.   

48.0 Performance Security   

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 

Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 

with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms 

included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign institution 

providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless the Procuring 

Entity has agreed in writing that a correspondent bank is not required.   

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and otherdocuments 

required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 

offering the next Best Evaluated Tender.   

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified inthe 

Regulations.   

49.0 Publication of Procurement Contract   

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 

notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 

following information:   

a) name and address of the Procuring Entity;   

b) name and reference number of the contract being awarded, a summary of its scope and the selection 

method used;   

c) the name of the successful Tenderer, the final total contract price, the contract duration;   

d) dates of signature, commencement and completion of contract;   

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening.   

   

50.0 Procurement related Complaints and Administrative Review   

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS.   

   

50.2 A request for administrative review shall be made in the form provided under contract forms.  

Section II - Tender Data Sheet (TDS)   

   

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 

Whenever there is a conflict, the provisions herein shall prevail over those in ITT.   
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Reference 

 to ITC 

Clause   

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS   

A. General   

ITT 1.1   The name of the contract is PROPOSED UPGRADING OF SIGOR SUB COUNTY   

HOSPITAL LEVEL 4 IN WEST POKOT COUNTY   

The reference number of the Contract is CGWP/T/005/2024-2025   

   

The number and identification of lots (contracts) comprising this Tender are  

[insert number and identification of lots (contracts)]   

   

Lot 1-   Name    N/A      

   

 
Lot 2-   Name    N/A     

 

Lot…  ETC.   

Name     N/A      

ITT 2.4   The Information made available on competing firms is as follows: N/A   

  

ITT 2.4   The firms that provided consulting services for the contract being tendered for are: N/A   

  

      

ITT 3.1   Maximum number of members in the Joint Venture (JV) shall be:N/A   

B. Contents of Tender Document   

ITT 7.1   )   The Tenderer will submit any request for clarifications in writing at the Address; email:   

procurement@westpokot.go.ke   

HEAD OF SUPPLY CHAIN MANAGEMENT SERVICES, COUNTY GOVERNMENT  

OF WEST POKOT, P.O BOX 222-30600, KAPENGURIA   

to reach the Procuring Entity not later than 3 days before closing date   

(ii) The Procuring Entity shall publish its response at the website www.westpokot.go.ke   

ITT 7.2   ) A pre-arranged pretender site visit shall take place at the following date, time and place: N/A  

Time: N/A   

Place:N/A   

   

(B) Pre-Tender meeting shall take place at the following date, time and place: N/A   

ITT 7.3   The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 4 

days before the meeting.   

ITT 7.5   The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 

pretender will be published is www.westpokot.go.ke   

http://www.westpokot.go.ke/
http://www.westpokot.go.ke/
http://www.westpokot.go.ke/
http://www.westpokot.go.ke/
http://www.westpokot.go.ke/
http://www.westpokot.go.ke/
http://www.westpokot.go.ke/
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ITT 9.1   For Clarification of Tender purposes, for obtaining further information and for purchasing tender 

documents, the Procuring Entity’s address is:   

(1)   Name of Procuring Entity www.westpokot.go.ke   

   

Reference 

 to ITC 

Clause   

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS   

   (2) Physical address for hand Courier Delivery to an office or Tender Box (City, Street,   

Building, Floor Number and Room); West pokot County Treasury Building, Ground Floor   

   

(3) Postal Address P.O BOX 222-30600   

   

Insert name, telephone number and e-mail address of the officer to be contacted.   

procurement@westpokot.go.ke   

C. Preparation of Tenders   

ITT 11.1 (h)   The Tenderer shall submit the following additional documents in its Tender:   

1.  original Tender Security   

ITT 13.1   Alternative Tenders shall not be considered.   

ITT 13.2   Alternative times for completion shall not be permitted.   

ITT 13.4   Alternative technical solutions shall be permitted for the following parts of the Works: N/A   

ITT 14.5 ITT  

14.5   

The Price quoted should include 0.03% PPRA capacity building levy. The prices 

quoted by the Tenderer shall be: Fixed   

ITT 15.2 (a)   Foreign currency requirements not allowed.   

ITT 18.1   The Tender validity period shall be 126 days.   

ITT 18.3   (a) The Number of days beyond the expiry of the initial tender validity period will be   

    10  days.   

   

(b) The Tender price shall be adjusted by the following percentages of the tender price:   

   

 By  n/a % of the local currency portion of the Contract price adjusted to reflect local inflation during 

the period of extension, and   

   

) By   naa % the foreign currency portion of the Contract price adjusted to reflect the 

international inflation during the period of extension.   

ITT 19.1   Tender shall provide a Tender Security   

The type of Tender security shall be by a Bank guarantee of Kenya shillings 800,000.00   

ITT 20.1   In addition to the original of the Tender, the number of copies is: Only the original of the  

uploaded document IN IFMIS is to be submitted in hard copy   

http://www.westpokot.go.ke/
http://www.westpokot.go.ke/
http://www.westpokot.go.ke/
http://www.westpokot.go.ke/
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ITT 20.3    The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:      

THE POWER OF ATTORNEY TO BE ATTACHED   

D. Submission and Opening of Tenders   

ITT 22.1   (A) For Tender submission purposes only, the Procuring Entity’s address is:   

SUPPLY CHAIN MANAGEMENT SERVICES, COUNTY GOVERNMENT OF WEST   

POKOT, P.O BOX 222-30600, KAPENGURIA   

Location: Tender Box at the County Treasury Building, Ground Floor   

   

(4) Date and time for submission of Tender  before date 07/03/2025 at 11.00am   

   

(5) Tenders MUST submit tenders electronically.   

NOTE: Tenderers who will not UPLOAD their tenders through the IFMIS Supplier Portal will 

not be considered   

ITT 25.1   The Tender opening shall take place at the time and the address for 

Opening of Tenders provided below:   

  

Reference 

 to ITC 

Clause   

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS   

   
SUPPLY CHAIN MANAGEMENT SERVICES, COUNTY GOVERNMENT OF WEST 

POKOT, P.O BOX 222-30600, KAPENGURIA   

   

Location: County Treasury Building, Ground Floor Boardroom ON 

07/03/2025 AT 11.00AM   

ITT 25.1   If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 

submission procedures specified below as per the PPADA, 2015   

E. Evaluation, and Comparison of Tenders   

ITT 30.3   The adjustment shall be based on the average price of the item or component as quoted in other 

substantially responsive Tenders. If the price of the item or component cannot be derived from the 

price of other substantially responsive Tenders, the Procuring Entity shall use its best estimate.   
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TT 32.1   The currency that shall be used for Tender evaluation and comparison purposes only to convert at 

the selling exchange rate all Tender prices expressed in various currencies into a single currency 

is: KENYA SHILLINGS   

The source of exchange rate shall be: The Central bank of Kenya (mean rate)   

   

The date for the exchange rate shall be: the deadline date for Submission of the Tenders.   

   

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first be broken 

down into the respective amounts payable in various currencies by using the selling exchange 

rates specified by the Tenderer in accordance with ITT 15.1.   

In the second step, the Procuring Entity will convert the amounts in various currencies in which 

the Tender Price is payable (excluding Provisional Sums but including Daywork where priced 

competitively) to the single currency identified above at the selling rates established for similar 

transactions by the authority specified and, on the date, stipulated above.   

ITT 33.2   A margin of preference shall not apply.   

ITT 33.4   The invitation to tender is extended to the following group that qualify for Reservations   

    N/A   

ITT 34.1   At this time, the Procuring Entity does not intend to to execute certain specific parts of the Works 

by subcontractors selected in advance   

ITT 34.2   Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is:   

   % of the total contract amount. Tenderers planning to subcontract more than 10%  

of total volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the 

Works to be subcontracted along with complete details of the subcontractors and their 

qualification and experience.   

NOT APPLICABLE   

ITT 34.3   [Indicate NaA if not applicable]   

The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 

Subcontractors are designated as follows:NOT APPLICABLE   

         

For the above-designated parts of the Works that may require Specialized Subcontractors, the 

relevant qualifications of the proposed Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation.   

   

Reference to 

ITC Clause   
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS   

ITT 35.2 (e)   Additional requirements apply. These are detailed in the evaluation criteria in Section III, Evaluation 

and Qualification Criteria.   
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ITT 48.1   Other documents required in addition to the Performance Security are as pers signed contract   

ITT 50.1   The procedures for making a Procurement-related Complaint are detailed in the “Notice of 

Intention to Award the Contract” herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke.   

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 

complaint following these procedures, in writing (by the quickest means available, that is either 

by hand delivery or email to:   

For the attention: Mr.Stephen Kapel   

   

Title/position: Head of Supply Chain Management Services   

   

Procuring Entity: County Government of West Pokot   

   

Email address: procurement@westpokot.go.ke    

In summary, a Procurement-related Complaint may challenge any of the following (among 

others):   

(i) the terms of the Tender Documents; and   

   

(ii) the Procuring Entity’s decision to award the contract.   

     

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA   

  1.0   GENERAL PROVISIONS   

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 

factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall 

provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring 

Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluatingTenders.   

1.2  Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 

equivalent using the rate of exchange determined as follows:   

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last 

day of the respective calendar year (in which the amounts for that year is to be converted) was 

originally established.   

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.   

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 

determining the exchange rates in the Tender may be corrected by the Procuring Entity.   

  1.3   EVALUATION AND CONTRACT AWARD CRITERIA   

TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive 

at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been determined to 

be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated 

Tender price shall be selected for award of contract.   

  2.0   PRELIMINARY EXAMINATION FOR DETERMINATION OF   

RESPONSIVENESS Preliminary examination for Determination of Responsiveness   

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 

and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the 

requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender 

Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how 

to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be 

considered non- responsive and will not be considered further.   

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may 

be attached or clearly described all information and list of documentation to be submitted by 

Tenderers to enable preliminary evaluation of the Tender] A. Preliminary Evaluation Checklist   

   

Tenderers shall be evaluated based on the parameters indicated below. Bids that are non-responsive shall be 

eliminated from the entire evaluation process and shall not be considered for further evaluation.   

   

   

NO.   REQUIREMENTS   Remarks   

1.   Must  attach  a  Copy  of  certificate  of  Business  

Registration/Incorporation certificate   

   

2.   Tender Security- Provide a valid ORIGINAL bid security as O f 

Kes 800,000.00 by bank guarantee as in the prescribed format in the 

tender document   
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3.   Must attach a Copy of Current Form CR12 or ID Copies of 

National ID FOR Sole proprietors.   

   

4.   Must attach a Copy of Current Valid Tax Compliance  

Certificate issued by the Kenya Revenue Authority   

   

5.   Must attach a Copy of Current Valid County Government 

Business permit   

   

6.   Valid NCA Certificate category 6 and above (Building works)      

7.   Valid NCA Certificate category 7 and above (Roads works)      

  

8.   Must attach company’s valid registration and its associated 

practicing license with Energy and Petroleum Regulatory 

Authority (EPRA) as Electrical Contractor Class C2 and 

above /NCA 6 and above certificate for electrical works   

   

   

  



 

  

24       
    

   

9.   Current NCA practicing license (Building works)      

10.   Current NCA practicing license (Road  works)      

11   Must submit Tender Form in the company Letter head duly 

Completed, Signed and Stamped by The Tenderer in the 

format provided.   

   

12.   Must submit Priced Bills of Quantities duly Completed,  

Signed and Stamped by the Tenderer in the format provided   

   

13.   Must submit a dully filled, signed and stamped Confidential 

Business Questionnaire in format provided   

    

14.   Must fill certificate of independent tender determination in the 

format provided   

    

15.   Must fill Self declaration forms SD 1: - self-declaration that the 

person / Tenderer is not debarred in the matter of the  Public   

    

16.   Must fill Self declaration forms SD 2: - self-declaration that 

the person / Tenderer will not engage on any corrupt of 

fraudulent practice   

   

17.   All pages of the tender document submitted shall be sequentially 

serialized/Paginated including and not limited to attachments etc.   

   

18.    

Submission   

Tender documents must be submitted in both soft (Through   

IFMIS supplier portal) and hard copies in the manner described 

in the Invitation Notice   

   

   RESPONSIVENESS(YES/NO)      

   

   

   

   B. TECHNICAL EVALUATION      

   EVALUATION CRITERIA      

1.   Provide evidence of Contracts completed in the last three (5) years 

(2019,2020, 2021, 2022,2023); a maximum of 5 No.   

projects of similar size (attach completion certificates signed 

by the Client)   

20   
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2.   Major items of construction equipment and transport proposed to 

carry out the Contract and an undertaking that they will be 

available for the Contract/. proposals for the timely acquisition 

(attach proof or evidence of ownership, lease, hire, etc.) of the 

essential equipment listed as below: (Each equipment 1marks)   

i. Vibrating Roller (10 Tonnes)  ii. Hand 

Propelled Vibrating Roller 850 Kg  iii. 20 Tonne 

Tipper Lorry   

11   
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      iv. 50mm Delivery water pump and motor.  v.  

Concrete mixer 0.7m3/min.   

vi. Concrete Vibrator (Poker Type)  

vii. Excavator  viii.Backhoe  ix. 

Water boozer  x.  Pickup  xi. 

Tractor   

   

3.   Qualifications and experience of key site management and 

technical personnel proposed for the Contract and an 

undertaking that they shall be available for the Contract.  a. 

Site Manager least degree in   

Engineering/Architecture/Quantity Surveying or Project  

Management and 3 years specific works experience in 

building construction site management (6 marks)   

b. Building Foreman /Site Agents: At least diploma in   

Engineering, Architecture/Building or civil works ,3 years specific 

works experience as foreman in at least 3 years in projects of similar 

nature and scope (6 marks)   

c. electrician: At least diploma in electrical Engineering and 3 

years specific works experience as foreman in at least 3 years in 

projects of similar nature and scope.(4 marks)   

d. mechanical technician: At least diploma in electrical  

Engineering and 3 years specific works experience as foreman in at 

least 3 years in projects of similar nature and scope.(4 marks)   

20   

4.   The tenderer to provide the proposed Program of Works 

proposed to be used to deliver the project.   

Provide a program of works for the within the provided contract 

duration   

10   

5.   Provide audited accounts of the company for the past 4 years; ( 2020,  

2021,2022,2023)   

10   

6.   The tenderer to provide documentary evidence of their financial 

capability;   

i. Submission of certified bank statements for the past 12 months 

(3mks).   

ii. Annual Turnover (max 6 Marks)  

• over 10 million - 6marks;   

• below 10m but over 3 Million- 3marks;   

• below 3 Million- 1 marks iii. Total bank account 

balances (max 5 Marks)   

 (over 1m - 5mks; below 1m – 2 mark).   

19   
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  iv.   Letter(s) of credit from the tenderers bankers (5 marks) 

7.   Bidders Authorization to enable the Institution seek references from 

their bankers   

 5   

8.   Existence of offices (attach lease agreement or utility bill)   5   

   

   TOTAL   100   

  3.0  TENDER EVALUATION (ITT 35)   

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply:   

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows:   

…………………………………………………………………   

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 

evaluated as follows:………………………………………   

(iii) Other Criteria; if permitted under ITT 35.2(j):   

…………………………………………………………………………………………………   

4.0 MULTIPLE CONTRACTS   

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and a 

lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two Options 

listed below for award of Contracts.   

OPTION 1   

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer 

meets the Eligibility and Qualification Criteria for that Lot.   

(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided the 

tenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots. The tenderer will be 

awarded only the combinations for which the tenderer qualifies and the others will be considered for award 

to second lowest the tenderers.   

OPTION2   

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 

combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the 

combination provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won 

Lots.   

  5.0   ALTERNATIVE TENDERS (ITT 13.1)   
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Alternative Tenders (ITT 13.1)   

An alternative if permitted under ITT 3.1, will be evaluated as follows:   

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. 

Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic 

technical requirements shall be considered by the Procuring Entity.   

  6.0   MARGIN OF PREFERENCE   

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be 

loaded on evaluated prices of the foreign tenderers, where the percentage of share holding of Kenyan citizensis 

less than fifty- one percent (51%).   

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, including details of 

ownership, as shall be required to determine whether, according to the classification established by the 

Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference.   

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed to 

ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into the 

following groups:   

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares of 

over fifty one percent (51%). ii) Group B: tenders offered by foreign Contractors and other Tenderers where 

Kenyan citizens hold shares of less than fifty one percent (51%).   

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender, 

and the lowest evaluated tender in each group shall be further compared with each other. If, as a result of this 

comparison, a tender from Group A is the lowest, it shall be selected for the award of contract. If a tender from 

Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective tender price, 

including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be   

  added to the evaluated price offered in each tender from Group B. All tenders shall then be compared using new prices with 

added prices to Group B and the lowest evaluated tender from Group A. If the tender from Group A is still the 

lowest tender, it shall be selected foraward. If not, the lowest evaluated tender from Group B based on the first 

evaluation price shall be selected.   

  7.   Post qualification and Contract ward (ITT 39), more specifically,   

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 

tenderer, subject to confirmation of pre-qualification data, if so required.   

b) Incase the tender was not subject to post-qualification, the tender that has been determined to be the lowest 

evaluated tenderer shall be considered for contract award, subject to meeting each of the following  

conditions.   

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of 

credit, and other financial means (independent of any contractual advance   

  payment) sufficient to meet the construction cash flow of Kenya Shillings      

ii) Minimum average annual construction turnover of Kenya Shillings [insert amount],  

equivalent calculated as total certified payments received for contracts in progress and/or completed 

within the last  [insert of year] years.   

iii) At least  (insert number) of contract(s) of a similar nature executed within Kenya, or the  

East African Community or a broad, that have been satisfactorily and substantially completed as a prime 

contractor, or joint venture member or sub-contractor each of minimum value   
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  Kenya shillings      equivalent.   

iv) Contractor's Representative and Key Personnel, which are specified as   

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more  

specifically listed as [specify requirements for each lot as applicable]  iv) Other conditions depending on 

their seriousness.   

a) History of non-performing contracts:   

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 

performance of a contract did not occur because of the default of the Tenderer, or the member of a 

JV in the last (specify years). The required information shall be furnished in the appropriate form.   

b) Pending Litigation   

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case 

the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established 

with respect to Financial Capability under Paragraph (i) above if all pending litigation will be 

resolved against the Tenderer. Tenderer shall provide information on pending litigations in the 

appropriate form.   

c) Litigation History   

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last   

(specify years). All parties to the contract shall furnish the information in the  

appropriate form about any litigation or arbitration resulting from contracts completed or on going 

under its execution over the years specified. A consistent history of awards against the Tenderer or 

any member of a JV may result in rejection of the tender.   

   

   



 

   

  

  
  



 

 

  

11   Financial Capabilities   )   The Tenderer shall demonstrate that it has access to, 

or has available, liquid assets, unencumbered real assets, 

lines of credit, and other financial means (independent of 

any contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings [insert amount] equivalent for the subject 

contract(s) net of the Tenderer’s other commitments.   

i)   The Tenderers shall also demonstrate, to the satisfaction   

of the Procuring Entity, that it has adequate sources of 

finance to meet the cash flow requirements on works 

currently in progress and for future contract commitments.   

Form FIN – 3.1, with 

attachments   

   

     



 

 

  

  

1   2   3   4   5   

Item 

No.   

Qualification Subject   Qualification Requirement   Document To be Completed by 

Tenderer   

For Procuring Entity’s   

Use (Qualification met or 

Not Met)   

      
(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer’s country, other financial statements 

acceptable to the Procuring Entity, for the last [insert 

number of years] years shall be submitted and must 

demonstrate the current soundness of the Tenderer’s 

financial position and indicate its prospective long-term 

profitability.   

      

12   Average Annual   

Construction Turnover   

Minimum average annual construction turnover of Kenya 

Shillings [insert amount], equivalent calculated as total 

certified payments received for contracts in progress and/or 

completed within the last [insert of year] years, divided by 

[insert number of years] years   

Form FIN – 3.2      

13   General Construction 

Experience   

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management 

contractor for at least the last [insert number of years] years, 

starting 1st January [insert year].   

Form EXP – 4.1      



 

  

  14   Specific Construction &    

Contract Management    

Experience    

A minimum number of  state the number]  [ similar contracts  

specified below that have been satisfactorily and  
substantially completed as a prime contractor, joint venture  

member, management contractor or sub - contractor between  

[ st January  1 insert year  and tender submission deadline i.e.  ]   

…. (number) contracts, each of minimum value Kenya  
shillings .................... equivalent.    

[ In case the Works are to be tender as individual contracts  
under multiple contract procedure, the minimum number of  

contracts required for purposes of evaluating qualification  

shall be selected from the options mentioned in ITT 35.4]    

The similarity of the contracts shall be based on the  

following: [ Based on Section VII, Scope of Works, specify  

the minimum key requirements in terms of physical size,  

complexity, construction method, technology andaor other  

characteristics including part of the requirements that may  

be met by specialized subcontractors,   if permitted in  

accordance with ITT 34.3]    

Form EXP 4.2(a)        

                `    
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2. FORMEQU: EQUIPMENT   

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 

be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer.   

1.   Title of position: Contractor’s Representative   

Name of candidate:   

Duration of 

appointment:   

[insert the whole period (start and end dates) for which this position will be 

engaged]   
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Item of equipment       

Equipment 

information   

Name of manufacturer     Model and power rating   

Capacity     Year of manufacture   

Current status   Current location       

Details of current commitments      

Source   Indicate source of the equipment  

 Owned  Rented   Leased   Specially manufactured   

   

   

Omit the following information for equipment owned by the Tenderer.   

Owner   Name of owner   

Address of owner   

Telephone   Contact name and title   

Fax   Telex   

Agreements   Details of rental / lease / manufacture agreements specific to the project   

      

      

   

   

   3.   FORM PER -1   

Contractor's Representative and Key Personnel Schedule   

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 

Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 

each candidate.   

Contractor' Representative and Key Personnel   

   

  

 Expected time schedule 

for this position:   

[insert the expected time schedule for this position (e.g. attach high level  

Gantt chart]   

2.   Title of position: [   ]   

Name of candidate:   

Time commitment: for 

this position:   

[insert the number of daysaweekamonthsa that has been scheduled for this 

position]   
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Duration of 

appointment:   

[insert the whole period (start and end dates) for which this position will be 

engaged]   

Time commitment: for 

this position:   

[insert the number of daysaweekamonthsa that has been scheduled for this 

position]   

Expected time schedule 

for this position:   

[insert the expected time schedule for this position (e.g. attach high level  

Gantt chart]   

3.   Title of position: [   ]   

Name of candidate:   

Duration of 

appointment:   

[insert the whole period (start and end dates) for which this position will be 

engaged]   

Time commitment: for 

this position:   

[insert the number of daysaweekamonthsa that has been scheduled for this 

position]   

Expected time schedule 

for this position:   

[insert the expected time schedule for this position (e.g. attach high level  

Gantt chart]   

4.   Title of position: [   ]   

Name of candidate:   

Duration of 

appointment:   

[insert the whole period (start and end dates) for which this position will be 

engaged]   

Time commitment: for 

this position:   

[insert the number of daysaweekamonthsa that has been scheduled for this 

position]   

Expected time schedule 

for this position:   

[insert the expected time schedule for this position (e.g. attach high level  

Gantt chart]   

5.   Title of position: [insert title]   

Name of candidate   

Duration of 

appointment:   

[insert the whole period (start and end dates) for which this position will be 

engaged]   

Time commitment: for 

this position:   

[insert the number of daysaweekamonthsa that has been scheduled for this 

position]   

Expected time schedule 

for this position:   

[insert the expected time schedule for this position (e.g. attach high level  

Gantt chart]   

   

   

4. FORM PER - 2:   

   

Resume and Declaration - Contractor's Representative and Key Personnel.   

   

   

Name of Tenderer   

   

Position [#1]: [title of position from Form PER-1]    

Personnel 

information   

Name:   Date of birth:   
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   Address:   E-mail:   

         

  

 Professional qualifications:   

Academic qualifications:   

Language proficiency: [language and levels of speaking, reading and writing skills]   

Details      

Address of Procuring Entity:   

Telephone:   Contact (manager / personnel officer):   

Fax:      

Job title:   Years with present Procuring Entity:   

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project.   

   

Project   Role   
Duration of 

involvement   
Relevant experience   

[main 

project 

details]   

[role and   

responsibilities on the 

project]   

[time in role]   
[describe the experience relevant to this 

position]   
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Declaration   

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that 

to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes 

myself, my qualifications and my experience.   

   

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender:   

   

Commitment   Details   

Commitment to duration of contract:   [insert period (start and end dates) for which this   

Contractor’s Representative or Key Personnel is available 

to work on this contract]   

Time commitment:   [insert period (start and end dates) for which this   

Contractor’s Representative or Key Personnel is available 

to work on this contract]   

   

I understand that any misrepresentation or omission in this Form may:   

   

(a) be taken into consideration during Tender evaluation; (b) result in 

my disqualification from participating in the Tender; (c) result in my 

dismissal from the contract.   

   

   

Name of Contractor’s Representative or Key Personnel: [insert name]   

Signature:       

   

Date: (day month year):       

   

Countersignature of authorized representative of the Tenderer:   

   

Signature:       

   

Date: (day month year):       

   
   

5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION   

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 

hereunder.   
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5.1 FORM ELI -1.1  Tenderer InformationForm   

  Date:      

  ITT No. and title:       

Tenderer's name   

In case of Joint Venture (JV), name of each member:   

Tenderer's actual or intended country of registration:  

[indicate country of Constitution]   

Tenderer's actual or intended year of incorporation:   

Tenderer's legal address [in country of registration]:   

Tenderer's authorized representative information   

Name:        

Address:        

Telephone/Fax numbers:         

E-mail address:   

1. Attached are copies of original documents of   

Articles of Incorporation (or equivalent documents of constitution or association), and/or   

documents of registration of the legal entity named above, in accordance with ITT 3.6   

   In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5  

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing:   

• Legal and financial autonomy   

• Operation under commercial law   

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity   

   

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.   

5.2 FORM ELI -1.2   

   

Tenderer's JV Information Form   

(to be completed for each member of Tenderer's JV)   

  Date:      

  ITT No. andtitle:      
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  

   

Tenderer’s JV name:   

JV member’s name:   

JV member’s country of registration:   

JV member’s year of constitution:   

JV member’s legal address in country of constitution:   

JV member’s authorized representative information   

Name:     Address:       

   

1. Attached are copies of original documents of   

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6.   

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.5.   

   

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.   

Telephone/ Fax numbers:     

E - mail address:    
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5.3 FORM CON –2  

Historical Contract Non-Performance, Pending Litigation and Litigation History   

Tenderer’s Name:     Date:    

   

   

   

   

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria   

Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation  

and Qualification Criteria, Sub-Factor 2.1.   

Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and  

Qualification   

Criteria, requirement 2.1   

Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and  

Qualification   

Criteria, requirement 2.1   

Year   Non- 

performed  

portion  of  

contract   

Contract Identification   Total Contract Amount  

(current  value, 

currency, exchange rate 

and  Kenya  Shilling  

equivalent)   

[insert 

year]   

[insert amount 

and percentage]   

 Contract Identification: [indicate complete contract 
namea number, and any other identification] Name of  

Procuring Entity: [insert full name]   

Address of Procuring Entity: [insert 

streetacityacountry] Reason(s) for nonperformance: 

[indicate main reason(s)]   

[insert amount]   

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria   

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor  

2.3.   

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below.   

   

   

Year of dispute   Amount in dispute  

(currency)   

Contract Identification   Total Contract Amount   

(currency), Kenya  

Shilling Equivalent   

(exchange rate)   

    

JV Member’s Name       

ITT       No.       and       title:           
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      Contract Identification:      Name of 

Procuring Entity:         

Address of Procuring Entity:         

Matter in dispute:       

Party who initiated the dispute:     

Status of dispute:   

   

      Contract Identification:   

Name of Procuring Entity:   

Address of Procuring Entity:   

Matter in dispute:   

Party who initiated the dispute:   

Status of dispute:   

   

Litigation History in accordance with Section III, Evaluation and Qualification Criteria   

No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, SubFactor   

2.4.   

Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as  

indicated below.   

Year of    

dispute   

Amount in dispute    

(currency)   

Contract Identification   Total Contract Amount   

(currency), Kenya  

Shilling Equivalent   

(exchange rate)   

[insert year]   [insert percentage]   Contract Identification: [indicate complete 

contract name, number, and any other 

identification]   

Name of Procuring Entity: [insert full name]  

Address of Procuring Entity: [insert  

streetacityacountry]   

Matter in dispute: [indicate main issues in 

dispute]   

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”]   

Reason(s) for Litigation and award decision   

[indicate main reason(s)]   

[insert amount]   

   

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 

bids with competitors, subcontracting work to unsuccessful tenderers, etc.    

  

5.4 FORM FIN – 3.1:    

Financial Situation and Performance   
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Tenderer’s Name:     Date:    

   

   

5.4.1. Financial Data   

   

Type of Financial information   

in      

(currency)   

Historic information for previous    years,   

(amount in currency, currency, exchange rate*, USD 

equivalent)   

   

Year 1   Year 2   Year 3   Year 4   Year 5   

Statement of Financial Position (Information from Balance Sheet)   

Total Assets (TA)                  

Total Liabilities (TL)                  

Total Equity/Net Worth (NW)                  

Current Assets (CA)                  

Current Liabilities (CL)                  

Working Capital (WC)                  

Information from Income Statement   

Total Revenue (TR)                  

Profits Before Taxes (PBT)                  

Cash Flow Information   

Cash  Flow  from  Operating  

Activities   

               

*Refer to ITT 15 for the exchange rate   

    

JV Member’s Name       

ITT       No.       and       title:           



  

  

 

    

5.4.2. Sources of Finance   

   

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments.   

   

No.   
Source of finance   Amount (Kenya Shilling 

equivalent)   

1   
      

2   
      

3   
      

   

5.4.3. Financial documents   

The Tenderer and its parties shall provide copies of financial statements for  years pursuant Section III, Evaluation and 

Qualifications Criteria, Sub-factor 3.1. The financial statements shall:   

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an 

affiliated entity (such as parent company or group member).   

(b) be independently audited or certified in accordance with local legislation.   

(c) be complete, including all notes to the financial statements.   

(d) correspond to accounting periods already completed and audited.   

   Attached are copies of financial statements1 for the    years required above; and complying with the 

requirements   
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  5.5   FORM FIN – 3.2:   

   

Average Annual Construction Turnover   

   

   Tenderer’s Name:       

 Date:    

    

   

     Annual turnover data (construction only)     

Year   Amount Currency   Exchange rate   Kenya Shilling equivalent   

[indicate year]   [insert amount and indicate 

currency]   

      

            

            

            

            

Average  

Annual  

Construction   

Turnover *   

         

   

  *   See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.     

 5.6   FORM FIN – 3.3:    

Financial Resources   

   

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 

contract or contracts as specified in Section III, Evaluation and Qualification Criteria   

   

Financial Resources     

No.   
Source of financing   Amount (Kenya Shilling 

equivalent)   

1   
      

2   
      

    

JV Member’s Name       

ITT       No.       and       title:           
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3   
      

         

5.7   FORM FIN – 3.4:    

Current Contract Commitments / Works in Progress   

   

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 

been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 

but for which an unqualified, full completion certificate has yet to be issued.   

   

   

Current Contract Commitments         

No.   Name of 

Contract   
Procuring   

Entity’s   

Contact Address, Tel,   

Value of   

Outstanding   

Work   

[Current Kenya   

Shilling /month   

Equivalent]   

Estimated   

Completion   

Date   

Average Monthly   
Invoicing Over Last  

Six Months   

[Kenya Shilling  
/month)]   

1                  

2                  

3                  

4                  

5                  

                  

   

  5.8   FORM EXP - 4. 1   

   

 
   

Starting   

   

Year   

Ending 

Year   

Contract Identification   Role of Tenderer   

      Contract name:       

Brief Description of the Works performed by the   

Tenderer:        

Amount of contract:       

Name of Procuring Entity:   

    

Address:   

   

General Construction Experience    

  

Tenderer’s    Name:               

Date:               

JV Member’s Name           

ITT       No.       and       title:               

Page           of           pages       
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      Contract name:        

Brief Description of the Works performed by the   

Tenderer:         

Amount of contract:       

Name of Procuring Entity:       

Address:   

   

      Contract name:       

Brief Description of the Works performed by the   

Tenderer:       

Amount of contract:      Name of Procuring Entity:      

    

Address:   

   

             5.9 FORM EXP - 4.2(a)   

Specific Construction and Contract Management Experience   

   

   Tenderer’s Name:       

 Date:    

    

   

Similar Contract No.   Information        

Contract Identification           

Award date           

Completion date           

Role in Contract   Prime   

Contractor  

   

 Member in   

JV   

    

Management  

Contractor   

    

Sub- 

contractor   

    

Total Contract Amount       Kenya Shilling     

If member in a JV or sub-contractor,  

specify participation in total Contract 

amount   

           

Procuring Entity's Name:           

Address:   

Telephone/fax number Email:   

        

     

5.9   FORM EXP - 4.2(a)   

Specific Construction and Contract Management Experience   

   Tenderer’s Name:       

    

JV Member’s Name       

ITT       No.       and       title:           
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 Date:    

    

   

Similar Contract No.   Information       

Contract Identification          

Award date          

Completion date          

Role in Contract   Prime  

Contractor  

 Member in  

 JV   

    

Management  

Contractor   

    

Sub- 

contractor   

    

Total Contract Amount       Kenya Shilling     

If member in a JV or sub-contractor,  

specify participation in total Contract 

amount   

          

Procuring Entity's Name:          

Address:   

Telephone/fax number Email:   

       

   

  
   

  5.9   FORM EXP - 4.2 (a) (cont.)   

   

Specific Construction and Contract Management Experience (cont.)   

   

Similar Contract No.   Information   

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III:   

   

1.   Amount      

2.   Physical size of required works 

items   

   

3.   Complexity      

4.   Methods/Technology      

5.   Construction rate for key activities     

6.   Other Characteristics      

    

JV Member’s Name       

ITT       No.       and       title:           



 

 

  

 5.10   FORM EXP - 4.2(b)   

   

Construction Experience in Key Activities   

 Tenderer's Name:       

Date:   

   

Tenderer's JV Member Name:   

 Sub-contractor's Name2 (as per ITT 34):          

 ITT No. and title:       

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2.   

   

1. Key Activity No One: _   

 

  

  

   

   

   Information   

Contract Identification      

Award date      

Completion date      

Role in Contract   Prime  

Contractor   

   

Member in  

JV   

   

Management  

Contractor   

   

Sub- 

contractor  

   

Total Contract Amount      Kenya Shilling   

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year   

Total quantity in   

the contract   

(i)   

Percentage participation   

(ii)   

Actual   

Quantity   

Performed   

(i) x (ii)   

Year 1            

Year 2            

Year 3            

Year 4            

Procuring Entity’s Name:      

Address:   

Telephone/fax number Email:   

   

43     2   
    If       applicable       



 

 

   

     

   

   

     

   

   

     

    

     

   

   

   Information   

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 

Section   

III:   

    

  

      

      

      

      

      

   

   

2. Activity No. Two   

 3.  ………………… OTHER FORMS   

  6.   FORM OF TENDER  INSTRUCTIONS 

TO TENDERERS   

i)  The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 

complete name and business address.   

  

 ii)  Allitalicized text is to help Tenderer in preparing this form.   



 

 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 

SELF DECLARATION OF THE TENDERER attached to this Form of Tender.   

   

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.   

• Tenderer's Eligibility- Confidential Business Questionnaire   

• Certificate of Independent Tender Determination   

• Self-Declaration of the Tenderer   

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request for  

Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.:  

[insert identification No if this is a Tender for an alternative]   

To: [insert complete name of Procuring Entity]   

Dear Sirs,   

   

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above named Works, we, the undersigned offer to construct and complete the Works and 

remedy any   

   defects therein for the sum1 of Kenya Shillings [[Amount in figures]    Kenya Shillings   

[amount in words]    

   

The above 

amount includes foreign currency4 amount (s) of [state figure or a percentage and currency] [figures]  

[words]      

      
   

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract 

within the time stated in the Special Conditions of Contract.   

3. We agree to adhereby this tender until  [Insert date], and it shall remain binding upon us and may be accepted 

at any time before that date.   

4. We understand that you are not bound to accept the lowest or any tender you may receive.   

5. We, the under signed, further declare that:   

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 

issuedinaccordance with ITT 28;   

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and  

 

1 This sum should be carried forward from the Summary of the Bills of Quantities.   
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4;   

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 

based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's   
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4 The percentage quoted above should not include provisional sums, and not more than two 

foreign currencies are allowed.   
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Country in accordance with ITT 19.8;   

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 

implementation and completion specified in the construction schedule, the following Works: [insert a 

brief description of the Works];   

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert 

one of the options below as appropriate]   

vi) Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures, 

indicating the various amounts and the respective currencies]; or   

Option2, in case of multiple lots:   

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 

amounts and the respective currencies]; and   

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 

the various amounts and the respective currencies];   

vii) Discounts: The discounts offered and the methodology for their application are:   

viii) The discounts offered are: [Specify in detail each discount offered.]   

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 

[Specify in detail the method that shall be used to apply the discounts];   

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 

applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 

applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period;   

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in 

accordance with the Tendering document;   

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are not 

participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 

requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;   

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, 

or service providers for any part of the contract, are not subject to, and not controlled by any entity or 

individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 

Regulatory Authority or any other entity of the Government of Kenya, or any international organization.   



 

 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 

state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 

requirements of ITT3.8];   

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 

with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 

its full address, the reason for which each commission or gratuity was paid and the amount and currency 

of each such commission or gratuity].   

   

   

Name of Recipient   Address   Reason   Amount   

  

  

            

            

            

   

(If none has been paid or is to be paid, indicate “none.”)   

xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included 

in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 47  

  prepared and executed;   
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  xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the Most 

Advantageous Tender or any other Tender that you may receive;   

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us or on 

our behalf engages in any type of Fraud and Corruption; and   

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the 

intention of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent 

Tender Determination” attached below.   

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 

Disposal, copy available from (specify website) during the procurement process and the execution of any 

resulting contract.   

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:   

(a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict   

to interest.   

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 

colluding with other tenderers.   

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any form 

of fraud and corruption.   

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal.   

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 

as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender.   

   

Name of the Tenderer: *[insert complete name of person signing the Tender]   

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 

complete name of person duly authorized to sign the Tender]   

Title of the person signing the Tender: [insert complete title of the person signing the Tender]   

Signature of the person named above: [insert signature of person whose name and capacity are 

shown above]   

Date signed [insert date of signing] day of [insert month], [insert year]   

   Datesigned   dayof   ,      

Notes   



 

 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer.  

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached 

with the Tender.   
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE   

Instruction to Tenderer   

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a 

JV.   

Tenderer isfurtherreminded that it is an offence to give false information on this Form.   

   (a)  Tenderer'sdetails   
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   Names of Partners   Nationality   Citizenship   % Shares owned   
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   ITEM   DESCRIPTION   

1   Name of the Procuring Entity      

2   Reference Number of the Tender      

3   Date and Time of Tender Opening      

4   Name of the Tenderer      

5   Full Address and Contact Details of 

the Tenderer.   

1. Country   

2. City   

3. Location   

4. Building   

5. Floor   

6. Postal Address   

7. Name and email of contact person.   

6   Current Trade License Registration 

Number and Expiring date   

   

7   Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 

Registering Body/Agency   

   

8   Description of Nature of Business      

9   Maximum value of business which the 

Tenderer handles.   

   

10   State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of   

state which stock exchange   

   

     

   

General and Specific Details   

(b) Sole Proprietor, provide the following details.   

   Name in full   Age      

 Nationality   Country  of  Origin    

 Citizenship         

(c) Partnership, provide the following details.   

   

2               

3               

   

   

(d) Registered Company, provide the following details.   

1               
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   I)   Private or public Company        
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ii) State the nominal and issued capital of the Company    

Nominal Kenya Shillings (Equivalent)........................................................... Issued Kenya 

Shillings (Equivalent)...............................................................   

iii) Give details of Directors as follows.   

   

   Names of Director   Nationality   Citizenship   % Shares owned   

1               

2               

3               

   

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.   

  i)   Are there any person/persons in ................................ (Name of Procuring Entity) who has/have an  interest 

or relationship in this firm? Yes/No………………………   

If yes, provide details as follows.   

   

   Names of Person   Designation  in 

Procuring Entity   

the  Interest or Relationship with 

Tenderer   

1             

2             

3             

   

   

   

 (iii)   Conflict of interest disclosure   

   Type of Conflict   Disclosure  
YES OR NO   

If YES provide details of the relationship with 

Tenderer   

1   Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 

tenderer.   

      

2   Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer.   

      

3   Tenderer  has  the  same  legal  

representative as another tenderer   

      

4   Tender has a relationship with another 

tenderer, directly or through common 

third parties, that puts it in a position 

to influence the tender of another 

tenderer, or influence the decisions of 

the Procuring Entity regarding this 

tendering process.   
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5   Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are 

the subject of the tender.   

      

6   Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

specified in this Tender Document.   

      

  

7   Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or indirectly 

involved in the preparation of the   
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   Type of Conflict   Disclosure  
YES OR NO   

If YES provide details of the relationship with 

Tenderer   

   Tender document or specifications 

of the Contract, and/or the Tender 

evaluation process of such contract.   

      

8   Tenderer has a close business or 

family  relationship  with 

 a professional staff of the 

Procuring Entity who would be 

involved in the implementation or 

supervision of the such Contract.   

      

9   Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the Procuring 

Entity throughout the tendering 

process and execution of the  

Contract.   

      

   

   

   

Certification   

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 

submission.   

Full Name    

  Titleor Designation      

     

   

  (Signature)   (Date)   

   

b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION   

I, the undersigned, in submitting the accompanying Letter of Tender to the     [Name 

of Procuring Entity] for:   [Name and number of tender] in   

response to the request for tenders made by:      [Name of Tenderer] do hereby make the following 

statements that I certify to be true and complete in every respect:   

  I certify, on behalf of   [Name of Tenderer]that:   

1. I have read and I understand the contents of this Certificate;   

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 

respect;   
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3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 

on behalf of the Tenderer;   

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:   

a) Has been requested to submit a Tender in response to this request for tenders;   

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities 

or experience;   

5. The Tenderer discloses that [check one of the following, as applicable]:   

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor;   

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or more 

competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 

complete details thereof, including the names of the competitors and the nature of, and reasons for, such 

consultations, communications, agreements or arrangements;   

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: a) prices;  b) methods, factors or 

formulas used to calculate prices;   

c) the intentiono r decision to submit, or not to submit, a tender; or   

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuan tto paragraph (5)(b) above;   

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 

regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 

for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 

pursuant toparagraph(5)(b) above;   

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 

to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 

whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to paragraph (5)(b) 

above.   

   

  Name      

  Title      

  Date       

[Name, title and signature of authorized agent of Tenderer and Date]   

   

(c) SELF- DECLARATION FORMS   
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FORM SD1   

   

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER 

OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.   

   

   

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of………………………………….. in the Republic of ……………………………. do hereby make a statement as  

follows: -   

   

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of   

… ......................................................... (insert name of the Company) who is a Bidder in respect of Tender 

No.   

………………….. for ……………………. (insert tender titleadescription) for ...................... (insert name 

of the Procuring entity) and duly authorized and competent to make this statement.   

   

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act.   

   

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.   

     

  ………………………………….   ……………………………….   ………………………   

  (Title)   (Signature)   (Date)   

   

Bidder Official Stamp   

   

   

FORM SD2   

   

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE.   

   

   

I, ……………………………………of P.O. Box ......................................................... being a resident of   

………………………………….. in the Republic of ........................... do hereby make a statement as follows: -   

   

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ……..................................   

(insert name of the Company) who is a Bidder in respect of Tender No .................................... for   

………………… (insert tender titleadescription) for ................ (insert name of the Procuring entity) and 

duly authorized and competent to make this statement.   
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2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 

and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the 

procuring entity.   

   

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ................................... (name of the 

procuring entity).   

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender   

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief.   

  …………………………………………   ………………………………   ……..........………   

  (Title)      (Signature)      (Date)   

   

Bidder's Official Stamp   

   

   

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS   

   

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm)   

..............................   

… .............................................................................. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurementand Asset Disposal and my responsibilities under the Code.   

   

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal.   

Name of Authorized signatory...............................................................................................................................   

Sign……………...................................................................................................................................................   

Position.................................................................................................................................................................   

Office address................................................................... Telephone...................................................................   

E-mail………………………………………………...........................................................................................   

Name of the Firm/Company…………………………….....................................................................................   

Date………………………………………………………...................................................................................   

(Company Seal/ Rubber Stamp where applicable)   
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Witness   

   

Name………………………………………………………................................................................................   

   

Sign…………………………………………………………................................................................................   

   

Date………………………………………………………………........................................................................   

   

  (d)  APPENDIX 1 - FRAUD AND CORRUPTION   

(Appendix 1 shall not be modified)   

1. Purpose   

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 

procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 

Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 

Public Procurement Processes and Contracts that are governed by the laws of Kenya.   

2. Requirements   

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 

providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 

in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 

procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 

and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.   

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 

followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 

practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of the 

provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:   

1)  A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding;  2) 

 A person referred to under subsection (1) who contravenes the provisions of that sub-section commits 

an offence;   

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -   

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or   

b) if a contract has already been entered into with the person, the contract shall be voidable;   

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy 

the procuring entity may have;   

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 

entity whohas a conflict of interest with respect to a procurement: -   
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a) Shall not take part in the procurement proceedings;   

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to the 

procurement or contract; and   

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 

of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 

requirements of this Act.   

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 

under that subsection, but for that subsection, would have been within his or her duties shall disclose the 

conflictofinteresttotheprocuringentity;   

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 

and the contract is awarded to the person or his relative or to another person in whom one of them had a 

direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 

entity shall be made good by the awarding officer. Etc.   

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:   

   

a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows:   

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence improperly the actions of another party;   

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;   

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an improper 

purpose, including to influence improperly the actions of another party; “coercive practice” is 

impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of a party;   

iv) “obstructive practice” is:   

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 

authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 

or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or   

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspection and audit rights provided for under paragraph 2.3 e. below.   

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows:   

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 

processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 

and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 

tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 

and open competition.   
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c) Rejects a proposal for award2 of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 

suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices in competing for the contract in question;   

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 

for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;   

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 

Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub- 

consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect 3  all accounts, records and other documents 

relating to the procurement process, selection and/or contract execution, and to have them audited by 

auditors appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; 

and   

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 

declaring that they and all parties involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices.   

   

   

FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

   

  Beneficiary:      

Request forTenders No:   

   

  

  Date:      

  TENDER GUARANTEE No.:      

  Guarantor:       

   

  
1. We have been informed that  (here inafter called "the Applicant") has submitted or will submit to the Beneficiary 

its Tender (here inafter called" the Tender") for the execution of  under Request for Tenders No.   

(“the ITT”).   

   

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee.   

 

2 For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest 

in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.   
3 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigationsaaudits, suc has evaluating the veracity of an allegation of possible 

Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial 

records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copyor 

electronic format) deemed relevant for th einvestigationaaudit, and making copies there of as relevant; interviewing staff and other relevant individuals; 

performing physical inspections and site visits; and obtaining third party verification of information.   
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3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of  (  ) upon receipt by us of the Beneficiary's complying demand, 

supported by the Beneficiary's statement, whether in the demand itself or a separate signed document 

accompanying or identifying the demand, stating that either the Applicant:   

   

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the  

Tender Validity Period”), or any extension thereto provided by the Applicant; or   

   

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 

furnish the Performance.   

   

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 

successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 

of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.   

   

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

onor before that date.   

   

   

   

   

  

[signature(s)]   

   

     

   

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.   

   

FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]  

TENDER GUARANTEE No.:      

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 

……… [Date of submission of tender] for the .............. [Name andaor description of the tender]   

(hereinafter   

  called “the Tender”) for the execution of   under Request for Tenders No. (“the ITT”).   

   

2. KNOW ALL PEOPLE by these presents that WE ………………… of ................. [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 

[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… (Currency  

and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the Guarantor 

binds itself, its successors and assigns, jointly and severally, firmly by these presents.   
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 Sealed with the Common Seal of the said Guarantor this   day of   20   .   

   

   

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:   

   

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Principal; or   

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity Period 

or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or (ii) has 

failed to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the 

Procuring Entity's Tendering document.   

 then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt of the 

Procuring Entity's first written demand, without the Procuring Entity having to substantiate its demand, provided 

that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any of the above 

events, specifying which event(s) has occurred.   

   

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 

agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 

Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 

of the Tendering process; or (ii)twenty-eight days after the end of the Tender Validity Period.   

   

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or before that date.   

     

   

     

  [Witness]   [Seal]   

   

   

   

   

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.   

   

FORM OF TENDER - SECURING DECLARATION   

   

[The Bidder shall complete this Form in accordance with the instructions indicated]   

Date: ................................................ [insert date (as day, month and year) of Tender Submission] 

Tender No. ................................................ [insert number of tendering process]   

To: ................................................ [insert complete name of Purchaser] I/We, the undersigned, declare that:   

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.   

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 

Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 

[   Date       ]       [ Signature of the Guarantor]    
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of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 

tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 

Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) 

fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.   

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 

the earlier of:   

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or   

b) thirty days after the expiration of our Tender.   

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 

the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 

the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.   

Signed ......................................................................................................... Capacity/title (director or partner or   

sole          proprietor,           etc.)           ……….…………........…….   

Name ........................................................................................................................... Duly authorized to sign the bid  

for and on behalf of: [insert complete name of Tenderer]   

   

Dated on …………………. day of ……………., ... [Insert date of signing] Seal orstamp   

   

Appendix toTender   

Schedule of Currency requirements   

  Summary of currencies of theTender for   [insert name of Section of the Works]   

    

Name of currency   Amounts payable   

Local currency:          

Foreign currency #1:          

Foreign currency #2:          

Foreign currency #3:          

Provisional sums expressed in local currency   [To be entered by the Procuring Entity]   
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PART II - WORKS REQUIREMENTS   
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SECTION V - BILLS OF QUANTITIES   

A. Notes and Sample Items for Preparing a Bill of Quantities   

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 

person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract 

Documents.   

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, 

descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately 

and when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation 

of Works executed. Inorder to attain these objectives, Works should be itemized in the Bill of Quantities 

insufficient detail to distinguish between the different classes of Works, or between Works of the same nature 

carried outin different locations or in other circumstances which may give rise to different considerations of 

cost. Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 

and clear as possible.   

3. The Bills of Quantities should be divided generally into thef ollowing sections: a) Preambles  b) Preliminary 

items   

c) Work Items   

c) Daywork Schedule; and   

d) Provisionalitems   

e) Summary.   

4. NOTES TO PREPARING PREAMBLES   

4.1 The Preambles should include only those items that constitute the cost of the works but would not be 

priced separately as they are expected to be included in the unit prices. Care should be taken to ensure 

that these items are not are petition of the conditions of contract. The Preambles should indicate the 

inclusiveness of the unit prices and should state the methods of measurement that have been adopted 

in the preparation of the Bill of Quantities, that are to be used for the measurement of any part of the 

Works. The units of measurement and abbreviations should be defined and any mandatory national 

units defined and described. The methods of and procedure for re- measurement should be described 

in the Preambles.   

4.2 Units of Measurement - The following units of measurement and abbreviations shall be used, unless 

other national units are mandatory in Kenya.   

   

Unit   Abbreviation   Unit   Abbreviation   
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cubic meter 

hectare hour 

kilogram  

lump sum 

meter metric 

ton   

m3 or cu m 

ha h kg  ls  

m   

t   

millimetre month 

number square 

meter square 

millimeter week   

mm  

mon  nr m2 or 

sq m mm2 or 

sq mm wk   

   

4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and 

Special Conditions of Contract, Technical Specifications, and Drawings.   

4.4 The quantities given in the Bills of Quantities are estimated and partly provisional and are given to 

provide a common basis for tendering. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Architect and valued at the 

rates and prices tender in the priced   

   

Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within 

the terms of the Contract.   

4.5 The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all Constructional Plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and 

obligations set out or implied in the Contract.   

4.6 Arateorprice shall be entered against each item in the priced Bill of Quantities, whether quantities are 

stated or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be 

deemed to be covered by other rates and prices entered in the Bill of Quantities.   

4.7 The whole cost of complying with the provisions of the Contract shall be included in the Items 

provided in the priced Bills of Quantities, and where no Items are provided, the cost shall be deemed 

to be distributed among the ratesand prices entered for the related Items of Work.   

4.8 General directions and descriptions of work and materials are not necessarily repeated nor summarized 

in the Bills of Quantities. References to the relevant sections of the Contract documents shall be made 

before entering prices agains teach item in the priced Bills of Quantities.   

4.9 Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be 

expended in whole or in part at the direction and discretion of the Architect in accordance with Sub-

Clause13.5 and Clause 13.6 of the General Conditions of contract.   

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person 

preparing the Tender Documents. The Contractor must allow in his rates for any costs associated with 

and complying with the requirements in the Preambles.   

4.11 Should a tenderer/contractor not price any item in any section of the Bills of Quantities including 

Preliminary items, it will be assumed that he/she has spread its cost in other areas that he/she will have 

priced. Therefore, the itemor items will be executed without any additional costs or without being 

treated like variations.   
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  5.   NOTES ON PREPARING BILLS OF QUANTITIES   

5.1 The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable 

and can be priced separately and included in the interim valuations precisely. Such items may include such 

items as site office, notice boards, and other temporary works, otherwise items such as security for the Works 

which are primarily part of the Contractor's obligations should be included in the Contractor's rates.   

5.2 The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts of 

the Works which by nature, location, access, timing, or any other special characteristics may give rise to 

different methods of construction, or phasing of the Works, or considerations of cost. Such groups could be 

ground excavations, structures, external works, services, etc. General items common to all parts of the Works 

may be grouped as a separate section in the Bill of Quantities.   

5.3 Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no allowance 

should be made for bulking, shrinkage or waste. Quantitiesshouldberoundedupwhereappropriate.   

5.4 Where the measured items a redeemed not to be exact because of the likelihood that the scope can change during 

the execution of the works, such items could be subject to re-measurement, the word “provisional” should be 

used to identify such cases. Where whole sections of the work items fall in this class, for example foundations, 

they should be labelled “Provisional Quantities” or “Provisional Items” so that the Tenderer/Contractor is 

advised up front that such items are subject to re-measurement to done before such work is cover-up.   

5.5 All items that have not been measured and therefore not subject tot enders pricing should be listed in the Bills of 

Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated 

subcontract or separate measurements at a later date during the execution of the works. For example, if it is 

deemed not possible to measure electrical works before going to tender because detail designs are not ready, a 

provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed 

later when actual design details are completed. To the extent not covered above, there should be in the Bills of  

Quantities a general provision for physical and financial contingencies made as a “Provisional Sum for   

   

Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such provisional sums often 

facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future 

need arises.   

5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be 

avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main 

Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate the 

name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved 

domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should be 

included in the Bills of Quantities.   

5.7 A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in the 

Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates quoted 

by the tenderers, the Daywork Schedule should normally comprise:   

i) A list of the various classes of labor, and materials for which basic.   

ii) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with 

a statement of the conditions under which the Contractor will be paid for Work executed on a Daywork 

basis.   

iii) A percent a get o be entered by the tenderer agains teach basic Day work item.  iv) Subtotal amount for 

labor, materials and plant representing the Contractor's profit, overheads, supervision and other charges.   
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5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 

provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last 

line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the  

 Form of Tender.     

   

BILLS OF QUANTITIES   

(a)  Preambles   

1. The method of measurement of completed work for payment shall be in accordance with FIDIC LAW.   

2. The Site is situated in SIGOR SUBCOUNTY  HOSPITAL , WEST POKOT COUNTY   

Where there is an existing public road. Any damage caused to the surfaces of this road shall be made good at 

the Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and position, the 

nature of the ground, substrata and other local conditions, positions of existing power, water and other 

services, access roads or any other limitations that might affect his cost or progress. No claim for extras shall 

be considered on account of lack of knowledge in this respect.   

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, temporary 

access path, and storage of materials. The Contractor shall also obtain the Architect approval and direction regarding 

the use of any materials found on the Site.   

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the Procuring 

Entityor Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings shall be 

provided to the contractor but additional copies shall be provided at a cost to be determined by the Engineer.   

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 

Guarantees and stamp charges in connection with this contract Agreement.   

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct. The 

Procuring Entity reserves the right to occupy the Works by sections on completion provided that such occupation is 

considered to be both practical and reasonable and will not interfere with the Works. The Contractor shall allow any 

costs associated with such occupation.   

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves the 

right in very exceptional circumstances to make such payments direct in the interests of the project where the 

completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the Sub- 

Contractor involve.   

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time for 

completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is 

presumed to have been calculated making due allowance for seasonal inclement weather conditions. Noclaimfor 

extension of time due to the normal in clement weather for this area shall be entertained.   

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and Progress   

Chart setting out the order in which the Works are to be carried out, with the appropriate dates there of. This 

Chart shall be agreed with the Architect and no deviation from the order set out in it will be permitted without 

the written consent of the Engineer. The Contractor will be responsible for arranging the above programme with 

all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying out this exercise, and 

for updating it as required.   
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10. The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect from 

time to time direct, a Progress Report and any information for the proceeding period, showing the progress during 

the period and the up-to-date cumulative progresson all important items of each section or portion of the Works.   

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved by the  

Engineer.The Photographs shall provide a record of the Site and adjacent are as prior to the commencement of the 

Works and shall cover such portion of the works in progress and completion as the Architect shall direct. All prints 

shall be full plate size, unmounted, and marked on the reverse side with the date of exposure, identification reference 

and brief description. The copyright of all photographs shall be vested in the Procuring Entity. The negatives and 

four prints from each negative shall be delivered to the Architect within two weeks of exposure.   

   

12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever possible 

dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- Contractors or 

Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the drawings. The 

Contractor shall be responsible for the accuracy of such dimensions.   

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact position, 

depth and level of all existing electric cables, waterpipes or other services in the are aand he shall make whatever 

provisions may be required by the Authorities concerned for the support and protection of such services. Any damage 

or disturbance caused to any services shall be reported immediately to the Architect and the relevant Authority and 

shall be made good to their satisfaction at the Contractor's expense. Where appropriate the Contractor shall open up 

the ground in advance of the main work by hand digging if necessary, to locate precisely the position and details of 

the services which are likely to affect his operations.   

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of the 

proposed works, at such hours and by such route as are permitted by the Authorities.   

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present road 

surface and pavements within or beyond the boundary of the Site, during the period of the works. All existing paths, 

storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be reinstated by 

the Contractor to the satisfaction of the Engineer.   

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities.   

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance in 

solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, 

(including works of sub–contractors). If need be, he shall make arrangements with the Local Water Authority for the 

installation of a separate meter for all water used by him throughout the Contract and pay all cost and fees in 

connection therewith. He shall also provide temporary storage tanks and tubing, etc., as may be necessary, and clear 

away at completion.   

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 

Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 

Contractor shall pay all fees and obtain all permits in connection there with.   

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, competent 

and experienced in the kind of work involved, who shall giveh is whole time to the superintendence of the works. 

(Including works of sub – contractors). Such Agent or Representative shall receive on behalf of the 

Contractordirections and instruction from the Engineer, and such directions and instructions shall be deemed to be 

given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced without the 

specific approval of the Engineer.   
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20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected at 

all times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against falling 

materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of dangerous rubbish. 

The Architect shall be empowered to suspend work on site should it be considered this condition is not being observed 

and no claim arising from such suspension will be allowed.   

21. The are as available to the Contractor for workyards, offices and other facilities shall be directed by the Architect and 

any existing features to remain shall be protected from damage throughout the Contract Period and handed back in 

good condition when they are vacated at the end of the Contract. If additional areas are required, the 

contractorshallsourcethenatowncost.   

22. The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part of the 

Works so that arrangements may be made for checking the work. The accuracy of setting out and leveling shall be 

within the tolerances specified in the Specifications or on the Drawings. The checking of setting out or leveling by 

the Architect shall not relieve the Contractor of his duties or responsibilities under the Contract.   

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage caused to 

existingand adjacent property, including buildings that are not a subject of demolition. He shall make good at his own 

cost damage to persons and property caused there on, and he shall indemnify the Procuring Entity against any loss 

or claim that may arise.   



 

 

  

   
PROPOSED  UPGRADING OF SIGOR SUBCOUNTY HOSPITAL TO LEVEL 4   

   

   

   

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising 

from dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide 

such temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. 

as he considers necessary and sufficient for the protection of the existing and adjacent property and or 

prevention of nuisance etc. as directed by Engineer.   

25. The Contractors attention is drawn to the standards levy order which was amended on 15thOctober 

1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his 

factory price of construction works with effect from January 1999. Tenderer shall allow for this in the 

build-upo f his rates.   

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other 

temporary buildings for the use of the contractor and sub-contractors, including lighting furniture 

equipment and attendance.   

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be 

complete with sanitary accommodation and fencing gates.   

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 

Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy 

fees during the period of the Works and remove when no longer required.   

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard 

the Works, Plant and materials against damage and theft.   

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances 

of every description for the due and satisfactory completion of the Works and shall remove the same on 

completion. All such plant, tools and equipment shall comply with all regulations in force throughout the 

period of the Contract and shall be altered or adopted during the Contract period as may be necessary to 

comply with any amendments in or additions to such regulations.   

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due 

performance of the works, including Sub-Contract Works, provide special scaffolding as required by 

SubContractors, alter and adopt all scaffolding as and when required during the Works, and remove on 

completion. No scaffolding is measured here in after and the Contractor must allow in his rates for this.   

32. The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans, planked 

footways, guard–rails gantries screen, etc., for the safe custody of the Works, materials and public 

protection and adjacent properties.   



 

 

33. Cover up all and protect from damage, including damage from in clement weather, all finished work and 

unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the 

completion of the Contract.   

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 

excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site  

  

and Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care 

shall be taken toleavecleanallfloors and windows and tore move all paint and cement all rubbis hand dirt 

as it accumulates. The Contractor is to find his own dump and shall pay all charges in connection there 

with.   
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35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and 

materials, making molds, transport, handling, etc. Allow in your rates for making at least four cubes on 

each occasion, from different batches; the concrete being taken from the point of deposit.   

36. The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own 

cost, any samples of materials and workmanship that may be called for by the Architect for the approval 

or rejection, and any further samples in the case of rejection, until such samples are approved by the 

Engineer. Such samples, when approved, shall be the minimum standard for the work to which they apply. 

The proceduref or submitting samples of materials for testing or approval and the method of marking for 

identification shall be as laid down by the Engineer.The Contractor shall allow in his Tender for such 

samples and tests, including those in connection with his Sub-Contractors work.   

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on 

contractual payment section 35(7)(i)(ii) which became effective on 1st July 2000. A 3% withholding tax 

will be applicable to all in terim payments exceeding Kshs……................……. for work done in respect 

of building or civil works. The contractor shall allow for any costs arising resulting there from in the 

build-up of rates.   

38. Blasting will only be allowed with the express permission of the Architect in writing. All blasting 

operations shall be carried out at the Contractor's sole risk and cost, in accordance with any Government 

regulations in force for the time being, and any special regulations laid down by the Architect governing 

the use and storage of explosives.   

39. The National Construction Authority is a state corporation established under the national construction 

authority Act No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry 

and coordinate its development. The National Construction Authority Regulations 2014 with an effective 

date of 6thJune 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy.   



 

 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 

construction services. The tenderer is also drawn to VATAct Cap 476 clause 19(9). The tenderer must 

allow for VAT1.19 as instructed else where.   

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 

18 of the Conditions of contract and also specified in the Special Conditions of Contract.   
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SECTION VI - SPECIFICATIONS   

 Notes for preparing Specifications   

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, 

and workmanshipfor tenderers to respond realistically and competitively to the requirements of the Procuring 

Entity and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and 

other supplies to be permanently incorporated in the Works be new, unused, of the most recent or current 

models, and incorporating all recent improvements in design and materials unless provided otherwise in the 

Contract. Where the Contractor is responsible for the design of any part of the permanent Works, the extent of 

his obligations must be stated.   

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications for 

every Works Contract.   

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 

public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications should 

cover all classes of workmanship, materials and equipment commonly involved in constructions, although not 

necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General 

Specifications to the particular Works.   

4. Caremust be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 

for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 

recognized international standards may also be used.   

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 

permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 

possibleto the technical solutions indicated in tender documents for certain elements of the Works, taking into 

consideration the comparative specialized advantage of potential tenderers.   

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference 

to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 

solutions shall be at least structurally and functionally equivalent to the basic design parameters and 

Specifications.   

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 

Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, 

proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner 

shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer 

has priced the item as described in the Procuring Entity's design included with the tender documents.   

   

   

SECTION VII - DRAWINGS   

Note Actual drawings and site plans will be provided on the pre-site visit day.   
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)   



 

 

   

COUNTY GOVERNMENT OF WESTPOKOT   

PROPOSED UPGRADING OF SIGOR SUB COUNTY HOSPITAL LEVEL 4 IN WEST POKOT  

COUNTY DIRECTOR PUBLIC WORKS   

   

P.O BOX 349-30600  KAPENGURIA   

   

General Conditions of Contract   

   

  

   

1. GENERALPROVISIONS   

  1.1  Definitions   

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 

Words indicating persons or parties include corporations and other legal entities, except where the context requires 

otherwise.   

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any defects.   

“Base Date” means a date 30 day prior to the submission of tenders.   

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.   

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer.  “Contract Price” 

means the price defined in the contract and there after as adjusted in accordance with the provisions of the Contract.   

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 

Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the Works.   

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 

drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 

Contract.   

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and 

completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary 

Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming part 

of the Permanent Works.   

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 

Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any other 

personnel assisting the Contractor in the execution of the Works.   

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to 

timeby the Contractor who acts on behalf of the Contractor.   

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.   



 

 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 

including overhead and similar charges, but does not include profit.   

   

“Day” means a calendar day and “year” means 365   

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and  

pla    



 

 

  

Defect”“Day” means means any a  calendarpart of the day Works and  not“year” completed means in 365 accordance  

  with the Contract.   

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the 

Contractor.   

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 

Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.   

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) 

under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], whichextendsoverthedaysstated 

intheSpecialConditionsofContract.   

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings 

issued by (or on behalf of) the Procuring Entity in accordance with the Contract.   

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final 

Payment Certificate].   

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate].   

“Force Majeure” is defined in Clause19 [Force Majeure].   

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 

payable, but not the Local Currency.   

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.  

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 

other than the Final Payment Certificate.   

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 

public authority.   

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 

annexed memoranda comprising agreements between and signed by both Parties.   

“Local Currency” means the currency of Kenya.   

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 

including the supply-only materials (if any) to be supplied by the Contractor under the Contract.   

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 

dissatisfaction and intention to commence arbitration.   

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 

of Contract which constitute Part A of the Special Conditions.   

“Party” means the Procuring Entity or the Contractor, as the context requires.   

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and   

    



 

 

Payment]. “Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance  

Certificate]. “Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 

[Performance Security]. “Permanent Works” means the permanent works to be executed by the   

Contractor under the Contract.   

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 

Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 

Works.   

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by 

the   

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 

not include Plant which has not been taken over by the Procuring Entity.   

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 

employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 

Procuring Entity or the Engineer, as Procuring Entity's Personnel.   

“Procuring Entity” means the Entity named in the Special Conditions of Contract.   

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 

by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 

Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 

Engineers Registration Act Cap 530.   

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the Contract 

and named in the Special Conditions of Contract, or other person appointed from time to time by the Procuring Entity 

and notified to the Contractor   

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 

of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].   

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].   

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form of 

Tender, as included in the Contract.   

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)   

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 

and interpretative about the surface and sub-surface condition sat the Site.   

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 

which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 

part of the Site.   

“Specification” means the document entitled specification, as included in the Contract, and any additions and 

modifications to the specification in accordance with the Contract. Such document specifies the Works.   



 

 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s).   

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 

Price and Payment], for a payment certificate.   

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 

subcontractor, for a part of the Works.   

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].   

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 

for the execution and completion of the Permanent Works and the remedying of any defects.   

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 

for construction or installation of the Works.   

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 

Tender, as included in the Contract.   

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried 

out in   

accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 

Entity.   

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 

a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 

case may be) are taken over by the Procuring Entity.   

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 

Special Conditions of Contract (with any extension calculated from the Commencement Date.   

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.   

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 

[Variations and Adjustments].   

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to  

Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 

as appropriate.   

  1.2  Interpretation   

In the Contract, except where the context requires otherwise: a)  

 Words indicating one gender include all genders;   

b) words indicating the singular also include the plural and words indicating the plural also include the 

singular;   

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing;   

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; and   

The marginal words and other headings shall not be taken into consideration in the interpretation of these 

Conditions.   



 

 

  1.3  Communications   

1.3.1  Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations, 

notices, requests and discharges, these communications shall be:   

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of the 

agreed systems of electronic transmission as stated in the Special Conditions of Contract; and   

b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the -s of 

Contract. However:   

i) if the recipient gives notice of another address, communications shall thereafter be delivered 

accordingly; and   

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 

addressfromwhichtherequestwasissued.   

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 

certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 

Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 

may be.   

  1.4  Law and Language   

1.4.1 The Contract shall be governed by the laws of Kenya.   

1.4.2 The ruling language ofthe Contract shall be English.   

  1.5  Priority of Documents   

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 

interpretation, the priority of the documents shall be in accordance with the following sequence:  a) The Contract 

Agreement,   

b) The Letter of Acceptance,   

c) The Special Conditions – Part A,   

d) the Special Conditions – Part B   

e) the General Conditions of Contract   

f) the Form of Tender,   

g) the Specifications and Bills of Quantities   

h) the Drawings, and   

i) the Schedules and any other documents forming part of the Contract.   

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 

instruction.   

1.6 Contract Agreement   

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 

Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 

the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 

law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity.   

1.7 Assignment   



 

 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 

Contract. However, the contractor:   

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and   

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract.   

  1.8  Care and Supply of Documents   

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise 

stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall 

be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.   

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 

over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the Architect 

two copies of each of the Contractor's Documents.   

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 

Contractor's Documents (if any), the Drawings and Variations and other communications given under the 

Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 

times.   

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the Works, 

theParty shall promptly give notice to the other Party of such error or defect.   

  1.9  Timely provision of Drawings or Instructions   

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 

any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 

reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by when 

it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late.   

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 

drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 

the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to:   

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 

of Time for Completion], and  b)  payment of any other associated costs accrued, which shall be included in 

the Contract Price.   

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.   

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 

including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 

not be entitled to such extension of time, or costs accrued.   

  1.10   Procuring Entity's Use of Contractor's Documents   

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights in 

the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.   



 

 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 

transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 

including making and using modifications of them. This license shall:   

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the   

Works,   

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 

the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 

repairing and demolishing the Works, and   

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 

permit their use on any computer on the Site and other places as envisaged by the Contract, including 

replacements of any computers supplied by the Contractor.   

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 

without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 

Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2.   

 1.11  Contractor's Use of Procuring Entity's Documents   

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 

rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 

The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 

of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 

a third party by the Contractor, except as necessary for the purposes of the Contract.   

  1.12   Confidential Details   

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 

confidentiality shall survive termination or completion of the contract. They shall disclose all such 

confidential and other information as may be reasonably required in order to verify compliance with the 

Contract and allow its proper implementation.   

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private and 

confidential, except to the extent necessary to carry out their respective obligations under the Contract or to 

comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 

prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 

be permitted to disclose any publicly available information, or information otherwise required to establish 

his qualifications to compete for other projects.   

  1.13   Compliance with Laws   

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 

the Special Conditions of Contract:   

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 

similar permission for the Permanent Works, and any other permissions described in the Specifications 

as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 

and hold the Contractor harmless against and from the consequences of any failure to do so; and   

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 

approvals, as required by the Laws in relation to the execution and completion of the Works and the 

remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 

against and from the consequences of any failure to do so, unless the Contractor is impeded to 

accomplish these actions and shows evidence of its diligence.   



 

 

  1.14   Joint and Several Liability   

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 

grouping of two or more persons:   

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 

performance of the Contract;   

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the   

Contractor and each of these persons; and   

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 

Entity.   

  1.15   Inspections and Audit by the Procuring Entity   

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall  

ncause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 

Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 

and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 

to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 

Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-  

Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the  

exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 

termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 

sanctions procedures).   

   

   

2. THE PROCURING ENTITY   

2.1 Right of Access to the Site   

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site 

within thetime (or times) stated in the Special Conditions of Contract. The right and possession may 

not be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the 

Contractor) possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall 

do so in the time and manner stated in the Specification. However, the Procuring Entity may withhold 

any such right or possession until the Performance Security has been received.   

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the 

Contractor right of access to, and possession of, the Site within such times as required to enable the 

Contractor to proceed without disruption in accordance with the programme submitted under Sub-Clause 

8.3 [Programme].   

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give 

any such right or possession within such time, the Contractor shall give notice to the Architect and shall 

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:   

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4   

[Extension of Time for Completion], and   

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.   

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.   



 

 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 

Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 

Contractor shall not be entitled to such extension of time, Cost or profit.   

2.2 Permits, Licenses or Approvals   

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to 

allow the Contractor to obtain properly:   

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and   

b) any permits, licenses or approvals required by the Laws of Kenya:   

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], ii) 

for the delivery of Goods, including clearance through customs, and iii) for the export of 

Contractor's Equipment when it is removed from the Site.   

2.3 Procuring Entity'sPersonnel   

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring 

Entity's other contractor son the Site:   

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and   

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and  

(c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].   

2.4 Procuring Entity's Financial Arrangements   

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 

Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 

[Contract Price and Payment].   

3. THE ENGINEER   

3.1 Architect Duties and Authority   

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the 

Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are 

competent to carry out these duties. The Architect Name and Address shall be provided in the Special 

Conditions of Contract.   

3.1.2 The Architect shall have no authority to amend the Contract.   

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 

implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity 

before exercising a specified authority, the requirements shall be as stated in the Special Conditions of 

Contract. The Procuring Entity shall promptly inform the Contractor of any change to the authority 

attributed to the Engineer.   

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's 

approvalis required, then (for the purposes of the Contract) the contractor shall require the Architect 

toprovideevidence of such approval before complying with the instruction.   

3.1.5 Except as otherwise stated in these Conditions:   

   



 

 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the   

Architect shallbedeemedtoactfortheProcuring Entity;   

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 

the Contract;   

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 

request, test, or similar act by the Architect (including absence of disapproval) shall not relieve the 

Contractor from any responsibility he has under the Contract, including responsibility for errors, 

omissions, discrepancies and non-compliances; and   

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the 

Contractor within 14 days of receipt.   

3.1.6 The following provisions shall apply:   

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the- 

following Sub-Clauses of these Conditions:   

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.   

b) Sub-Clause 13.1: instructing a Variation, except;   

i) In an emergency situation as determined by the Engineer, or ii) If such a Variation would 

increase the Accepted Contract Amount by less than the percentage specified in the Special 

Conditions of Contract.   

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 

Sub Clause 13.1 or 13.2.   

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies.   

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, 

an emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 

relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor 

to execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to 

abate or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the 

Procuring Entity, with any such instruction of the Engineer. The Architect shall determine an addition to 

the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify the 

Contractor accordingly, with a copy to the Procuring Entity.   

3.2 Delegation by the Engineer   

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also 

revoke such assignment or delegation. These assistants may include a resident Engineer, and/or 

independent inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, 

delegation or revocation shall be in writing and shall not take effect until copies have been received by 

both Parties. However, unless otherwise agreed by both Parties, the Architect shall not delegate the 

authority to determine any matter in accordance with Sub-Clause 3.5 [Determinations].   

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 

authorized to issue instructions to the Contractor to the extent defined by the delegation. Any approval, 

check, certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar 

act by an assistant, in accordance with the delegation, shall have the same effect as though the act had 

been an act of the Engineer. However:   

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore 

not prejudice the right of the Architect to reject the work, Plant or Materials;   



 

 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 

the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 

instruction.   

3.3 Instructions of the Engineer   

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 

which may benecessary for the execution of the Works and the remedying of any defects, all in 

accordance with the Contract. The Contractor shall only take instructions from the Engineer, or from an 

assistant to whom the appropriate authority has been delegated under Clause 3.2.1.   

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any 

matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the 

Architec tor a delegated assistant:   

   

a) Gives an oral instruction,   

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 

working days after giving the instruction, and   

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 

the confirmation,   

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 

case may be).   

3.4 Replacement of the Engineer   

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 

before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant 

experience of the intended person to replace the Engineer.   

3.5 Determinations   

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-

Clause3.5 to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to 

reach agreement. If agreement is not achieved, the Architect shall make a fair determination in 

accordance with the Contract, taking due regard of all relevant circumstances.   

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, 

within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each 

Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 

Disputes and Arbitration].   

4. THE CONTRACTOR   

4.1 Contractor's General Obligations   

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 

accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the 

Works.   

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 

Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 

permanent nature, required in and for this design, execution, completion and remedying of defects.   



 

 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their 

origin in any eligible source country.   

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 

methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be 

responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant and 

Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise 

be responsible for the designor specification of the Permanent Works.   

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 

methods which the Contractor proposes to adopt for the execution of the Works. No significant alteration 

to these arrangements and methods shall be made without this having previously been notified to the 

Engineer.   

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 

otherwise stated in the Special Conditions:   

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance 

with the procedures specified in the Contract;   

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 

written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 

include additional information required by the Architect to add to the Drawings for co-ordination of 

each Party's designs;   

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 

such purposes for which the part is intended as are specified in the Contract; and   

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe  

“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 

Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 

reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 

for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 

these documents and manuals have been submitted to the Engineer.   

4.2 Performance Security   

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount 

stated in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or 

in a freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in the 

Special Conditions of Contract, this Sub-Clause shall not apply.   

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after 

receiving the Notification of Award and shall send a copy to the Engineer. The Performance Security 

shall be issued by a reputable bank selected by the Contractor and shall be in the form annexed to the 

Special Conditions, as stipulated by the Procuring Entity in the Special Conditions of Contract, or in 

another form approved by the Procuring Entity.   

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor 

has executedand completed the Works and remedied any defects. If the terms of the Performance 

Security specify its expiry date, and the Contractor has not become entitled to receive the Performance 

Certificate by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 

Performance Security until the Works have been completed and any defects have been remedied.   

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to 

which the Procuring Entity is entitled under the Contract.   



 

 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from a claim under the Performance 

Security to the extent to which the Procuring Entity was not entitled to make the claim.   

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after 

receiving a copyof the Taking-Over Certificate.   

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines 

an addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a 

result of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in 

a specific currency, the Contractor shall at the Architect request promptly increase, or may decrease, as 

the case may be, the value of the Performance Security in that currency by an equal percentage.   

4.3 Contractor's Representative   

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary 

to act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address 

shall be provided in the Special Conditions of Contract.   

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the   

Commencement Date, submit to the Architect for consent the name and particulars of the person the 

Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked 

in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 

Representative, the Contractor shall similarly submit the name and particulars of an other suitable person for 

such appointment.   

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 

Contractor's Representative or appoint are placement.   

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's 

performance of the Contract. If the Contractor's Representative is to be temporarily absent from the Site 

during the execution of the Works, a suitable replacement person shall be appointed, subject to the 

Architect prior consent, and the Architect shall be notified accordingly.   

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 

3.3 [Instructions of the Engineer].   

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent 

person, and may at any time revoke the delegation. Any delegation or revocation shall not take effect 

until the Architect has received prior notice signed by the Contractor's Representative, naming the person 

and specifying the powers, functions and authority being delegated or revoked.   

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub- 

Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 

Contractor shall make competent interpreter savailable during all working hours in a number deemed sufficient by 

the Engineer.   

4.4 Sub-contractors   

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract 

the works as provided in Clause 34.2.   

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, 

as if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 



 

 

a)   The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract;   

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;   

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; and   

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 

Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 

by Procuring Entity].   

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor.   

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya 

to be appointed as Subcontractors.   

4.5 Assignment of Benefit of Subcontract   

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 

the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 

Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 

shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the assignment 

takes effect.   

4.6 Co-operation   

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 

opportunities for carrying out work to:   

a) The Procuring Entity's Personnel,   

b) Any other contractors employed by the Procuring Entity, and   

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 

or near the Site of any work not included in the Contract.   

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 

delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include 

the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility 

of the Contractor.   

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 

foundation, structure, plant or means of access in accordance with Contractor's Documents, the 

Contractor shall submit such documents to the Architect in the time and manner stated in the 

Specification.   

   

4.7 Setting Out of the Works   

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified 

in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning 

of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of 

the Works.   

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, 

but the Contractor shall use reasonable efforts to verify their accuracy before they are used.   



 

 

4.73  If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 

these items of reference, and an experienced contractor could not reasonably have discovered such error and 

avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 

to Sub-Clause 20.1 [Contractor's Claims] to:   

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4   

[Extension of Time for Completion], and   

b) payment of any such costs accrued, which shall be included in the Contract Price.   

4.7.4  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, 

and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise.   

4.8 Safety Procedures   

The Contractor shall:   

a) Comply with all applicable safety regulations,   

b) Takec are for the safety of all persons entitled to be on the Site,   

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger 

to these persons,   

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under   

Clause 10 [Procuring Entity's Taking Over], and   

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 

and occupiers of adjacent land.   

4.9 Quality Assurance   

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the 

requirements of the Contract.The system shall be in accordance with the details stated in the Contract. 

The Architect shall be entitledto audit any aspect of the system.   

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information 

before each design and execution stage is commenced. When any document of a technical nature is 

issued to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the 

document itself.   

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations 

or responsibilities under the Contract.   

4.10 Site Data   

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base 

Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions 

at the Site, including environmental aspects. The Procuring Entity shall similarly make available to the 

Contractor all such data which come into the Procuring Entity's possession after the Base Date. The 

Contractor shall be responsible for interpreting all such data.   

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed 

to have obtained all necessary information as to risks, contingencies and other circumstances which may 

influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have 

inspected and examined the Site, its surroundings, the above data and other available information, and 



 

 

to have been satisfied before submitting the Tender as to all relevant matters, including (without 

limitation):   

a) The form and nature of the Site, including sub-surface conditions,   

b) the hydrological and climatic conditions,   

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 

and the remedying of any defects,   

d) the Laws, procedures and labour practices of Kenya, and   

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 

and other services.   

4.11 Sufficiency of the Accepted Contract Amount   

   

4.11.1 TheContractor shall be deemed to:   

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and   

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 

[Site Data].   

   

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things necessary 

for the proper execution and completion of the Works and the remedying of any defects.   

4.12 Unforeseeable Physical Conditions   

   

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other 

physical obstructions and pollutants, which the Contractor encounters at the Site when executing the 

Works, including sub-surface and hydrological conditions but excluding climatic conditions.   

   

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, 

the Contractor shall give notice to the Architect as soon as practicable.   

   

4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and shall 

set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 

executing the Works, using such proper and reasonable measures as are appropriate for the physical 

conditions, and shall comply with any instructions which the Architect may give. If an instruction 

constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.   

   

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives 

such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled 

subject to notice under Sub-Clause 20.1 [Contractor's Claims] to:   

   

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4   

[Extension of Time for Completion], and   

b) payment of any such Cost, which shall be included in the Contract Price.   

   



 

 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect 

shall  

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 

what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 

(a) and (b) above related to this extent.   

   

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect 

may also review whether other physical conditions in similar parts of the Works (if any) were more 

favorable than could reasonably have been foreseen when the Contractor submitted the Tender. If and to 

the extent that these more favorable conditions were encountered, the Architect may proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine the reductions in Cost which 

were due to these conditions, which may be included (as deductions) in the Contract Price and Payment 

Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all these reductions, 

for all the physical conditions encountered in similar parts of the Works, shall not result in a net reduction 

in the Contract Price.   

   

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the 

Contractorwhen submitting the Tender, which shall be made available by the Contractor, but shall not 

be bound by the Contractor'sinterpretationofanysuchevidence.   

4.13 Rights of Way and Facilities   

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 

possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 

The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site 

which he may require for the purposes of the Works.   

4.14 Avoidance of Interference   

   

4.14.1 The Contractor shall not interfere unnecessarily or improperly with:   

a) The convenience of the public, or   

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 

public or in the possession of the Procuring Entity or of others.   

   

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 

interference.   

4.15 Access Route   

   

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access 

routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge 

from being damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall 

include the proper use of appropriate vehicles and routes.   

   

4.15.2 Except as otherwise stated in these Conditions:   

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 

required for his use of access routes;   



 

 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 

permission which may be required from the relevant authorities for his use of routes, signs and 

directions;   

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 

of any access route;   

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and   

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 

shall be borne by the Contractor.   

4.16 Transport of Goods   

   

Unless otherwise stated in the Special Conditions:   

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 

major item of other Goods will be delivered to the Site;   

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 

protecting all Goods and other things required for the Works; and   

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall 

negotiate and pay all claims arising from their transport.   

4.17 Contractor's Equipment   

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 

Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 

not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 

However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.   

4.18 Protection of the Environment   

   

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies.   

   

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and 

to limit damage and nuisance to people and property resulting from pollution, noise and other results of 

his operations.   

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's 

activities shall not exceed the values stated in the Specification or prescribed by applicable Laws.   

4.19 Electricity, Water and Gas   

   

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and 

other services he may require for his construction activities and to the extent defined in the 

Specifications, for the tests.   

   

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, 

gas and other services as may be available on the Site and of which details and prices are given in the 

Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of 

these services and for measuring the quantities consumed.   



 

 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 

determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-

Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.   

4.20 Procuring Entity's Equipment and Free-Issue Materials   

   

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated 

in the Specification. Unless otherwise stated in the Specification:   

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that   

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 

Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.   

   

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's   

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 

Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 

Procuring Entity.   

   

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with 

the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these 

materials at the time and place specified in the Contract. The Contractor shall then visually inspect them 

and shall promptly give notice to the Architect of any shortage, defect or default in these materials. Unless 

otherwise agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, 

defector default.   

   

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 

Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection.   

4.21 Progress Reports   

   

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 

end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 

thereafter, each within 7 days after the last day of the period to which it relates.   

   

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:   

   

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 

including these stages for work by each nominated Subcontractor (as defined in Clause 5   

[NominatedSubcontractors]),   

b) photographs showing the status of manufacture and of progress on the Site;   

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: i) commencement of 

manufacture, ii) Contractor's inspections, iii) tests, and   



 

 

  iv)  shipment and arrival at the Site;  

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];   

e) copies of quality assurance documents, test results and certificates of Materials;   

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under   

Sub- Clause 20.1 [Contractor's Claims];   

g) safety statistics, including details of any hazardous incidents and activities relating to environmental 

aspects and public relations; and   

h) comparison so factual and planned progress, with details of any events or circumstances which may 

jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted 

to overcome delays.   

4.22 Security of the Site   

   

Unless otherwise stated in the Special Conditions:   

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and   

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel; 

and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as 

authorized personnel of the Procuring Entity's other contractors on the Site.   

4.23 Contractor's Operations on Site   

   

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained 

by the Contractor and agreed by the Architect as additional working areas. The Contractor shall take all 

necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and 

these additional areas, and to keep them off adjacentl and.   

   

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor 

shall clear away and remove from the Site any wreckage, rubbish and Temporary Works which are no 

longer required.   

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 

of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 

material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 

the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 

Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 

Contract.   

4.24 Fossils   

   

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological 

or archaeological interest found on the Site shall be placed under the care and authority of the Procuring 

Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other 

persons from removing or damaging any of these findings.   

   

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who 

shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from 

complying with the instructions, the Contractor shall give a further notice to the Architect and shall be 

entitled subject to Sub- Clause 20.1 [Contractor's Claims] to:   



 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4   

[Extension of Time for Completion], and   

b) payment of any such Cost, which shall be included in the Contract Price.   

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.   

5. NOMINATED SUBCONTRACTORS   

5.1 Definition of “nominated Subcontractor”   

In this Contract, “nominated Subcontractor” means a Subcontractor: a)  

Who is nominated by the Procuring Entity, or   

  b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].   

5.2 Objection to Nomination   

   

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 

Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting 

particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the following 

matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from the 

consequences of the matter:   

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength;   

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or   

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work (including design, if any), the nominated Subcontractor shall:   

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 

discharge hisobligations and liabilities under the Contract;   

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 

perform these obligations or to fulfil these liabilities, and   

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 

due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 

Subcontractors].   

   

5.3 Payments to nominated Subcontractors   
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's 

invoices approved by the Contractor which the Architect certifies to be due in accordance with the subcontract. 

These amounts plus other charges shall be included in the Contract Price in accordance with sub-paragraph 

(b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments].   

5.4 Evidence of Payments   

   

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, 

the Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor 

has received all amounts due in accordance with previous Payment Certificates, less applicable 

deductions for retention or otherwise. Unless the Contractor:   

a) Submits this reasonable evidence to the Engineer, or   



 

 

b) i)  Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to 

pay these amounts, and   

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of 

the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, directto the 

nominated Subcontractor, part or all of such amounts previously certified (less applicable 

deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 

submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor shall then repay, 

to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 

Procuring Entity.   

   

6. STAFF AND LABOR   

6.1 Engagement of Staff and Labor   

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 

of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 

housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 

with appropriate qualifications and experience from sources within Kenya.   

6.2 Rates of Wages and Conditions of Labor   

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 

established for the trade or industry where the work is carried out. If no established rates or conditions 

are applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than 

the general level of wages and conditions observed locally by Procuring Entity's whose trade or industry 

is similar   

to that of theContractor.   

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes 

in  Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax 

under the Laws of Kenya for the time being in force, and the Contractor shall perform such duties in 

regard to such deductions there of as may be imposed on him by such Laws.   

6.3 Persons in the Service of Procuring Entity   

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 

Personnel.   

6.4 Lab or Laws   

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 

including Laws relating to their employment, employment of children, health, safety, welfare, immigration 

and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 

all applicable Laws, including those concerning safety at work.   

6.5 Working Hours   

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working 

hours stated in the Special Conditions of Contract, unless: a)  Otherwise stated in the  

Contract,   

b) The Architect gives consent, or   



 

 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside the 

normal working hours shall be considered and paid for as overtime.   

6.6 Facilities for Staff and Labor   

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 

accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 

facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 

any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 

forming part of the Permanent Works.   

6.7 Health and Safety   

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 

Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that 

medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and 

at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements 

are made for all necessary welfare and hygiene requirements and for the prevention of epidemics.   

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety 

and protection against accidents. This person shall be qualified for this responsibility and shall have the 

authority to issue instructions and take protective measures to prevent accidents. Throughout the 

execution of the Works, the Contractor shall provide what ever is required by this person to exercise this 

responsibility and authority.   

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after 

itsoccurrence. The Contractor shall maintain records and make reports concerning health, safety and 

welfare of persons, and damage to property, as the Architect may reasonably require.   

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases 

via an approved service provider and shall undertake such other measures taken to reduce the risk of the 

transfer of these diseases between and among the Contractor's Personnel and the local community, to 

promote early diagnosis and to assist affected individuals.   

6.8 Contractor's Superintendence   

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 

obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 

inspect and test the work.   

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 

language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to 

be carried out (including the methods and techniques required, the hazards likely to be encountered and 

methods of preventing accidents), for the satisfactory and safe execution of the Works.   

6.9 Contractor's Personnel   

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective 

trades or occupations. The Contractors Key personnel shall be named in the Special Conditions of 

Contract. The Architect may require the Contractor to remove (or cause to be removed) any person 

employed on the Site or Works, including the Contractor's Representative if applicable, who: a) Persists 

in any misconduct or lack of care,   

b) Carries out duties in competently or negligently,   



 

 

c) fails to conform with any provisions of the Contract,   

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or   

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

execution ofthe Works.   

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.   

6.10 Records of Contractor's Personnel and Equipment   

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 

month, in a form approved by the Engineer, until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the Works.   

6.11 Disorderly Conduct   

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 

conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 

property on and near the Site.   

6.12 Foreign Personnel   

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 

Kenyans with the required skills.   

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 

recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members 

of their families, the Contractor shall similarly be responsible for making the appropriate arrangements 

for their return or burial.   

6.13 Supply of Water   

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking 

and other water for the use of the Contractor's Personnel.   

6.14 Measures against Insect and Pest Nuisance   

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 

on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 

with all the regulations of the local health authorities, including use of appropriate insecticide.   

6.15 Alcoholic Liquor or Drugs   

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 

or disposal there of by Contractor's Personnel.   

6.16 Prohibition of Forced or Compulsory Labour   

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 

performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 

involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 

arrangements.   



 

 

6.17 Prohibition of Harmful Child Labor   

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 

hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 

spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 

employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 

the age of 18 years shall not be employed in dangerous work.   

6.18 Employment Records of Workers   

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 

shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 

summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 

to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].   

6.19 Workers' Organizations   

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 

workers' organizations of their choosing without interference.   

6.20 Non-Discrimination and Equal Opportunity   

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 

shall not discriminate with respect to aspects of the employment relationship, including recruitment and hiring, 

compensation (including wages and benefits), working conditions and terms of employment, access to 

training, promotion, termination of employ mentor retirement, and discipline.   

   

7. PLANT, MATERIALS AND WORKMANSHIP   

7.1 Manner of Execution   

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 

Materials, and all other execution of the Works:   

a) In the manner (if any) specified in the Contract,   

b) in a proper workman like and careful manner, in accordance with recognized good practice, and   

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 

Contract.   

   

7.2 Samples   

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for 

consent prior to using the Material sin or for the Works:   

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the   

Contractor's cost, and   

b) additional samples instructed by the Architect as a Variation.   

Each sample shall be labeled as to origin and intended use in the Works. 7.3  

Inspection   

  7.3.1  The Procuring Entity's Personnel shall at all reasonable times:   



 

 

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained, 

and   

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 

Plant and production and manufacture of Materials.   

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,   

including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 

Contractor from any obligation or responsibility.   

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 

out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 

inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 

the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 

by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost.   

  7.4   Testing   

7.2.1 This Sub-Clause shall apply to all tests specified in the Contract.   

7.2.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 

documents and other information, electricity, equipment, fuel, consumables, instruments, labor, 

materials, and suitably qualified and experienced staff, as are necessary to carry out the specified tests 

efficiently. The Contractor shall agree, with the Engineer, the time and placef ort he specified testing of 

any Plant, Materials and other parts of the Works.   

7.2.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of 

specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests 

show that the tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of 

carrying out this Variation shall be borne by the Contractor, not withstanding other provisions of the 

Contract.   

7.2.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend 

the tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with 

the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been 

made in the Architect presence.   

7.2.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result 

of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect 

and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:   

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4   

[Extension of Time for Completion], and   

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.   

7.2.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.   

7.2.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When 

thespecified tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue 

a certificate to him, to that effect. If the Architect has not attended the tests, he shall be deemed to have 

accepted the readings as accurate.   

 7.5 Rejection   



 

 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 

found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 

Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly 

make good the defect and ensure that the rejected item complies with the Contract.   

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 

the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional costs, 

the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring 

Entity.   

  7.6   Remedial Work   

  7.6.1  Not withstanding any previous test or certification, the Architect may instruct the Contractorto:   

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,   

b) remove and re-execute any other work which is not in accordance with the Contract, and   

c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise.   

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).   

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 

other persons to carry out the work. Except to the extent that the Contractor would have been entitled to payment 

for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring 

Entity all costs arising from this failure.   

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 

accordance with Clause 15.   

  7.7   Ownership of Plant and Materials   

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 

Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: a)  

 When it is in corporated in the Works;   

 b)   when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause  

 8.10 [Payment for Plant and Materials in Event of Suspension]. 7.8   Royalties   

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: a) 

Natural materials obtained from outside the Site, and   

b)  thedisposal of material from demolitions and excavations and of other surplus material (whether natural 

orman-made), except to the extent that disposal are as within the Site are specified in the Contract.   

   

8. COMMENCEMENT, DELAYS AND SUSPENSION   

8.1 Commencement of Works   

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be 

the date at which the following precedent condition shave all been fulfilled and the Architect notification 

recording the agreement of both Parties on such fulfilment and instructing to commence the Work is 

received by the Contractor:   



 

 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 

relevant authorities of Kenya;   

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 

of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 

[Compliance with Laws] as required for the commencement of the Works.   

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] 

provided that the corresponding bank guarantee has been delivered by the Contractor.   

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 

Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 

[Terminationby Contractor].   

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 

Commencement Date and shal lthen proceed with the Works with due expedition and without delay.   

8.2 Time for Completion   

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for  

Completion for the Works or Section (as the case may be), including: a) Achieving the passing of the  

Testson Completion, and   

b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 

Works and Sections].   

8.3 Programme   

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving 

the  

notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 

programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 

obligations. Each programme shall include:   

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 

each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to   

Site, construction, erection and testing,   

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated   

Subcontractors]),   

c) the sequence and timing of inspections and tests specified in the Contract, and   

d) a supporting report which includes:   

i) a general description of the methods which the Contractor intends to adopt, and of the major stages, 

in the execution of the Works, and   

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.   

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating 

the extent to which it does not comply with the Contract, the Contractor shall proceed in accordance 

with the programme, subject to his other obligations under the Contract. The Procuring Entity's 

Personnel shall be entitled to rely upon the programme when planning their activities.   



 

 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 

circumstances which may adversely affect the work, increase the Contract Price or delay the execution 

of the Works.   

   

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) 

to comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, 

the Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause.   

   

8.4 Extension of Time for Completion   

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the 

Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking 

Over of the Works and Sections] is or will be delayed by any of the following causes:   

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the   

Contract,   

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, c) 

exceptionally adverse climatic conditions,   

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 

actions, or   

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors.   

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 

shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 

determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous 

determinations and may increase, but shall not decrease, the total extension of time.   

8.5 Delays Caused by Authorities   

If the following conditions apply, namely:   

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 

public authorities in Kenya,   

b) These authorities delay or disrupt the Contractor's work, and   

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of 

delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].   

  8.6   Rate of Progress   

  8.6.1   If, at anytime:   

a) Actual progress is too slow to complete within the Time for Completion, and/or   

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 

other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 

Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 

programme and supporting report describing the revised methods which the Contractor proposes to 

adopt in order to expedite progress and complete within the Time for Completion.   

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 

increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 

cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 



 

 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 

Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.   

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 

delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by 

the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor.   

  8.7   Delay Damages   

8.5.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject 

to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity 

for this default. These delay damages shall be the sum stated in the Special Conditions of Contract, 

which shall be paid for everyday which shall elapse between the relevant Time for Completion and the 

date stated in the taking-Over Certificate. However, the total amount due under this Sub-Clause shall not 

exceed the maximum amount of delay damages (if any) stated in the Special Conditions of Contract.   

8.5.2 These delay damages shall be the only damages due from the Contractor for such default, other than in 

the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion 

of the Works. These damages shall not relieve the Contractor from his obligation to complete the Works, 

or from any other duties, obligations or responsibilities which he may have under the Contract.   

  8.8   Suspension of Work   

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 

such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any deterioration, 

loss or damage.   

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is 

the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.   

  8.9   Consequences of Suspension   

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 

Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:   

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4   

[Extension of Time for Completion], and   

b) Payment of any such Cost, which shall be included in the Contract Price.   

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 

agree or determine these matters.   

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 

good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's failure 

to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].   

  8.10  Payment for Plant and Materials in Event of Suspension   

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or Materials 

which have not been delivered to Site, if:   

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and   

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architect instructions.   



 

 

8.11 ProlongedSuspension   

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the   

Contractor may request the Architect permission to proceed. If the Architect does not give permission within 

30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 

suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 

the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub- 

Clause 16.2 [Termination by Contractor].   

8.12 Resumption of Work   

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 

the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 

deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 

after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments].   

   

9. TESTS ON COMPLETION   

9.1 Contractor's Obligations   

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 

7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 

[Contractor's General Obligations].   

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the 

Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on 

Completion shall be carried out within 14 days after this date, on such day or days as the Architect shall 

instruct.   

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect 

of any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. 

As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a 

certified report of the resultsof these Tests to the Engineer.   

9.2 Delayed Tests   

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] 

(fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.   

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice 

require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor 

shall carry out the Testson such day or days within that period as the Contractor may fix and of which 

he shall give notice to the Engineer.   

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring 

Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on 

Completion shall then be deemed to have been carried out in the presence of the Contractor and the 

results of the Tests shall be accepted asaccurate.   

9.3 Retesting of related works   



 

 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 

the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 

be repeated under the same terms and conditions.   

9.4 Failure to Pass Tests on Completion   

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 

[Retesting], the Architect shall be entitled to:   

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or   

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 

reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 

same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects].   

10. PROCURING ENTITY'S TAKING OVER   

10.1 Taking Over of the Works and Sections   

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over 

by the Procuring Entity when (i) the Works have been completed in accordance with the Contract, 

including the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-

paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to 

have been issued in accordance with this Sub-Clause.   

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 

days before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the 

Works are divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for 

each Section.   

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application:   

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section 

were completed in accordance with the Contract, except for any minor out standing work and defects 

which will not substantially affect the use of the Works or Section for their intended purpose (either 

until or whilst this work is completed and these defects are remedied); or   

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 

enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 

issuing a further notice undert his Sub-Clause.   

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application 

within the period of 30 days, and if the Works or Section (as the case may be) are substantially in 

accordance with the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel 

ast day of that period.   

10.2 Taking Over of Parts of the Works   

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any 

part of the Permanent Works.   

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is 

either specified in the Contract or agreed by both Parties) unless and until the Architect has issued a 

Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the Works 

before the Taking- Over Certificate is issued:   

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,   



 

 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 

shall pass to the Procuring Entity, and   

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.   

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be 

given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests 

on Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before 

the expiry date of the relevant Defects Notification Period.   

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the 

Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor 

shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 

to payment of any such accrued costs, which shall be included in the Contract Price. After receiving this 

notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine this accrued cost.   

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 

damages there after for completion of the remainder of the Works shall be reduced. Similarly, the delay 

damages for the remainder of the Section (if any) in which this part is included shall also be reduced. 

For any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction 

in these delay damages shall be calculated as the proportion which the value of the part so certified bears 

to the value of the Works or Section (as the case may be) as a whole. The Architect shall proceed in 

accordance with Sub-Clause 3.5  [Determinations] to agree or determine these proportions. The 

provisions of this paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7 

[Delay Damages] and shall not affect the maximum amount of these damages.   

   

10.3 Interference with Tests on Completion   

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a 

cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken 

over the  

Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 

completed.   

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out 

the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. 

The Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in 

accordance with the relevant provisions of the Contract.   

   

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 

Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to:   

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4   

[Extension of Time for Completion], and   

b) payment of any such accrued costs, which shall be included in the Contract Price.   

   

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.   

10.4 Surfaces Requiring Reinstatement   



 

 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 

not be deemed to certify completion of any ground or other surfaces requiring reinstatement.   

11. DEFECTS LIABILITY   

11.1 Completion of Outstanding Work and Remedying Defects   

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required 

by the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification 

Period or as soon as practicable there after, the Contractor shall:   

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonable time as is instructed by the Engineer, and   

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 

Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or 

Section (as the case may be).   

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.   

11.2 Cost of Remedying Defects   

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the 

work is attributable to:   

a) Any design for which the Contractor is responsible,   

b) Plant, Materials or workmanship not being in accordance with the Contract, or   

c) Failure by the Contractor to comply with any other obligation.   

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 

promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall 

apply.   

11.3 Extension of Defects Notification Period   

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an 

extension of  

the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 

major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they  

are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 

Notification Period shall not be extended by more than two years.   

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension 

of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations 

under this Clause shall not appl yto any defectsor damage occurring more than two years after the Defects 

Notification Period for the Plant and/ or Materials would otherwise have expired.   

11.4 Failure to Remedy Defects   

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by 

the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given 

reasonable notice of this date.   



 

 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was 

to be executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the 

Procuring Entity may (at his option):   

a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the   

Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause   

2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 

Procuring Entity in remedying the defect or damage;   

b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 

with Sub-Clause 3.5 [Determinations]; or   

c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works 

or any major part of the Works, terminate the Contractas a whole, or in respect of such major part 

which cannot be put to the intended use. Without prejudice to any other rights, under the Contractor 

otherwise, the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such 

part (as the case may be), plus financing costs and the cost of dismantling the same, clearing the Site 

and returning Plant and Materials to the Contractor.   

11.5 Removal of Defective Work   

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 

the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 

damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 

full replacement cost of these items, or to provide other appropriate security.   

11.6 Further Tests   

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect 

may require the repetition of any of the tests described in the Contract. The requirement shall be made 

by notice within 14 days after the defect or damage is remedied.   

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that 

they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of 

Remedying Defects], for the cost of the remedial work.   

11.7 Right of Access   

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 

as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 

Entity's reasonable security restrictions.   

11.8 Contractor to Search   

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works that 

have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 

the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 

be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 

included in the Contract Price.   

11.9 Completion Certificate   

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 

Architect has issued the Completion Certificate to the Contractor, stating the date on which the 

Contractor completed  his obligations under the Contract.   



 

 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of 

the Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's 

Documents and completed and tested all the Works, including remedying any defects. A copy of the 

Completionn Certificate shall be issued to the Procuring Entity.   

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works.   

   

11.10 Unfulfilled Obligations   

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 

obligation which remains unperformed at that time. For the purposes of determining the nature and extent of 

unperformed obligations, the Contract shall be deemed to remain in force.   

11.11 Clearance of Site   

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.   

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 

Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring 

Entity shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or 

disposal and restoring the Site.   

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than 

the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.   

12. MEASUREMENT AN DEVALUATION   

12.1 Works to be Measured   

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 

Contractorshall show in each application under Sub-Clauses 14.3 [Application for Interim Payment 

Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] 

the quantities and other particulars detailing the amounts which he considers to be entitled under the 

Contract.   

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given 

to the Contractor's Representative, who shall:   

a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and   

b) supply any particulars requested by the Engineer.   

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 

accepted as accurate.   

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 

records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to 

examine and  

agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 

the records shall be accepted as accurate.   



 

 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 

Contractor shall give notice to the Architect of the respects in which the records are asserted to be 

inaccurate. After receiving this notice, the Architect shall review the records and either confirm or vary 

them and certify the paymentofthe undisputed part. If the Contractor does not so give notice to the 

Architect within 14 days after being requested to examine the records, they shall be accepted as accurate.   

12.2 Method of Measurement   

Except as otherwise stated in the Contract:   

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and   

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules.   

12.3 Evaluation   

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine the value of workd one by evaluating each item of work, 

applying the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 

12.2 and the appropriate rate or price for the item.   

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for 

such item in the Contractor, if there is no such item, specified for similar work.   

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 

considered as included in other rates and prices in the Bill of Quantities and will not be paid for 

separately.   

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if:   

a) The work is instructed under Clause13 [Variations and Adjustments],   

b) no rate or price is specified in the Contract for this item, and   

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract.   

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or 

prices are relevant for the new item of work, it shall be derived from the reasonable Cost of executing 

such work, prevailing market rates, together with profit, taking account of any other relevant matters.   

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 

provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 

commences.   

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is 

not paid less or more relative to the contract price (which would be the tender price), payment valuation 

certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities 

or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 

worked out during tender evaluation is worked out as follows: (corrected tender price– tender price)a 

tender price X 100.   

12.4 Omissions   

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, if:  

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, wouldhavebeen 

deemed to be covered by a sum forming part of the Accepted Contract Amount;   



 

 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and   

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall 

give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 

cost, which shall be included in the Contract Price.   

13. VARIATIONS AND ADJUSTMENTS   

13.1 Right to Vary   

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for 

the Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation 

instructed by the Architect under this Clause shall in any way vitiate or in validate the Contract.   

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives 

notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain 

the Goods required for the Variation, or (ii) such Variation triggers a substantial change in the sequence 

or progress of the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the 

instruction.   

13.1.3 Each Variation may include:   

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarily constitute a Variation),   

b) changes to the quality and otherc haracteristics of any item of work,   

c) changes to the levels, positions and/ or dimensions of any part of the Works,   

d) omission of any work unless it is to be carried out by others,   

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or   

f) changes to the sequence or timing of the execution of the Works.   

   

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and 

until the Architect instructs after obtaining approval of the Procuring Entity.   

13.2 Variation Order Procedure   

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the 

nature and form of such variation. As soon as possible after having received such notice, the Contractor 

shall submit to the Engineer:   

a) A description of work, if any, to be performed and a programme for its execution, and   

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause   

8.3 or to any of the Contractor's obligations under the Contract, and   

c) the Contractor's proposals for adjustment to the Contract Price.   

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 

Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 

the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 

as such in accordance with the Contractor's submission or as modified by agreement.   



 

 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 

Sub-Clause 13.2.2 shall apply.   

13.2.2 Disagreement on Adjustment of the Contract Price   

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 

shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 

Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 

specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 

the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the 

circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under- recovery 

of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled to be 

paid:   

a) The cost of any partial execution of the Work srendered useless by any such variation,   

b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture 

or of any work done that has to be altered in consequence of such a variation,   

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and   

d) the net effect of the Contractor's financec osts, including interest, caused by the variation.   

   

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 

certificates of payment.   

13.2.3 Contractor to Proceed   

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 

to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 

pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 

Sub-Clause31.3.   

13.3 Value Engineering   

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's 

opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of 

executing, maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring 

Entity of the completed Works, or   

(iv) otherwise be of benefit to the Procuring Entity.   

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-

Clause  

13.3 [Variation Procedure].   

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent  

Works, then unless otherwise agreed by both Parties: a) The Contractor shall design this part,   

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and   

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 

in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:   

  i)  such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause   

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in   

Cost], and ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking 

account of any improvement in quality, anticipated life or operational efficiencies.   



 

 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 

there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 

established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.   

13.4 Variation Procedure for Value Engineering proposal   

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in 

writinga  

s soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: a)  

   A description of the proposed work to be performed and a programme for its execution,   

 b)  the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause   

8.3 [Programme] and to the Time for Completion, and   

 c)  the Contractor's proposal for evaluation of the Variation.   

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 

Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor 

shall not delay any work whilst a waiting a response.   

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued 

by the Architect to the Contractor, who shall acknowledge receipt.   

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless 

the Architect instructs or approves otherwise in accordance with this Clause.   

13.5 Paymentin Applicable Currencies   

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 

adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 

currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 

proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 

of the Contract Price.   

13.6 Provisional Sums   

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect 

instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor 

shall include onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, 

as the Architect shall have instructed. For each Provisional Sum, the Architect May instruct:   

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and 

valued under Sub-Clause 13.3 [Variation Procedure]; and/or   

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 

defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included 

in the Contract Price:   

i) The actual amounts paid (or due to be paid) by the Contractor, and   

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 

applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 

rate, the percentage rate stated in the Special Conditions of Contract shall be applied.   

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 

accounts or receipts in substantiation.   



 

 

13.7 Dayworks   

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on 

a daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in 

the Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the 

Contract, this Sub-Clause shall not apply.   

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 

applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any 

Goods.   

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor 

shall delive reach day to the Architect accurate statements induplicate which shall include the following 

details of the resources used in executing the previous day's work:   

a) The names, occupations and time of Contractor's Personnel,   

b) the identification, type and time of Contractor's Equipment and Temporary Works, and   

c) the quantities and types of Plant and Materials used.   

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to 

the Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, 

prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment 

Certificates].   

13.8 Adjustments for Changes in Legislation   

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 

change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 

existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the 

Base Date, which affect the Contractor in the performance of obligations under the Contract.   

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of 

these changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give 

notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:   

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4   

[Extension of Time for Completion], and   

b) payment of any such Cost, which shall be included in the Contract Price.   

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.   

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 

delay has already been taken into account in the determination of a previous extension of time and such 

Cost shall not be separately paid if the same shall already have been taken into account in the indexing 

of any inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 

[Adjustments for Changes in Cost].   

13.9 Adjustments for Changes in Cost   

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local 

and foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-

Clause shall not apply.   



 

 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in 

the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts 

determined by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any 

rise or fall in Costs is not covered by the provisions of this or other Clauses, the Accepted Contract 

Amount shall be deemed to have included a mounts to cover the contingency of other rises and falls in 

costs.   

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance 

with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae 

for each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work 

valued on the basis of Cost or current prices. The formulae shall be of the following general type:   

Price Adjustment Formula   

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies:   

P = A + B Im/Io where:   

P is the adjustment factor for the portion of the Contract Price payable.   

A and B a recoefficients specified in the SCC, representing then on adjustable and adjustable 

portions, respectively, of the Contract Price payable and   

I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable.   

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all 

currencies, since coefficient A, for the non adjustable portion of the payments, is a very 

approximate figure (usually 0.15) to take account of fixed cost elements or other 

nonadjustable components. The sum of the adjustments for each currency are added to 

the Contract Price.   

   

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is 

in doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values 

of the indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the 

purposes of clarification of the source; although these dates (and thus these values) may not correspond 

to the base cost indices.   

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be 

converted into the relevant currency of payment at the selling rate, established by the Central Bank of 

Kenya, of this relevant currency on the above date for which the index is required to be applicable.   

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index 

for the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall 

be recalculated accordingly.   

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there 

after shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry 

of the Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable 

to the Procuring Entity.   



 

 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall 

only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of 

Variations.   

14. CONTRACT PRICE AND PAYMENT   

14.1 The Contract Price   

14.1.1 Unless otherwise stated in the Special Conditions:   

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 

and be subject to adjustments in accordance with the Contract;   

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and 

the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7  

[Adjustments for Changes in Legislation];   

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 

and are not to be taken as the actual and correct quantities:   

i)  of the Works which the Contractor is required to execute, or ii)  for the 

purposes of Clause12 [Measurement and Evaluation]; and   

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 

breakdown of each lump sum price in the Schedules. The Architect may take account of the break 

down when preparing Payment Certificates but shall not be bound by it.   

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare 

parts there for, imported by the Contractor for the sole purpose of executing the Contract shall not be 

exempt from the payment of import duties and taxes upon importation.   

14.2 Advance Payment   

   

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and 

cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The total 

advance payment, the number and timing of instalments (if more than one), and the applicable currencies 

and proportions, shall be as stated in the Special Conditions of Contract.   

   

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated 

in the Special Conditions of Contract, this Sub-Clause shall not apply.   

   

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate 

for the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 

[Application for Interim Payment Certificates]) and after the Procuring Entity receives (i) the 

Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in 

amounts and currencies equal to the a dvance payment. This guarantee shall be issued by a reputable 

bank or financial institutions elected by the Contractor and shall be in the form annexed to the Special 

Conditions or in another form approved by the Procuring Entity.   

   

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has 

been repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as 

indicated in the Payment Certificates. If the terms of the guarantee specify its expiry date, and the 



 

 

advance payment has not been repaid by the date 30 days prior to the expiry date, the Contractor shall 

extend the validity of the guarantee until the advance payment has been repaid.   

   

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid 

through percentage deductions from the interim payments determined by the Architect in accordance 

with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:   

a) Deductions shall commence in the next interim Payment Certificate following that in which the total 

of all certified interim payments (excluding the advance payment and deductions and repayments of 

retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and   

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 

amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 

repayments as well as deductions for retention money) in the currencies and proportions of the advance 

payment until such time as the advance payment has been repaid; provided that the advance payment 

shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 

less Provisional Sums has been certified for payment.   

   

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the 

Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension 

and Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the 

balance then outstanding shall immediately become due and in case of termination under Clause 15 

[Termination by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to 

Termination for Convenience], payable by the Contractor to the Procuring Entity.   

14.3 Application for Interim Payment Certificates   

   

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of  

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in 

detail  the amounts to which the Contractor considers itself to be entitled, together with supporting 

documents which shall include there porton the progress during this month in accordance with Sub-

Clause4.21 [Progress Reports].   

   

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed:   

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to 

the end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 

below);   

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 

with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments 

for   

Changes in Cost];   

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in 

the  

Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 

Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of   

Contract;   

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 

for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];   

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5   

[Plant and Materials intended for the Works];   



 

 

f) any other additions or deductions which may have become due under the Contractor otherwise, 

including those under Clause 20 [Claims, Disputes and Arbitration]; and   

g) the deduction of amounts certified in all previous Payment Certificates.   

14.4 Schedule of Payments   

   

14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price 

will be paid, then unless otherwise stated in this schedule:   

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 

purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];   

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and   

c) If these instalments are not defined by reference to the actual progress achieved in executing the 

Works, and if actual progress is found to be less or more than that on which this schedule of payments 

was based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine revised instalments, which shall take account of the extent to which progress is less 

or more than that on which the instalments were previously based.   

   

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding 

estimates of the payments which he expects to become due during each quarterly period. The first 

estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall be 

submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works.   

14.5 Plant and Materials intended for the Works   

   

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-

Clause  

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent  

Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the  

Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates].   

   

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub- 

Clause shall not apply.   

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: a)  

   The Contractor has:   

i)  kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which 

are available for inspection, and   

(ii)    submitted statement of the Cost of acquiring and delivering the Plant and Materials to the 

Site, supported by satisfactory evidence; and either:   

 b)  the relevant Plant and Materials:   

i) are those listed in the Schedules for payment when shipped, ii) have been shipped to Kenya, enroute 

to the Site, in accordance with the Contract; and iii) are described in a clean shipped bill of lading or other 

evidence of shipment, which has been submitted to the Architect together with evidence of payment of freight 

and insurance, any other documents reasonably required, and a bank guarantee in a form and issued by an 

entity approved by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-

Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance Payment] 



 

 

and shall be valid until the Plant and Materials are properly stored on Site and protected against loss, damage 

or deterioration; or  c) the relevant Plant and Materials:   

i) are those listed in the Schedules for payment when delivered to the Site, and   

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage 

or deterioration and appear to be in accordance with the Contract.   

   

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 

documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.   

   

14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due 

when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim 

Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which 

shall be equivalent to, and in the same currencies and proportions as, this additional amount for the 

relevant Plant and Materials.   

14.6 Issue of Interim Payment Certificates   

   

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting 

documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which 

shall state the amount which the Architect fairly determines to be due, with all supporting particulars for 

any reduction or withholding made by the Architect on the Statemen tif any.   

   

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to 

issue an Interim Payment Certificate in an amount which would (after retention and other deductions) 

be less than the minimum amount of Interim Payment Certificates (if any) stated in the Special 

Conditions of Contract. In this event, the Architect shall give notice to the Contractor accordingly.   

   

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although:   

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost 

of rectification or replacement may be withheld until rectification or replacement has been completed; 

and/or   

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 

and had been so notified by the Engineer, the value of this work or obligation may be withheld until 

the work or obligation has been performed.   

   

4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be made 

to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 

acceptance, approval, consent or satisfaction.   

14.7 Payment   

   

14.7.1 The Procuring Entity shall pay to the Contractor:   

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or 

within  

60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and   



 

 

Sub- Clause 14.2 [Advance Payment], which ever is later;   

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues   

Interim Payment Certificate; and   

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues  

Interim Payment Certificate; or after determination of any disputed amount shown in the Final 

Statement   

in accordance with Sub-Clause 16.2 [Terminationby Contractor].   

   

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract.   

14.8 Delayed Payment   

   

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid 

during the period of delay. This period shall be deemed to commence on the date for payment specified 

in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any 

Interim Payment Certificate isissued.   

   

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean 

rate of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered 

rate, and shall be paid in such currency.   

   

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without 

prejudice to any other right or remedy.   

14.9 Payment of Retention Money   

   

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money 

shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued 

for a Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This 

proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of 

the Section or part, by the estimated final Contract Price.   

   

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of 

the Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over 

Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be 

certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This 

proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of 

the Section by the estimated final Contract Price.   

   

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed.   

   

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].   



 

 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for 

the Works and the first half of the Retention Money has been certified for payment by the Engineer, the 

Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to 

the Special Conditions or in another form approved by the Procuring Entity and issued by a reputable 

bank or financial institution selected by the Contractor, for the second half of the Retention Money.   

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 

days after receiving a copy of the Completion Certificate.   

14.10 Statement at Completion   

   

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to 

the Architect three copies of a Statement at completion with supporting documents, in accordance with 

Sub- Clause 14.3 [Application for Interim Payment Certificates], showing:   

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over   

Certificate for the Works,   

b) any further sums which the Contractor considers to be due, and   

c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion.   

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates].   

14.11 Application for Final Payment Certificate   

   

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, 

six copies of a draft final statement with supporting documents showing in detail in a form approved by 

the Engineer:   

a) The value of all work done in accordance with the Contract, and   

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.   

   

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of 

said draft and shall make such changes in the draft as may be agreed between them. The Contractor shall 

then prepare and submit to the Architect the final statement as agreed. This agreed statement is referred 

to in these Conditions as the “Final Statement”.   

   

14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to 

the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts 

of the draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 

[Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall 

then prepare and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement.   

14.12 Discharge   

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 

of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 

connection with the Contract. This discharge may state that it becomes effective when the Contractor has 



 

 

received the Performance Security and the out standing balance of this total, in which event the discharge 

shall be effective on such date.   

14.13 Issue of Final Payment Certificate   

   

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall 

deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: a) 

The amount which he fairly determines is finally due, and   

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for 

all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to 

the Contractor or from the Contractor to the Procuring Entity, as the case may be.   

   

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall 

request theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, 

the Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due.   

   

14.14 Cessation of Procuring Entity's Liability   

   

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection 

with the Contract or execution of the Works, except to the extent that the Contractor shall have included 

an amount expressly for it:   

a) in the Final Statement and also,   

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion].   

   

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless 

misconduct by the Procuring Entity.   

14.15 Currencies of Payment   

   

The Contract Price shall be paid in the currency or currencies named in the Schedule of 

Payment Currencies. If more than one currency is so named, payments shall be made as follows: 

a)   If the Accepted Contract Amount was expressed in Local Currency only:   

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 

be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 

except as otherwise agreed by both Parties;   

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 

[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 

proportions; and   

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 

Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 

paragraph (a) (i) above;   

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies 

and proportions specified in the Schedule of Payment Currencies;   



 

 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum 

was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;   

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 

payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 

balance of this amount from the sums otherwise payable to the Contractor in other currencies; and   

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 

on the Base Date and determined by the Central Bank of Kenya.   

   

15. TERMINATION BY PROCURING ENTITY   

15.1 Notice to correct any defects or failures   

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the 

Contractor to make good the failure and to remedy it within 30 days.   

15.2 Termination by Procuring Entity   

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 

based on following circumstances which shall include but not limited to:   

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1   

[Notice to Correct],   

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 

his obligations under the Contract,   

c) without reasonable excuse fails:   

  i)   to proceed with the Works in accordance with Clause 8 [Commencement, Delays and   

Suspension], or ii)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- 

Clause 7.6 [Remedial   

Work], within 30 days after receiving it,   

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the   

Procuring Entity,   

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 

against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 

for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 

a similar effect to any of theseacts or events, or   

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 

other thing of value, as an induce mentor reward:   

i) for doing or for bearing to do any action in relation to the Contract, or ii) for showing or for bearing to 

show favor or disfavor to any person in relation to the Contract, or iii) if any of the Contractor's Personnel, 

agents or Subcontractors gives or offers to give (directly or indirectly) to any person any such induce mentor 

reward as is described in this sub-paragraph (f).   

However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or   

g) If the contract or repeatedly fails to remedy delivers defective work,   

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 

Appendix B to these General Conditions, incompeting for or in executing the Contract.   

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 

Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 

paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.   



 

 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 

Procuring Entity, under the Contractor otherwise.   

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, 

and other design documents made by or for him, to the Engineer. However, the Contractor shall use his 

best efforts to  

comply immediately with any reasonable instructions included in the notice (i) for the assignment of any 

subcontract, and (ii) for the protection of life or property or for the safety of the Works.   

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to 

do so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and 

other design documents made by or on behalf of the Contractor.   

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will 

be released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at 

the risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment 

due to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this 

payment. Any balance of the proceeds shall then be paid to the Contractor.   

15.3 Valuation at Date of Termination   

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 

has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 

Contractor for work executed in accordance with the Contract.   

15.4 Payment after Termination   

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 

Procuring Entity may:   

a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims],   

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 

Entity, have been established, and/ or   

   

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra costs 

of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 

[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 

Procuring Entity shall pay any balance to the Contractor.   

15.5 Procuring Entity's Entitlement to Termination for Convenience   

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 

convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 

after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 

Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order 

to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 

termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 

termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 

Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 

Termination].   



 

 

15.6 Fraud and Corruption   

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 

prevailing sanctions.   

15.7 Corrupt gifts and payments of commission   

15.7.1 The Contractor shall not;   

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to door for having done 

or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 

Procuring Entity  

or for showing or for bearing to show favor or disfavor to any person in relation to this or any other 

contract for the Procuring Entity.   

b) Enter into this or any other contract with the Procuring Entity in connection with which commission 

has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the 

Contract is made particulars of any such commission and of the terms and conditions of any agreement 

for the payment there of have been disclosed in writing to the Procuring Entity.   

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 

(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of 

the Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes 

Act (2003) of the Laws of Kenya.   

16. SUSPENSION AND TERMINATION BY CONTRACTOR   

16.1 Contractor's Entitlement to Suspend Work   

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates] or Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor 

to proceed with the works in accordance with the program, the Contractor may, after giving not less than 

30 days' notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and until the 

Contractor has received the Payment Certificate, reasonable evidence or payment, as the case may bea 

nd as described in the notice.   

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 

[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor].   

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in 

the relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor 

shall resume normal working as soon as is reasonably practicable.   

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 

work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:   

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4   

[Extension of Time for Completion], and   

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.   

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine these matters.   



 

 

16.3 Termination by Contractor   

16.3.1 The Contractor shall be entitled to terminate the Contract if:   

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

relevant Payment Certificate,   

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 

after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made   

(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),   

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner 

as to materially and adversely affect the economic balance of the Contract and/or the ability of the   

Contractor to perform the Contract,   

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged   

Suspension], or   

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on business under a 

receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 

(under applicable Laws) has a similar effect to any of these acts or events.   

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on 

the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 

[Commencement of Works].   

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 

Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by 

notice terminate the Contract immediately.   

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 

under the Contractor otherwise.   

16.4 Cessation of Work and Removal of Contractor's Equipment   

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 

Payment and Release] has taken effect, the Contractor shall promptly:   

a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works,   

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and   

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.   

16.5 PaymentonTermination   

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 

Procuring Entity shall promptly:   

a) Return the Performance Security to the Contractor,   

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and   

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 

termination.   

   



 

 

17. RISK AND RESPONSIBILITY   

17.1 Indemnities   

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, 

and their respective agents, against and from all claims, damages, losses and expenses (including legal 

fees and expenses) in respect of:   

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of 

or by reason of the Contractor's design (if any), the execution and completion of the Works and the 

remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract 

by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and   

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such 

damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the 

execution and completion of the Works and the remedying of any defects, unless and to the extent that 

any such damage or loss is attributable to any negligence, willful act or breach of the Contract by the 

Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 

indirectly employed by any of them.   

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and 

their respective agents, against and from all claims, damages, losses and expenses (including legal fees 

and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any 

negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's 

Personnel, or any of their respective agents, and (2) the matters for which liability may be excluded from 

insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance 

Against Injury to Persons and Damage  

to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 

actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 

directly or indirectly employed by any of them.   

17.2 Contractor's Care of the Works   

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement   

Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 

Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 

the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 

part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.   

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 

responsibility for the care of any work which is outstanding on the date stated in a Taking-Over 

Certificate, until this outstanding work has been completed.   

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when 

the Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring 

Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that 

the Works, Goods and Contractor's Documents conform with the Contract.   

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 

after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 

which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 

which the Contractor was liable.   



 

 

17.3 Procuring Entity's Risks   

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 

directly affect the execution of the Works in Kenya, are: a) War hostilities (whether war be declared or not),  

b)  rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's   

Personnel,   

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be attributable 

to the Contractor's use of such explosives, radiation or radio-activity,   

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,   

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be specified 

in the Contract,   

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the   

Procuring Entity is responsible, and   

g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor 

could not reasonably have been expected to have taken adequate preventive precautions.   

17.4 Consequences of Procuring Entity's Risks   

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 

Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 

shall rectify this loss or damage to the extent required by the Engineer.   

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor 

shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims] to:   

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 

of TimeforCompletion], and   

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.   

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.   

  17.5   Intellectual and Industrial Property Rights   

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 

registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 

right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 

infringement.   

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 

the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.   

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 

an infringement which is or was:   

a) An un avoidable result of the Contractor's compliance with the Contract, or   

b) A result of any Works be ingused by the Procuring Entity:   

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or ii) in 

conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract.   



 

 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim which 

arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design for which 

the Contractor is responsible.   

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 

negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The other 

Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other Party 

(and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, unless 

the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration upon being 

requested to do so by such other Party.   

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive 

and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual rights 

owned by the contractor or a third party from whom the contract or has received the rights to grant sub-licenses 

and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without the rights to 

sub-license) to use the know how and other technical information disclosed to the contract or under the 

contract. Nothing contained here-in shall be construed as transferring ownership of any patent, utility model, 

trademark, design, copy right, know-how or other intellectual rights from the contractor or any other third 

party to the Procuring Entity.   

  17.6   Limitation of Liability   

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any contractor 

for any in director consequential loss or damage which may be suffered by the other Party in connection with 

the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 

of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 

Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] 

and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].   

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other than 

under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and Free- 

Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property 

Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than one) to the 

Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other 

sum is not so stated) the Accepted Contract Amount.   

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 

defaulting Party.   

  17.7   Use of Procuring Entity's Accommodation/Facilities   

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation and 

facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor until 

cessation of occupation (where hand-over or cessation of occupation may take place after the date stated in 

the Taking-Over Certificate for the Works).   

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 

arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 

shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.   

18. INSURANCE   

18.1 General Requirements for Insurances   



 

 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 

maintaining the insurance specified in the relevant Sub-Clause.   

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 

approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 

before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 

of this Clause.   

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 

terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 

before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 

of this Clause.   

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 

a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 

namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 

behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 

Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 

to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 

insured to comply with the conditions stipulated in the policy.   

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 

to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 

or damage.   

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 

(calculated from the Commencement Date), submit to the other Party:   

   

a) Evidence that the insurances described in this Clause have been affected, and   

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 

Property].   

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 

Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.   

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 

shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 

insurance is maintained in accordance with this Clause.   

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 

the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 

shall promptly give notice to the other Party.   

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 

under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub- 

Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect insurance 

for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of these 

premiums to the other Party, and the Contract Price shall be adjusted accordingly.   

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 

Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 

the insurers shall be borne by the Contractor and/or the Procuring Entity.   



 

 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 

Party fails to effect and keep in force an insurance which is available and which it is required to effect and 

maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 

coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 

be paid by the insuring Party.   

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 

Sub- Clause 20.1 [Contractor's Claims], as applicable.   

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 

the insurance referred to Clause 18) with insurers from any eligible source country.   

18.2 Insurance for Works and Contractor's Equipment   

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 

full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 

This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 

(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 

Certificate for the Works.   

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 

Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 

issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 

other operations (including those under Clause 11 [Defects Liability]).   

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 

including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 

is being transported to the Site and until it is no longer required as Contractor's Equipment.   

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:   

a) Shal lbe effected and maintained by the Contractor as insuring Party,   

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 

insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 

or damage,   

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],   

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 

another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 

Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 

commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 

the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not apply), 

and   

e) may however exclude loss of, damage to, and reinstatement of:   

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 

workmanship (but cover shall include any other parts which are lost or damaged as a direct result 

of this defective condition and not as described in sub-paragraph (ii) below),   

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if this 

other part is in a defective condition due to a defect in its design, materials or workmanship,   

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that the  



 

 

Contractor is liable for the loss or damage, and  iv) Goods while they are not in Kenya, subject to 

Sub-Clause 14.5 [Plant and Materials intended for the Works].   

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 

available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 

Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub- 

Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 

terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 

obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 

[General Requirements for Insurances].   

18.3 Insurance against Injury to Persons and Damage to Property   

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 

which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works 

and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 

Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 

before the issue of the Performance Certificate.   

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 

of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 

of Contract, this Sub-Clause shall not apply.   

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:   

a) Shall be effected and maintained by the Contractor as insuring Party,   

b) shall be in the joint names of the Parties,   

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 

things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and   

d) may however exclude liability to the extent that it arises from:   

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or ii) through 

any land, and to occupy this land for the Permanent Works,  iii) damage which is an unavoidable 

result of the Contractor's obligations to execute the iv)  

Works and remedy any defects, and   

v)  a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms.   

18.4 Insurance for Contractor's Personnel   

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 

(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 

by the Contractor or any other of the Contractor's Personnel.   

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 

and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 

employed by the Contractoror any othe rof the Contractor's Personnel, except that this insurance may exclude 

losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 

Procuring Entity's Personnel.   

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 

assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 

the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.   



 

 

19. FORCE MAJEURE   

19.1 Definition of Force Majeure   

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance:   

a) Which is beyond a Party's control,   

b) Which such Party could not reasonably have provided against before entering into the Contract,   

c) which, having arisen, such Party could not reasonably have avoided or over come, and   

d) which is not substantially attributable to the other Party.   

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 

below, s olong as conditions (a) to (d) above are satisfied:   

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,   

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, 

military or usurped power, or civil war,   

c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,   

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and   

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.   

19.2 Notice of Force Majeure   

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 

Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 

Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 

be given within 14 days after the Party became aware, or should have become aware, of the relevant event 

or circumstance constituting Force Majeure.   

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 

Majeure prevents it from performing them.   

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 

Party to make payments to the other Party under the Contract.   

19.3 Duty to Minimize Delay   

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the  

Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected   

by the Force Majeure.   

19.4 Consequences of Force Majeure   

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 

Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 

and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to:   

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4   

[Extension of Time for Completion], and   

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 

[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 

Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 



 

 

Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 

Clause18.2 [Insurance for Works and Contractor's Equipment].   

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.   

19.5 Force Majeure Affecting Subcontractor   

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 

majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 

majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 

under this Clause.   

19.6 Optional Termination, Payment and Release   

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 

reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 

or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 

Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 

take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 

16.3 [Cessation of Work and Removal of Contractor's Equipment].   

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 

Certificate which shall include:   

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;   

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 

of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 

of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 

shall place the same at the Procuring Entity'sdisposal;   

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the   

Contractor in the expectation of completing the Works;   

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 

these items to the Contractor's works in his country (or to any other destination at no greater cost); and   

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 

Works at the date of termination.   

19.7 Release from Performance   

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 

Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 

or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 

entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 

to the other Partyofsucheventorcircumstance:   

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 

in respect of any previous breach of the Contract, and   

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 

under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 

terminated under Sub-Clause 19.6.   

20. SETTLEMENT OF CLAIMS AND DISPUTES   

20.1 Contractor's Claims   



 

 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 

additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 

Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 

The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 

or should have become aware, of the event or circumstance.   

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 

not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 

discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub- 

Clause shall apply.   

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 

particulars for the claim, all as relevant to such event or circumstance.   

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either on 

the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's liability, 

the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or 

instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 

inspect all these records and shall (if instructed) submit copies to the Engineer.   

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 

approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 

supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 

claimed. If the event or circumstance giving rise to the claim has a continuing effect: a) This fully detailed 

claim shall be considered as interim;   

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 

or amount claimed, and such further particulars as the Architect may reasonably require; and   

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 

eventor circumstance, or within such other period as may be proposed by the Contractor and approved 

by the Engineer.   

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 

within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 

shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 

further particulars but shall nevertheless give his response on the principles of the claim within the above 

defined time period.   

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 

its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 

payment (if any) to which the Contractor is entitled under the Contract.   

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 

substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied are 

sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such 

part of the claim as he has been able to substantiate.   

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 

the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 

accordance with Clause 20.3.   



 

 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 

claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 

of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 

or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 

this Sub-Clause 20.3.   

20.2 Procuring Entity's Claims   

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditionsor 

otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the  

Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not  

required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 

[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor.   

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity became 

aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 

to any extension of the Defects Notification Period shall be given before the expiry of such period.   

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 

amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 

Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 

(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 

of Defects Notification Period].   

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 

Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 

Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause.   

20.3 Amicable Settlement   

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 

commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 

claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from 

the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made.   

20.4 Matters that may be referred to arbitration   

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 

practical completion of the Works or abandonment of the Works or termination of the Contract by either 

party:   

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions.   

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.   

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.   

e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 

Contractor agree otherwise in writing.   

20.5 Arbitration   

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.   



 

 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 

has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 

issue giving rise to the dispute.   

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 

commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 

amicably with or without the assistance of third parties. Proof of such attempt shall be required.   

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 

rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 

any certificate.   

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 

revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which  

shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 

had been given.   

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 

opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 

Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 

matter whatsoever relevant to the dispute.   

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 

dissatisfaction given in its Notice of Dissatisfaction.   

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 

the Architect shall not be altered by reason of any arbitration being conducted during the progress of the Works.   

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the 

Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 

remuneration.   

20.6 Arbitration with National Contractors   

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 

Arbitration Laws ofKenya. In case of any claim or dispute, such claim or dispute shall be notified in writing 

by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 

Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 

of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 

the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 

any of the following professional institutions; i) Architectural Association of Kenya ii) Institute of Quantity 

Surveyors of Kenya iii) Association of Consulting Engineers of Kenya iv) Chartered Institute of Arbitrators 

(Kenya Branch) v) Institution of Engineers of Kenya   

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.   

20.7 Arbitration with Foreign Contractors   

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 

Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 

International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 

more arbitrators appointed in accordance with said arbitration rules.   



 

 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in 

the language for communications defined in Sub-Clause1.4 [Law and Language].   

20.8 Alternative Arbitration Proceedings   

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 

which offers a neutral venue for the conduct of national and international arbitration with commitment to 

providing institutional support to the arbitral process.   

20.9 Failureto Comply with Arbitrator's Decision   

20.9.1 The award of such Arbitrator shall be final and binding up on the parties.   

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 

may, without prejudice to any other rights it may have, refer the matter to a competent court of law.   

20.10 Contract operations to continue   

Notwithstanding any reference to arbitration herein,   

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they otherwise 

agree; and   

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor.    



 

 

   

Section IX - Special Conditions of Contract   

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions here in 

shall prevail over those in the GCC.   

   

   

Conditions   Sub-   

Clause   

Data   

Part A - Contract Data   

Procuring Entity’s name and 

address   

Heading   COUNTY GOVERNMENT OF WESTPOKOT   

Name and Reference No. of the 

Contract   

Heading and 

1.1   

PROPOSED UPGRADING OF SIGOR SUB   

COUNTY HOSPITAL LEVEL 4 IN WEST   

POKOT COUNTY   

Engineers Name and address   Heading and 

3.1.1   

DIRECTOR, PUBLIC WORKS   

P.O BOX 349-30600   

KAPENGURIA   

County Government of West Pokot   

Contractor’s Representative’s name   4.3.1   AS PER SIGNED CONTRACT   

Key Personnel names   16.9.1   AS PER SIGNED CONTRACT   

Time for Completion   1.1.   180 days   

Defects Notification Period   1.1      180   days   

Sections   1.1   If Sections are to be used, refer to Table: Summary of 

Sections below   

Electronic transmission systems   1.3   Ifmis   

Time for the Parties entering into a 

Contract Agreement   

1.6   Within 30days   

Commencement Date   8.1.1   AS PER SIGNED CONTRACT   

Time for access to the Site   2.1.1   No later than the Commencement Date, and not later 

than 14 days after Commencement Date   

Architect Duties and Authority   3.1.6 (b)   

(ii)   

Variations resulting in an increase of the Accepted 

Contract Amount in excess of signed contract 

amount shall require approval of the Procuring 

Entity.   

The performance security will be in the form of a 

Bank demand Guarantee  in the amount(s) of 5% 

percent of the Accepted Contract Amount and in the 

same currency(ies) of the Accepted Contract Amount.  

Performance Security   4.2.1   

Normal working hours   6.5   0800 hrs to 17hours   

Delay damages for the Works   8.7 &   

14.15(b)   

N/A   

Maximum amount of delay 

damages   

8.7.1   N/A   

Provisional Sums   13.6. (b)(ii)   As provided per law   



 

 

Adjustments for Changes in Cost   13.9   Period “n” applicable to the adjustment multiplier  

“Pn”:  [Insert the period if different from one (1) 

month; if period “n” is one (1) month, insert “not 

applicable”]   

Total advance payment   14.2.1     N/A    

  

Repayment amortization rate of 

advance payment   

14.2.5 (b)   N/A     

Percentage of Retention   14.3.2 (c)   10   

10 N/A   

%   

% of the Accepted Contract Amount   Limit of Retention Money   14.3.2 (c)   

Plant and Materials   
14.5.3(b)(i)   

14.5.3(c)(i)   N/A     

  

Conditions   Sub-   

Clause   

Data   

 MinimumSection  AmountIX - 

Special Conditio of Interim  n 

Payment Certificates   

 14.6.2of 

Contrac   

  

t Based on measured work done  of the Accepted 

Contract Amount.   

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment   

14.8   N/A   

Maximum total liability of the   

Contractor to the Procuring Entity   

17.6.2   [Select one of the two options below as appropriate]   

 The product of  [insert a 

multiplier  less or greater than one] times the 

Accepted  Contract Amount, or   

    [insert amount of the maximum total liability]   

Periods for submission of 

insurance:   

18.1.6   

   

a. evidence of insurance.   

b. relevant policies   

  14 DAYS   

Maximum amount of deductibles 

for insurance of the Procuring 

Entity's risks   

18.2.4 (d)   N/A   

Minimum amount of third-party 

insurance   

18.3.2   N/A   

The place of arbitration   20.7.2    NAIROBI  INTERNATIONAL  SECTOR  FOR  

ARBITRATION, KENYA   

    

   

SECTION X - CONTRACT FORMS   

   

   

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD   

FORM NO. 2 – REQUEST FOR REVIEW   

    



 

 

FORM No. 3-LETTEROF AWARD   

FORM No. 4 - CONTRACT AGREEMENT   

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]   

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] FORM  

No. 7 - ADVANCE PAYMENT SECURITY   

 FORM No. 8 - RETENTION MONEY SECURITY      



 

 

  

SECTIONFORM No 1: X  -NOTIFICATION OF CONTRACT FORMS INTENTION TOAWARD    OF 

CONTRACT   

   

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 

Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 

below.   

FORMAT   

1. For the attention of Tenderer's Authorized Representative   

i) Name: [insert Authorized Representative's name] ii)   Address: [insert  

Authorized Representative's Address] iii)  Telephone: [insert Authorized  

Representative's telephoneafax numbers] iv)   Email Address: [insert Authorized 

Representative's email address]   

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification 

must be sent to all Tenderers simultaneously. This means on the same date and as close to the same 

time as possible.]   

2. Date of transmission: [email] on [date] (local time)   

This Notification is sent by (Name and designation)     

3. Notification of Award   

i) Procuring Entity: [insert the name of the ProcuringEntity] ii)  Project: [insert name 

ofproject] iii)   Contract title:  

[insert the name of thecontract]   

  iv)  ITT No: [insert ITT reference number from ProcurementPlan]   

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 

The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:   

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related Complaint in relation 

to the decision to award the contracts.   

  a)   The successful tenderers  i)  Name of successful Tender     

  ii)  Address of the successful Tender       

   

  

 iii)  Contract price of the successful Tender Kenya Shillings          

(in words )   

b) The reasons for your tender being unsuccessful are as follows:   

    



 

 

c) OtherTenderers   

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 

well as the Tender price as read out.   

SNo   Name of Tender   Tender Price as 

read out   

Tender’s evaluated 

price (Note a)   

One Reason Why Not Evaluated   

1               

2               

3               

4               

5               

               

(Note a) State NE if not evaluated   

   

5. How to request a debriefing   

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).   

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 

request a debriefing your written request must be made within three (5) Business Days of receipt of this 

Notification of Intention to Award.   

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 

for debriefing as follows:   

i)   Attention: [insert full name of person, if applicable] ii)  

 Title/position: [insert titleaposition] iii)  Agency:  

[insert name of Procuring Entity] iv)  Email address:  

[insert email address]   

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 

five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within this 

period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. 

If this happens, we will notify you and confirm the date that the extended Standstill Period will end.   

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 

you in writing how the debriefing will take place and confirm the date and time.   

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 

provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 

publication of the Contract Award Notice.   

  6.  How to make a complaint   

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 

[insert date] (local time).   

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurement-related Complaint as follows:   

i) Attention: [insert full name of person, if applicable] ii)  Title/position: [insert titlea position] iii)  

 Agency: [insert name of Procuring Entity] iv)  Email address: [insert email address]   



 

 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making 

this complaint. Your complaint must be submitted within the Standstill Period and received by us before the 

Standstill Period ends.   

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 

Regulations a vailable from the Website www.ppra.go.ke.   

You should read these documents before preparing and submitting your complaint.   

e) There are four essential requirements:   

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

tendering process and is the recipient of a Notification of Intention to Award.   

ii) The complaint can only challenge the decision to award the contract. iii) You must submit the 

complaint within the period stated above. iv) You must include, in your complaint, all of the 

information required to support your complaint.   

7. Standstill Period   

   

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).   

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 

Award.   

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.   

If you have any questions regarding this Notification please do not hesitate to contact us.  

On behalf of the Procuring Entity:   

  Signature:      

Name:    

  Title/position:      

   

  

  Telephone:      

   

  
FORM NO. 2- REQUEST FOR REVIEW   

   

FORM FOR REVIEW (r.203(1))   

   

   

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD   

APPLICATION NO…………….OF……….….20……...   

BETWEEN   

… .......................................................................................APPLICANT   

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/


 

 

AND   

… ............................................... RESPONDENT (Procuring Entity)   

   

   

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ........... (Tender description).   

REQUEST FOR REVIEW   

I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box No………….   

Tel. No……..Email ..................... , hereby request the Public Procurement Administrative Review Board to review the whole/part of 

the above mentioned decision on the following grounds , namely:   

1.   

2.   

By this memorandum, the Applicant requests the Board for an order/orders that:   

1.   

2.   

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20……   

   

  

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on ................ day of   

………....20….………   

SIGNED   

Board Secretary   

FORM NO 3: LETTER OF AWARD   

letterhead paper of the Procuring Entity] [date]   

   

To: [name and address of the Contractor]   

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin 
numbers and words] [name of currency], as corrected and modified in accordance with the Instructions to 
Tenderers, is here by accepted by… (name of Procuring Entity).   

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 

for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 

Document.   

Authorized Signature: ........................................................................................................................   

Name and Title of Signatory: ..............................................................................................................   

Name of Procuring Entity: ..................................................................................................................   

Attachment: Contract Agreement: .....................................................................................................   

  



 

 

  FORM      

NO 4: CONTRACT AGREEMENT   

THIS AGREEMENT made the day of…………………………. 20……………., between……………………….   

…………………………………………...of ...................................................................... (hereinafter “the Procuring   

  Entity”), of the one part, and   of  

  (hereinafter   

“the Contractor”), of the other part:   

WHEREAS the Procuring Entity desires that the Worksknownas should be 

executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 

Worksand the remedying of any defects there in,   

The Procuring Entity and the Contractor agree as follows:   

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 

the Contract documents referred to.   

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 

Agreement shall prevail over all other Contract documents.   

a) theNotification of Award   

b) the Form of Tender   

c) the addenda Nos  (if any)   

d) the Special Conditions of Contract   

e) the General Conditions of Contract;   

f) the Specifications   

g) the Drawings; and   

h) the completed Schedules and any other documents forming part of the contract.   

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract.   

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract.   

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 

Laws of Kenya on the day, month and year specified above.   

   

Signeda nd sealed by (for the Procuring Entity)   

   

   

Signed and sealed by (for the Contractor).   

FORM NO. 5 - PERFORMANCE SECURITY   

   



 

 

[Option 1 - Unconditional Demand Bank Guarantee]   

[Guarantor letterhead]   

Beneficiary: [insert name and Address of Procuring Entity]   

  Date:    [Insert date of issue]   

  FORM      

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]   

   

1. We have been informedthat   (hereinafter called "the Contractor") has entered into Contract No.  dated  with 

(name of  Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of  (hereinafter called 

"the Contract").   

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required.   

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),4 such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand it self or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified 

therein.   

4. This guarantee shall expire, no later than the………………...Day of…………,2 ....... 5 , and any demand for 

payment under it must be received by us at the office indicated above on or before that date.   

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the   

Guarantor before the expiry of the guarantee.” .......................................................................   

   

[Name of Authorized Official, signature(s) and sealsastamps]   

   

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product.   

     

   

   

     

   

   

     

 

4 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.   
5 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 

must be in writing and must be made prior to the expiration date established in the guarantee.   



 

 

   

   

   

   

   

   

   

  
  

No. 6- PERFORMANCE SECURITY   

[Option 2– Performance Bond]   

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank   

Guarantee in stead of Performance Bond due to difficulties involved in calling Bond holder to action]   

   

[Guarantor letterhead or SWIFT identifier code] Beneficiary:  

     [insertnameandAddressofProcuringEntity]   

  Date:       [Insert date of issue]   

  PERFORMANCE BONDNo.:      

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]   

   

1. By this Bond    as Principal (hereinafter called “the Contractor”) and   

        ] as Surety 

(hereinafter called   

“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the 

amount of for the payment of which sum well and truly to be made in the types and proportions of currencies in 

which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents.   

   

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of ,20 , 

for in accordance with the documents, plans, specifications, and amendments there to, which to the extent here 

in provided for, are by reference made part here of and are here in after referred to as the Contract.   

   

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 

otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 

Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 

obligations there under, the Surety may promptly remedy the default, or shall promptly: a) Complete the Contract 

in accordance with its terms and conditions; or   

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 

Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and 

the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring 

Entity and make a vailable as work progresses (even though there should be a default or a succession of 



 

 

defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay 

the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs and 

damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. 

The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by 

Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 

Contractor; or   

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 

with its terms and conditions upto a total not exceeding the amount of this Bond.   

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.   

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 

Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 

other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 

the Procuring Entity.   

  FORM      

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 

these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 

day    of  20   .   

 FORMSIGNED No.  ON6- PERFORMANCE    SECURITY   on behalf 

of  

     

   

By in the capacity of    

   

  Inthepresenceof      

   

   

  SIGNED ON on behalf of      

   

  By  in the capacity of      

   

  Inthepresence of      

    



FORM NO. 7 - ADVANCE PAYMENT SECURITY   

 

   

[Demand Bank Guarantee]   

[Guarantor letterhead]   

  Beneficiary:   [Insert name and Address of ProcuringEntity]   

Date: [Insert date of issue]   

  ADVANCE PAYMENT GUARANTEE No.:   [Insert guarantee reference number]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]   

   

1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract No. dated with the 

Beneficiary, for the execution of   (hereinafter called" the Contract").  2. Furthermore, we understand that, according 

to the conditions of the Contract, an advance payment in the sum   

     (in words   ) is to be made against an advance payment guarantee.   

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words )6 upon   

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 

demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 

Applicant:   

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works;  

or   

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 

which the Applicant has failed to repay.   

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 

its account number  at .   

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 

repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 

presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment   

certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, oronthe dayof ,2   ,7   whichever is earlier. Consequently, any demand for 

payment under this guarantee must be received by us at this office on or before that date.   

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee.   

     

   

  

 

6 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 

specified in the Contract.   
7 Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the 

Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior 

to the expiration date established in the guarantee.   



FORM NO. 7 - ADVANCE PAYMENT SECURITY   

 

   

[Name of Authorized Official, signature(s) and sealsastamps]   

  
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 

the final product.   

     

   

   

   

   

   

FORM NO. 8 – RETENTION MONEY SECURITY   

   

[Demand Bank Guarantee]   

[Guarantor letterhead]   

Beneficiary: [Insert name and Address of Procuring Entity]   

  Date:   [Insert date of issue]   

Advance payment guarantee no. [Insert guarantee reference number]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]   

   

1. We have been informed that  [insert name of Contractor, which in the case of a joint venture shall be the name 

of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.   

 [insert reference number of the contract] dated  with the Beneficiary, for the executionof 

 [insert name of contract and brief description of Works]  (hereinafter called "the 

Contract").   

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 

upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has 

been issued under the Contract and the first half of the Retention Money has been certified for payment, and 

payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.   

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 

words ])1 upon receipt by us of the Beneficiary's complying demands upported by   

the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 

identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, without your 

needing to prove or showgrounds for your demand or the sum specified there in.   

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 

to the Contractor on its account number at [insert name and address ofApplicant's bank].   

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any demand for 

payment under it must be received by us at the office indicated above on or before that date.   

    



FORM NO. 7 - ADVANCE PAYMENT SECURITY   

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], in response to the Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.   

   

  

[Name of Authorized Official, signature(s) and sealsastamps]   

   

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 

the final product.   

   

   

   

     

   

   

   

   
1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.   

    



 

 

  

  

2Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring Entity should note that 

in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 

Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.   

   

   

   

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM   

   

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

FORM   

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case 

of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership 

information to be submitted in this Form shall be current as of the date of its submission.   

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns 

or controls the Tenderer by meeting one or more of the following conditions:   

• Directly or indirectly holding 25% or more of the shares.   

• Directly or in directly holding 25% or more of the voting rights.   

• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer.   

   

   

 Tender Reference No.:      [insert identification  

no] Name of the Assignment:   [insert name of the assignment]  to:   

     [insert complete name of Procuring Entity]   

   

In response to your notification of award dated [insert date of notification of award] to furnish additional 

information on beneficial ownership: [select one option as applicable and delete the options that are not 

applicable]   

  I)  We here by provide the following beneficial ownership information.   

Details of beneficial ownership   

   

Identity of Beneficial  
Owner   

Directly or 

indirectly holding 

25% or more of the 

shares (Yes / No)   

Directly or indirectly 

holding 25 % or more 

of the Voting Rights   

(Yes / No)   

Directly or indirectly having the right 

to appoint a majority of the board of 

the directors or an equivalent 

governing body of the Tenderer  (Yes 

/ No)   



 

 

[include full name 

(last, middle, first), 

nationality, country of 

residence]   

         

   

OR   

ii)  We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly or 

indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or more of the voting 

rights. Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer.   

   

OR   

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following   

conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to identify any   

Beneficial Owner]   



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or 

more of the voting rights.   

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]”   

   

   

Name of the Tenderer ....................*[insert complete name of the Tenderer]  

   

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert 

complete name of person duly authorized to sign the Tender]   

Title of the person signing the Tender ...................[insert complete title of the person signing the 

Tender]   

Signature of the person named above ................... [insert signature of person whose name 

and capacity are shown above]   

Date signed ....................... [insert date of signing] day of .............. [Insert month], [insert year]   

   

   

   

   
     
   
   

     
   

   

     
   

   

   
   

   

   

     
   

   
   

   

  

   

   

   



PROPOSED  UPGRADING OF     
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1. PARTICULAR PRELIMINARIES   

   

Ite 

m   
DESCRIPTION   Kshs.   

Ct 

s   

   

   

   

A   

   

   

   

   

B   

     
   

C   

   

     

   

   

D   

   

     
   

   

   

E   

   
   

   

   

   

F   

   

   
   

PRICING ITEMS OF PRELIMINARIES   

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s 

priced Bills of Quantities. The Contractor is advised to read and understand all 

preliminary items.   
   

DESCRIPTION OF THE WORKS   

The works consist of PROPOSED RENOVATIONS OF SIGOR SUB-COUNTY  

HOSPITAL IN WEST POKOT COUNTY   

   

SCOPE OF WORKS   

The works to be carried out under this contract comprises PROPOSED   

RENOVATIONS OF SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT   

COUNTY   

   

   

MEASUREMENTS   

In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence.    However, such 

discrepancies between any contract documents shall immediately be referred to the 

PROJECT MANAGER.  The discrepancies shall then be treated as a variation and be 

dealt with in accordance with Clause 22 of the said Conditions.   
   

LOCATION OF SITE   

The site of the proposed works is at SIGOR of West Pokot County. The Contractor is 

advised to visit the site, to familiarize with the nature and position of the site.  No 

claims arising from the Contractor’s failure to do so will be entertained.   

   

CLAIMS   

It shall be a condition of this contract that upon it becoming reasonably apparent to 

the Contractor that he has incurred losses and/or expenses due to any of the contract 

conditions, or by any other reason whatsoever, he shall present such claim or intent to 

claim notice to the PROJECT MANAGER within the contract period.  No claims 

shall be entertained upon the expiry of the said contract period.   
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   Carried to Collection         

Ite 

m   
DESCRIPTION   Kshs.   

Ct 

s   
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A   

   

     
   

   

     
   

B   

   

   

   

   

   

     
   

C   

   

   

     

   

   

   

D   

   

   

   

   

   

E   

   

   

     

   

   

   

   

PAYMENTS   

The Tenderers’ attention is drawn to the fact that the GOVERNMENT MAKES 

ADVANCE PAYMENTS, pays for work done and materials delivered to site: all in 

accordance with Clause 23 of the Conditions of Contract agreement. In order to 

facilitate this, a list of the general component elements for the works is given in the 

summary page of these specifications and the Tenderer is requested to break down his 

tender sum commensurate to the said elements   
   

   

PREVENTION OF ACCIDENT, DAMAGE OR LOSS   

The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other normal activities.  The Contractor is instructed 

to take reasonable care in the execution of the works as to prevent accidents, damage 

or loss and disruption of normal activities being carried out by the Client.  The 

Contractor shall allow in his rates any expense he deems necessary by taking such 

care within the site.   
   

   

WORKING CONDITIONS   

The Contractor shall allow in his rates for any interference that he may encounter in 

the course of execution of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site are 

completed, as the residents will be occupying the premises as usual during the course 

of the contract.   
   

SIGNBOARD   

   

Allow for providing, erecting, maintaining throughout the course of the Contract and 

afterwards clearing away a signboard as designed, specified and approved by the 

Project Manager.    
   

   

LABOUR CAMPS   

The Contractor shall not be allowed to house labour on site.  Allow for transporting 

workers to and from the site during the tenure of the contract.   

   

   
     
   
   

     
   

   

     
   

   
     
   
   

     
   

   

     
   

   

   
     
   
   

   

   
     
   
   

     
   

   

     
   

   
     
   
   

     
   

   

     
   

   

   
     
   
   

   

   Carried to Collection         
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Ite 

m   
DESCRIPTION   Kshs.   

Ct 

s   

 

   

A   

   

     
   

   

B   

     

   

   

   

C   

   

   

   

     
   

   

   

   

   

D   

   

   

     

   

   

E   

     
   

   

     
   

   

   

MATERIALS FROM DEMOLITIONS   

Any materials arising from demolitions and not re-used shall become the property of 

the County Government.    

   
   

PRICING RATES   

The tenderer shall include for all costs in executing the whole of the works,  

including transport, replacing damaged items, fixing, all to comply with the  

said Conditions of Contract.   
   

   

BID SECURITY   

The tenderer shall furnish, as part of his bid, a bid security in the sum prescribed. The 

bid security shall, at the tenderer’s option be in the form of a certified Cheque, Bank 

draft, stand by Letter of Credit or Guarantee from an approved bank/insurance co. 

located in Kenya or a foreign bank that has been determined to be acceptable to the 

government of Kenya. The format of the bank guarantee shall be in accordance with 

one of the sample forms of bid security included in the post qualification. Other 

formats may be permitted subject to prior approval of the government Letters of 

Credit, bank guarantee issued, as security for bid shall be valid for 30 days beyond 

the validity of the bid.   
   

URGENCY OF THE WORKS   

The Contractor is notified that these “Works are Urgent” and should be completed 

within the period state in these Particular Preliminaries. The Contractor shall allow in 

his rates for any costs he deems that he/she may incur by having to complete the 

works within the stipulated contract period.   
   

   

PAYMENT FOR MATERIALS ON SITE   

All materials for incorporation in the works must be stored on site before payment is 

affected, unless specifically exempted by the Project Manager.  This is to include 

materials of the Contractor, nominated sub-Contractors and nominated suppliers.   
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   Carried to Collection         

Ite 

m   
DESCRIPTION   Kshs.   

Ct 

s   

   

A   

   

     
   

   

   

B   

   

   

   

   

   

   

   

C   

     
   

D   

   

   

     
   

   

     
   

   

     
   

   

   

EXISTING SERVICES   

Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the area 

and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services.   
   
   

PERFORMANCE BOND   

A bond of 5% of the contract sum will be required in accordance with clause 6.00 on 

award of contract of the Instructions to Tenderers. No payment on account for the 

works executed will be made to the contractor until he has submitted the   

Performance Bond to the Project Manager duly signed, sealed and stamped from an 

approved Bank.   

   

   

TENDER DOCUMENTS   

Tender documents are as listed in Clause 3 of the preparation of tenders Page 7   

   

   

DELIVERY OF TENDER   

Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and deposited at 

the offices as specified in the letter accompanying these documents or as indicated in 

the advertisement.   
   

Tenders will be opened at the time specified in the letter accompanying these Tender 

Documents or as indicated in the advertisement. Tenders delivered or received later 

than the above time will not be opened.   
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A   

   

   

   

     
   

   

   

   

B   

   

   

   

   

C   

   

   

   

D   

     

   

   

     
   

   

     
   

   

VALUE ADDED TAX   

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September, 1993 which requires payment of VAT on 

all contracts. The tenderer is advised that in accordance with Government public notice 

No. 35 & 36 Dated 11th September 2003, withholding VAT will be levied against the 

contract sum by the Employer and remitted to the Commissioner of VAT through all 

interim certificates. The Contractor should therefore include this tax in the Grand 

summary page as indicated herein.   

   

   

CLERK OF   

  WORKS                  

                     

Allow for the clerk of works to supervise the works on daily basis which will be 

Kshs project    approved by project managers.   

   STATIONERIES                  

                     

Allow for the project managers stationeries, (Printing Papers, writing Pads, and etc.  

A approved by project managers.   

   

PROJECT   

  DESINGS                  

                     

Allow for the Documentation’s, (Drawings, Bills for Quantities and all Other relevant 

approved by project approved by project managers.   

   

   

   

     
   

   
     
   
   

   

   

200,000   

    

   

   
   

50,000   

   

   
   

50,000   

  

   

   

   

     
   

   
     
   
   

   

   

00   

   

   

   
   

00   

   

   

   

00   

   Carried to Collection   300,000   00   
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Ite 

m   
DESCRIPTION   Kshs.   

Ct s  

   
   

   

     

    

   

     
   

   
     
   
   

     
   

   

   
     

   

.   

   

   

   

   
   

   

   

     
   

   

   

                                          DESCRIPTION   

     
   

COLLECTION   

   

   

Brought forward from page PP/1   

   

Brought forward from page PP/2   

   

Brought forward from page PP/3   

   

Brought forward from page PP/4   

   

Brought forward from page PP/5   

     
   

   
   

   

     
   

   

     
   

   
     
   
   

   

300,000   

   
   

   

     
   

   

     
   

   
     
   
   

   

00   

   
PARTICULAR PRELIMINARIES CARRIED TO BILL No.1 SUMMARY      00  
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      00   

    

ITEM   2.GENERAL PRELIMINARIES.  

DESCRIPTION   

AMOUNT   
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A.      

   

     
   

   

   

   

B.    

   

   

   

C.      

               

                             

        

D.      

        

E.   

 GENERAL MATTERS   

SUFFICIENCY OF TENDER   

The Contractor shall be deemed to have satisfied themselves before tendering as 

to the correctness and sufficiency of their Tender for the Works and of the rates 

and prices stated in the priced Bills of Quantities, which rates and prices shall 

cover all their obligations under the Contract and all matters and things necessary 

for the proper completion and maintenance of the Works.   
   

STAMP CHARGES   

The Contractor shall allow for the payment of all Stamp Charges in connection 

with the Surety Bond and Contract Agreement.   

   

DEFINITIONS AND ABBREVIATIONS Terms used in these Bills of 

Quantities shall be interpreted as follows:   

 Approved   shall mean approved by the Architect.   

"as directed" shall mean as directed by the Architect.    

 "B.S."   Shall mean the current British Standard   

Specification published by the British Standards Institution, 

2 Park Street, London W.1., England.   

"C.M."   shall mean Cubic Metres.   

"S.M."   shall mean Square Metres.   

"L.M."           shall mean Linear Metres.   

"mm"   shall mean Millimetres.   

 "Kg."   shall mean Kilogrammes.   

 "No."   shall mean Number.   

PROGRESS SCHEDULE   

The Contractor shall, upon receiving instructions to proceed with the work, draw 

up a Time and Progress Schedule setting out the order in which the Works are to 

be carried out with the appropriate dates thereof.  This Time and Progress 

Schedule is to be agreed with the Architect and no deviation from the order set 

out in this Schedule will be permitted without the written consent of the Architect.  

The Main Contractor will be responsible for arranging the above programme with 

all Sub-Contractors including the Nominated Sub-Contractors   
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  and Nominated Suppliers.    

FIGURED DIMENSIONS   

Figured dimensions are to be followed in preference to dimensions scaled from the  

Drawings; but whenever possible dimensions are to be taken on the Site or from the 

Buildings. Before any work is commenced by Sub-Contractors or Specialist Firms, 

dimensions must be checked on the Site and/or buildings and agreed with the 

Contractor, irrespective of the comparable dimensions shown on the Drawings.  The 

Contractor shall be responsible for the accuracy of such dimensions.   

   Carried To Collection   Kshs   

Preliminaries   1/1   

   

         

   

   

   
     
   

   

     
   

   
     
   

   

     
   

   

     
   

   
     
   

  

 

ITEM   DESCRIPTION   AMOUNT   
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A.   

B.   

C.   

D.   

E.      

        

F.   

PROVISIONAL WORK   

All "provisional" and other work lia 

shall be left uncovered for a reason 

needed for such adjustment to b 

Immediately the work is ready for m 

notice to the Quantity Surveyor.   

If the Contractor makes default i 

Architect so directs, uncover the w 

the measurements to be taken.   

EXISTING SERVICES   

Prior to commencement of any wor 

the relevant Authorities the exact po 

electric cables, water pipes or other 

make whatever provisions may be re 

for the support and protection o 

disturbance caused to any services s 

Architect and the relevant Authorit 

satisfaction at the Contractor's expen  

TRANSPORT TO AND FROM  

THE SITE   

The Contractor shall include in their  

workmen, etc., to and from      the  

  hours 
and by such routes as are perm  

OVERTIME   

ructions and regulations of   

the  

The Contractor shall allow in their 

working they consider will be neces 

the contract Date of Completion.   

If during the course of the Contrac 

purpose in accordance with a writte 

the Contractor will be reimbursed 

extent only of the additional net cos 

and above the basic hourly rates a  

Wages and Conditions of Employm  

Industry Wages council and excCarried To Collection overheads.   

PUBLIC AND PRIVATE ROADS  
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   1/2   Kshs   
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  PAVEMENTS, ETC.   

The Contractor will be required to damage they 

may cause to the pres or beyond the boundary of 

the Sit particular, all existing trees, shrubs, 

damaged during the progress of th  

Contractor to the approval of the Arc  

POLICE REGULATIONS   

The Contractor is to allow for complying with all 

inst Police Authorities.   

Preliminaries   

   

         

   
   

   

     
   

   

     
   

   
     
   
   

     
   

   

   

ITEM   DESCRIPTION   AMOUNT   
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A.   

B.   

C.   

D.   

          

CONTRACTORS' SUPERINTENDENCE   

The Contractor shall constantly keep on the Works a literate English-speaking Agent 
or  Representative, competent and experienced in the kind of work involved, who shall 
give his whole time to the superintendence of the Works.  Such Agent or Representative 
shall receive on behalf of the Contractor, directions and instructions from the Architect 
and such directions and instructions shall be deemed given to the Contractor in 
accordance with the Conditions of Contract.  The Agent shall not be replaced without 
the specific approval of the Architect.   

It is to be a specific condition of this Contract that the successful Tenderer 
shall provide on site throughout the period from the completion of the 
substructure to the Date for Practical Completion a suitably qualified, 
experienced and competent person to ensure that the works are carried out to 
the standard required by the specification and detailed on the Drawings; and 
shall ensure that upon any termination of employment a suitable replacement 
is found.   

Before the Tenderer's offer is accepted the Architect will personally interview 

the Contractor's proposed Representative.  A curriculum vitae of past experience 

and qualifications must be provided for the Architect's scrutiny.   

The Architect's decision will be final regarding the suitability of the proposed 

Representative.   

WATER   

All water shall be fresh, clean and pure, free from earthy vegetable or organic matter, 

acid or alkaline substance in solution or suspension.   

The Contractor shall provide at their own risk and cost all water for use in 

connection with the Works (including the work of Sub-Contractors). The 

Contractor shall provide at their own expense all temporary distribution pipes, 

storage tanks, meters, etc., and they shall clear away same upon completion 

of the Works.   

LIGHTING AND POWER   

The Contractor shall provide at their own risk and cost all artificial lighting 

and power for use on the Works, including all Sub-Contractors' and 

Specialists' requirements and including all temporary connections, wiring, 

fittings, etc., and clearing away on completion. The Contractor shall pay all   
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  fees and obtain all permits in connection therewith.   

SAFETY/SECURITY OF WRKS   

The Contractor shall comply at all times with the requirements of the Factory Act (Cap 

514),    

Building Construction Rules, Supplement 18, Legal Notice No. 40 dated 5th April, 

1984 ensure that the safety of their workpeople and authorised visitors to the Site is 

protected at all times. In particular there shall  be proper provision of planked 

footways and guard-rails to scaffolding, etc.; protection against falling materials 

and tools and the Site shall be kept tidy and clear of dangerous  rubbish.   
    

The Contractor shall appoint a Safety Officer as required by the Factory Act 
and notify the Factory Inspector of his name.  The Safety Officer shall be 
qualified in compliance with the Factory Act and shall have experience in First 
Aid. The Safety Officer shall be on site at all times and all directions given by 
the  Architect to the Safety Officer shall be deemed to be Architect's  

Instructions, and shall be complied with promptly without additional cost to the 

contract.   

The Architect shall be empowered to suspend work on the Site should he consider 

these conditions are not being observed, and no claim arising from such a suspension 

will be allowed.   

   Carried To Collection   Kshs   
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A.   

   B.     

C.      

D.      

            

E.   

F   

G   

PROTECTIVE CLOTHING   

The Contractor shall provide all protective or any other special  clothing or 

equipment for their employees that may be necessary.    

These shall include, inter-alia, safety helmets, gloves, goggles, earmuffs, 

gumboots, steel toed boots,.      overalls, etc according to the type of work. The  

 Contractor shall ensure that all safety and protective gear are worn by all staff 

on site at all times   

MATERIALS AND WORKMANSHIP   

GENERALLY   

All materials shall be new unless otherwise directed or permitted by the 

Architect and in all cases where the quality of goods or materials is not 

described or otherwise specified, is to be the best quality obtainable in the 

ordinary meaning of the word "best" and not merely a trade signification of 

that word.   

All materials and workmanship shall, unless otherwise specified or described, 

conform to the appropriate Kenya Bureau of Standards or British Standards 

Institution Specification current at the date of tender.   

The Contractor shall order all materials to be obtained from overseas 

immediately after the Contract is signed and shall also order materials to be 

obtained from local sources as early as necessary to ensure that such 

materials are on Site when required for use in the Works.   

The Contractor shall be responsible for and shall replace or make good at their 

own expense any  materials lost or damaged.   

The Works throughout shall be executed by skilled workmen well versed in their 

respective trades.   

REJECTED WORKMANSHIP OR MATERIALS   

Any workmanship or materials not complying with the specific requirements or 

approved samples or which have been damaged, contaminated or have 

deteriorated, must immediately be removed from the Site and replaced at the 

Contractor's expense, as required.   

PROPRIETARY MATERIALS   

Where proprietary materials are specified herein-after the Contractor may 

propose the use of materials of other manufacture but equal quality for 

approval by the Architect.   
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All materials and goods, where specified to be obtained from a particular 

manufacturer or supplier are to be used or fixed strictly in accordance with   
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  their instructions.   

SAMPLES   

The Contractor shall furnish at the earliest possible opportunity before work 

commences and at his own cost, any samples of materials or workmanmay be 

called for by the Architect for his approval or rejection, and any further 

samples in the case of rejection until such samples are approved by the   

Architect and such samples, when approved, shall be the minimum standard 

for the work to which they apply.   

Ditto for the Geotechical surveying to establish furthe the stability of soil 

and foundation depths   

CONCRETE TESTS   

Concrete test cubes I.e. per set of three as later described, including 
testing fees, labour and materials, making moulds, transport and 
handling e.t.c. and ensuing copies of tests  are promptly dispatched 
to the Architect's and Quantity Surveyor's offices.  Successful tests 
only (Provisional)   

Sets of three: No. 10 @ Shs.15000   

 

(tenderer must insert rate and extend)   

    Carried To Collection1/4   

Preliminaries   

ship that  

Kshs   

   

          

ITEM  DESCRIPTION    AMOUNT   



 

 

A. SP 

   

ACE AND SERVICES/OFFICE FOR THE ARCHITECTPROPOSED  UPGRADIN 

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

The Contractor shall provide where directed within the site, site offices a 

clean toilet facilities for the sole use of the Architect and their representat 

the satisfaction of the Local Authorities. The offices shall be provided wi 

adequate furniture and the contractor shall provide the services of a swee 

pay all charges and keep the facilities in a clean and sanitary condition du 

the whole period of the Works.  In particular, the contractor is to note tha 

site is within a residential area and operations during the period of the wo 

the contractor shall ensure that construction activities do not interfere or   

the residents by way of noise, obstruction, dust, vibrations or trespass. 

Th contractor shall allow for all cost necessary to comply with the above 

to t satisfaction of the Architect   

G OF      

B.   

  

TELEPHONE                                

The Contractor shall avail telephone facilities connected by local povider 

for the period of the Works, and shall pay all fees and rental for the same  

The telephone connection shall remain on site until completion of the  

works.   

   

SANITATION   

 

C.  The Contractor shall make arrangements for the necessary toilet facilities their staff and 

workmen to the requirements and satisfaction of the Health authorities and maintain the  same  

 in a thoroughly clean and sanitary cond and pay all conservancy fees during the period o 

Works and remove no longer required.     

f the  
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TEMPORARY WORKS       

D.  

  

PLANT, TOOLS AND SCAFFOLDING   

The Contractor shall provide all necessary hoists, tackle, plant, vehicles, 

tools and appliances of every description for the due and satisfactory 

completion of the Works and shall remove same on completion.   

The Contractor shall provide, erect and maintain all temporary scaffoldin 

sufficiently strong and efficient for the due performance of the Works, 

including Sub-contract Works, provide special scaffolding as and when 

required during the Works and remove on completion and make good.   

Such scaffolding shall be constructed of tubular steel or timber of 

sufficient scantlings and be provided with planked footways and guardrails 

to approval.   

All such plant, tools and scaffolding shall comply with all regulations   
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E.   whether general or local, in force throughout the period of the Contract a 

shall be altered or adapted during the Contract as may be necessary to 

comply with any amendments in or additions to such regulations.   

   

Scaffolding is not measured hereinafter, and the Contractor must allow here 

or in his rates for the above.   

EXISTING AND ADJACENT PROPERTY   

The Contractor must take all steps necessary to safeguard existing and ad 

property, make good at their own expense any damage to persons or prop 

caused thereon, and hold the Employer indemnified against any such clai 

arising.   
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ITEM    DESCRIPTION   AMOUNT   

A   

   

   

   

   

   

B   

HOARDING   

The Contractor shall enclose the site, with a hoarding 2.40 metres high, with 

openings and gates as required, constructed of substantial timbers to approval 

and covered with reasonably new corrugated galvanised iron sheeting painted 

to approval   

The contractors attention is drawn to the fact that some areas of the site 

are already built up and shall be in use during the currency of this project. 

As such the contractor must allow for keeping his/her employees from 

interfering with such other users and preventing and minimising any 

nuisance arising from dust, noise or by way of trespass.   

WATCHING AND LIGHTING   

The Contractor shall provide at their risk and cost all watching and lighting as 

necessary to safeguard the Works, plant and materials against damage and theft. 

Carried To Collection   

1/6 Preliminaries   

Kshs   

   

   

         

ITEM   DESCRIPTION   AMOUNT   
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A.      

B.   

NOMINATED SUB-CONTRACTORS AND SUPPLIERS   

(See also under FORM OF CONTRACT Clauses 31 and 32)    

NOMINATED SUB-CONTRACTORS   

The Contractor shall be responsible for Nominated Sub- Contractors in every 

respect and in particular it shall be the Contractor's responsibility to ensure 

that each Sub- Contractor commences and completes the work in such 

manner and is ready on the Site with their materials, labour and special plant 

at such times so as to conform with the Progress Schedule, as specified 

previously, and to ensure satisfactory progress.   

The Contractor shall also accept liability for and bear the cost of General 

Attendance on Nominated Sub-Contractors which shall be deemed to 

include for:   

Allowing the use of standing scaffolding, maintenance and alteration of all 

scaffolding, retention of all scaffolding until such time as all relevant 

SubContractors' works are complete and removal of all scaffolding on 

completion.  Providing space for office accommodation, and for storage of 

plant and materials;  allowing use of sanitary accommodation; the supply of 

all necessary water, and lighting; and clearing away all rubbish.   

The items for "General Attendance" given herein-after following P.C. Sums in 

respect of Sub-Contractors' work shall be deemed to include all the above.   

The Contractor shall also accept liability for and bear the cost of Special 

Attendance on Nominated Sub-Contractors which shall include for one or 

more of the following:   

Unloading, storing, hoisting, placing in position, providing power, provision of special 

scaffolding.   

The items of "Special Attendance" given herein-after following P.C. Sums shall 

include any one or more of the above items as set out in the particular reference.   

Cutting away for and making good after the work of Sub- Contractors as may 

be required will be priced and allowed for separately under Builder's work to 

the Specialist trade.   

NOMINATED SUPPLIERS   

The Cost of "Fix Only" materials to be obtained from Nominated Suppliers   
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which are covered by Prime Cost or Provisional Sums shall include for taking delivery 

where directed,  checking  with  invoices or indents, reporting and claiming damages 

for shortages and damaged goods, defraying demurrage, signing for as having been 

received in good order, transporting, unloading, storing, covering and protecting until 

the time of fixing, unpacking, replacing anything lost or damaged, sorting, assembling, 

hoisting to required levels and fixing as described.   

Before placing any orders with Nominated Sub-Contractors or Nominated Suppliers 

the Contractor must ascertain that the terms and conditions of the quotations and the 

dates of delivery of materials or execution of works comply with the terms of Contract 

and the Progress Schedule.   

     Carried To Collection  

  Kshs   

1/7 Preliminaries   
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   A.    

    

   

        

B.     

        

C.     

         

 PRIME COST RATES   

Where description of items include a P.C. rate per unit this rate 

is to cover the nett supply cost of the unit only.  The  

Contractor's price must include for the cost of the unit at the 

rate stated, plus waste, taking delivery, storage, fixing in 

position, profit and overheads.   

The actual nett cost per unit will be adjusted within the Final 

Account against the P.C. rate stated.   

  

PROTECTION AND CLEANING   

PROTECTION   

The Contractor  shall  cover up  and protect  from  damage, 

including damage from inclement  weather, all finished work 

and unfixed materials, including that of Sub-Contractors, etc., 

to the satisfaction of the Architect until the completion of the 

Contract.       

CLEANING   

The Contractor shall, upon completion of the Works, at their 

own expense, remove and clear away all surplus excavated 

materials, plant, rubbish and unused materials and shall leave 

the whole of the Site and Works in a clean and tidy state to the 

satisfaction of the Architect, including clearing away and 

making good all traces of temporary access roads, offices, 

sheds, camps, etc.  Particular care shall be taken to leave clean 

all floors and windows and to remove all paint and cement 

stains.     

They shall also, at the discretion of the Architect, remove all 

rubbish and dirt as it accumulates. The Contractor is to find 

their own dump and shall pay all charges in connection 

therewith.   

Carried To Collection   

 1/8 Preliminaries   Kshs   
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ITEM    DESCRIPTION      AMOUNT   

 A.      CONTINGENCIES   

TRAINING LEVY   

The Contractor's attention is drawn to Legal Notice No. 237 of October 1971, 

which requires payment by the Contractor of  Training Levy on all Contracts  

Kshs   
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B.   

C.   

         

D   

D   

E   

of more than Shs.50,000/- in value and their tender must include for all costs arising 

or resulting therefrom.   

VALUE ADDED TAX    

The Contractor's attention is drawn to the Finance Act 1993 which requires 

payment by the contractor of Value Added Tax on construction services rendered. 

The contractor shall allow for the requirements of this tax in their rates or in 

space provided in the summary page.   

OCCUPATION CERTIFICATE   

The Contractor shall be responsible for obtaining the Occupation   

Certificate from the relevant Authorities and shall allow for all processes and 

procedures for expeditiously obtaining the same.   

STANDARDS LEVY   

The Contractor's attention is drawn to Legal Notice No. 267 of 22nd June 1990, 

which requires payment by the Contractor of  Standards Levy. Their tender must 

include for all costs arising or  resulting therefrom.   

OTHER STATUTORY OBLIGATIONS, NOTICES, FEES AND  

CHARGES   

Not withstanding any other statutory obligations, notices, fees and charges not 

listed above, the contractor shall allow in their tender for all such costs 

incurred in complying with all statutory requirements and payment of all 

leviers currently in force and affecting the construction industry.   

   

     Carried To Collection   
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ITEM     DESCRIPTION      AMOUNT   
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SECTION NO. 1   

PRELIMINARIES         

Preliminaries   

     Collect 

From No.   

       "      

       "      

       "      

       "      

       "      

       "      

       "      

       "      

TO   

SUMM  

AT END O 

  BILLS    

i  1/1   

Page 1/2   

1/3   

1/4   

1/5   

1/6   

1/7   

1/8   

1/9   

   

    

MAIN    

RY   

SHS.   
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1/10   

   

                  3.KITCHEN,LAUNDRY,ISOLATION WARD AND STORE   

ITEM                  DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

   ELEMENT NO.1   

DEMOLISHION WORKS & SITE  

CLEARANCE   

SITE CLEARANCE   

DEMOLISHION WORKS   

   

  

         

A   Demolish and remove the existing 

asbestos roof covering and affected 

timber members from the existing 

state louge house, cart away and 

deposit the materials as instructed by 

clientaproject manager, prepare and 

re-roof the house and directed by 

project manager.   1   ITEM  

   

  

   

B   Ditto but for drainage and sewer lines 

lading to the septic tank to allow 

reconstruction and connecting to 

septic tank ditto.   

PLINTH FINISHES   

1   ITEM  

   

  

   

C   12mm thick cement and sand (1:3) 

render to plinths   

79   SM         

D   Prepare   and  apply  three  coats 

bituminous paint to rendered    

Paving Slabs around building   

   79   SM         
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E   600 x 600 x 50mm thick precast 

concrete paving slabs    

80   SM         

  Carried to Collection               

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

   ELEMENT NO.4   

ROOFING    

ELEMENT NO.3   

ROOFING   

Galvanized   corrugated   Sheet 

roofing; 28 gauge;Pre-painted   

   

   

0.666667 

   

    

   

A   Roof covering not exceeding 450 

from horizontal;fixing to timber 

structure (m/s) with roofing nails and 

neoprene washers J bolts nuts 

neoprene washers and caps.    

Accessories, fixing as necessary to 

roof    

    

     

  
 402   

  SM   

      

B   Ridge  cap    44   LM         

C   Valley  cap    12   LM         
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Trusses (All timber work is 

provisional)   

Allow for the following in pressure 

impregnated first grade cypress 

timber to supplement the affected 

timber  memebers   during 

demolishion as instructed by project 

manager   

0.429            

D   100 x 50mm Rafters   245   LM         

E   Ditto tie beams   187   LM         

F   Ditto purlins   329   LM         

G   
Ties and struts   211   LM   

      

H   

   

     
   

   

King Post   124   LM         

Carried to Collection               

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

   ROOFING - (CONTINUED)   

The following in second grade 

celcured and well seasoned cypress 

timber   

   

    

    

         

A   100 x 50 mm wall plate bolted to wall 

with and including   

12mm diameter bolts 60mm long at   

1000mm centres   

    

136   LM   

      

B   200 x 50mm Ridge board   30   LM         

C   Bore hole in 50mm thick timber for  

12mm diameter bolts   
25   NO   
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D   Make mortice in reinforced concrete 

for 12mm diameter    

Eaves   

25   NO         

E   50 x 50mm second grade celcured and 

well seasoned    

36   LM         

F   Ditto but plugged   36   LM         

G   25 x 25mm Prime grade cypress 

timber slats at 75mm    

45   SM         

H   Coffee tray tacked to timber at eaves   

Fascia Board   

45   SM         

I    225 x 25 mm thick fascia /barge wrot 

cypress boards fixed  to end of rafters    

(m/s)   

Rain water goods   

     

105   

   

LM   

   

   

   

   

J   Gutters                  

K   

   

   

150 x 100mm gutter gauge 24 

galvanized iron fixed to   

fascia boards (m/s)  including   

with and  approved steel  brackets at 

1000mm  centres   

     

   

105   

   

   

LM   

   

   

   

   

   

   

L   Extra over gutter for stopped ends   2   NO         

M   Ditto but for 100 mm diameter outlet   2   NO         

Carried to Collection               
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ITEM                 DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

   

A   

ROOFING - (CONTINUED)   

Downpipe   

100 mm diameter galvanised iron 

downpipe gauge 24 fixed    

   

   

48   

   

LM   

   

   

   

   

B  Extra over downpipe for swanneck  

1200mm long   

4   NO        

C  Ditto horse shoe 300 mm long   2   NO        

Decoration and painting   

Knot, stain prepare and apply three   

D   

coats oil gloss paint to:   

General surfaces of timber   
22   SM   

      

E   

F   

Surfaces of timber 200-300mm girth   

Prepare and apply three coats gloss oil  

36   

27   

LM   

SM   

   

   

   

   paint to:   

General surfaces of metal gutters    

G   Surfaces of large pipes   

COLLECTION   

19   LM         
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  FROM PAGE DSF/7   

FROM PAGE DSF/8   

FROM ABOVE   

         

 TOTAL FOR  ELEMENT NO. 4   (ROOFING)  CARRIED 

TO SUMMARY)   

    

   ELEMENT NO.4 DOORS   

DEMOLISHION AND   

REPLACEMENT   

            

ITEM                 DESCRIPTION    QTY   UNIT   RATE   AMOUNT   
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A   Carefully remove the existing timber 

doors Demolish the section of the 

existing wall of the main laundry 

house to create an open space for 

working area as instructed by project 

manger   

Note : All doors to be fabricated and 

fixed by an approved specialist   

DOORS   

STEEL PANEL DOORS   

  

 12   

   

ITEM         

  

B Mild steel pannel door comprising of 6          

No. Size 300 x 800mm high and 3No.   Size 300 x 450mm 
high 10mm thick 

  
 

glass panels including 900 x 200mm 
   

 

      and 900 x 300mm high 
double plates complete with 100 x 50 x 3mm RHS framing and 
metal lugs including purpose made hanging and locking 
accessories once primed with red oxide  

primer before delivery to the  site size 900 x 2400mm   

12  NO.     

C Ditto size Double door 1800 x  6  NO.       

2400mm high (Type D1b) ditto bu t  opens at 180 degree 

bothways   

Wrot mahogany : selected and kept clean ( Provisional)   
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D   50 mm panel door unit (overall) size   

900 X 2400mm high    

 7   NO         

      Carried to Collection             

DOORS - (CONTINUED)   

    
A   

        

ITEM                  DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

A   

      

DOORS –(CONTINUED)   

The following in prime grade wrot 

mahogany   

   

   

   36   

   

   

LM   

      

   

 B   

150 x 50 mm thick hardwood door   

frame wirh 3 labours124LM   

   

150 x 50 mm thiransome wirh 2 no 

labours   

        

C   40 x 25 mm hardwood architrave 

with one labour   

36   LM         

D   25 mm quadrant   115   LM         
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E   25 mm beading    144   LM         

    Carried to Collection        

   

     
   

   
     
   
   

     
   

   

  

ITEM                 DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

   Ironmongery as per "Union 

'Cataloque   

Supply and fix the following to   

UNION catalogue or    

            

A   Three lever mortice lock complete 

with stainless steel    
4   NO.   
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B   Ditto Two ever mortice lock 

complete with stainless steel    

Prepare and apply one coat of 

aluminium wood primer    

5   NO.         

C   Back of wood before fixing; not 

exceeding 100mm girth   
124   LM   

      

D   Over 200 but not exceeding 300mm 

girth   

Prepare and apply Three coat of   

Two-pack clear    

124   LM         

E   Timber general services   124   LM         

F   Timber surfaces over 200 but not 

exceeding 300mm girth   

124   LM         

G   Timber surfaces not exceeding  

100mm girth   

124   LM         

Carried to Collection               

COLLECTION   
   Page 

No.   

      

   Total Brought Forward from Page 

No.   

   DSF/4  

DSF/5  

Above  

    

  

  

   

   Carried Forward to Summary of Collection      

   

ITEM                 DESCRIPTION    QTY   UNIT   RATE   AMOUNT   
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   ELEMENT NO.5   WINDOWS   

WINDOWS   

Supply, assemble and fix the 

following purpose made    

             

A   Ditto overall size 2.800 x 1400 mm 

high   

   

1   
NO.   

      

B   Ditto overall size 2400 x 1500 mm 

high   

 1   NO.         

C   Ditto overall size 2200x 14000 mm 

high    

 1   NO.         

D   Ditto overall size 2000 x 800 mm 

high   

 1   NO.         

E   Ditto overall size 1400 x 1400 mm 

high   

 5   NO.         

F   Ditto overall size1200 x 1400 mm 

high   

 2   NO.         

G   Ditto overall size 1400 x 800 mm 

high   

 1   NO.         

H   Ditto overall size 700 x 800 mm high    9   NO.         

   Carried to Collection        
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ITEM                  DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

   WINDOWS - (CONTINUED)   

Curtain Tracks   

            

A   Heavy duty aluminium 'I' section 

curtain tracks : fixed with    

Wrot hardwood selected and kept 

clean ( Provisional)   

   60   LM         

B   25 x 100mm Windows board : two 

labours plugged and    
60   LM   

      

C   25 x 25mm beading   60   LM         

D   Pelmet box size 150mm wide x 200 

mm high (overall );    

Window cill   

18   LM         

E   150 x 15mm Quarry tile external 

window cill pointed in    

Prepare and prime before fixing : on 

woodwork   

36   LM         

F   Beading : not exceeding 100mm girth  44   LM         

G   Window board : over 100 but not 

exceeding 200mm girth   

Prepare and apply three coats 

polyurethane clear    

44   LM         

H   Window board and beading : over  

100mm but not    

36   LM         

Carried to Collection               

COLLECTION   

   

Page 

No.   
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   Total Brought Forward From page 

No.   

   DSF/8  

Above  

       

   Carried Forward to Summary of Collection      

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

   ELEMENT NO. 6   

EXTERNAL FINISHES   

Walls   

Hack off the affected plaster and 

apply 12mm (minimum ) Two - coat 

lime plaster, with food trowelled  

finish, as described to:-   

            

A   Stone walls and concrete surfaces   186   SM         

B   Beams and columns   45   SM         

C   Ducts and Window recess    

Prepare and apply coloured wall 

master to external walls     

19   

   

SM         

D   Stone walls and concrete surfaces   224   SM         

E   Beams and columns   68   SM         
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F   Ducts and Window recess    

    

22   SM         

   Carried Forward to Summary of Collection      

   

ITEM                  DESCRIPTION    QTY   UNIT   RATE   AMOUNT   

   

A   

ELEMENT NO. 7   

INTERNAL FINISHES   

FLOOR FINISHES   

Insitu Cement and sand (1:3) screed   

   335      

SM   

   

   

   

   
beds   

40mm screed to receive ceramic  tiles   

B   Ditto to receive ceramic floor Tiles  

(wet areas)   

Supply and fix 10mm polished  

granito floor tiles size 600    

 85   SM         

C   Floor finish and worktops     

365   
SM         
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D   

  

100mm Skirtingwith rounded top 

edge and coved junction    

Ceramic floor tiles : supplty and fix  

with approved    

 234   

  

LM   

  

   

  

   

  

E   
Floor finish (wet areas)   

  

65   SM   
      

F   Extra over for walls and decorative 

border tiles   

WALL FINISHES   

12mm (minimum ) Two - coat 

lime plaster, with steel  trowelled 

finish, as described to:-   

 135   

   

SM         

G   Stone walls and concrete surfaces    275   SM         

H   Internal sides of shear walls including 

door jambs   

Prepare and apply Two under coats 

crown paint  : or    

 96   SM         

I   Plastered wall and concrete surfaces     

326   

SM         

J   To plastered shear walls   

Ceramic wall tiles : supply and fix 

with approved    

 96   SM         

K   Floor finish (wet areas)    43   SM         

   Carried to Collection       

   

ITEM                 DESCRIPTION    QTY   UNIT   RATE   AMOUNT   

   Plastic corner strips (provisional)                

A   Plastic corner strips to wall tiles as 

approved by the    

15mm cement and sand (1: 4)  

backing : woodfloat finish    

 48   LM         
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B   Screed to receive porcelain tiles   

600 x 300 x 8mm Thick : coloured 

porcelain first grade    

 65   SM         

C   

  

Supply and fix porcelain wall tiles to 

walls including    

CEILING AND SOFFITS   

  

12mm (minimum ) Two - coat lime  

plaster, with steel    

 65   

  

SM   

  

   

  

   

  

D   

Soffits of suspended ceiling   

Prepare and apply Two under coats 

crown paint  : or    

 0   SM         

E   Plastered wasoffits of suspended slabs   0   SM         

    Carried to Collection         

   
   

ITEM                 DESCRIPTION   QTY   UNIT   RATE   AMOUNT   
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   FORTH FLOOR   

ELEMENT NO. 9   

INTERNAL FINISHES   

COLLECTION   

   

Page 

No.   

      

   Total Brought Forward From page 

No.   

   DS11 

DS/12  

       

   Carried Forward to Summary of Collection      
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ITEM                 DESCRIPTION    QTY   UNIT   RATE   AMOUNT   

   FIXTURES AND FITTINGS   

JOINERY AND FITTINGS   

KITCHEN CUPBOARDS   

Cleaners cupboards : comprising 50 

x 25 mm wrot    

             

A   Low  level  cleaners  "U" 

shapedcupboards and worktops unit    

STORE SHELVING   

 1   NO         

B   20mm X 400mm wide blockboard 

shelves : mahogany veneered on all 

exposed surfaces : hardwood lipped 

on all exposed edges : 60 x25mm sawn 

cypress bearers pugged and screwed 

to wall : prepare and apply three coats 

polyurethane or other equal and 

approved clear finish to allexposed 

surfaces unless otherwise stated   

VANITY TOPS   

Concrete  Work   

   

60   LM   

      

C   100mm Thick insitu concrete (class 

20a20) worktop :    

   

36   
SM   

      

D   Sawn formwork to ; horizontal soffits 

of worktop   

 36   SM         

E   Sawn formwork to ; vertical edge of 

worktop over 75 but    

 36   SM         

    Carried to Collection          
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ITEM                  DESCRIPTION     QTY  UNIT   RATE   AMOUNT   

   FIXTURES AND FITTINGS   

JOINERY AND FITTINGS   

Graniite   

               

A   20mm Thick polished granite tile fixed 

with cement mortar    

   5   SM         

  

B Ditto : to vanity top      22   SM        

C 20 x 100mm granite tile fascia      9   LM        

D   Ditto : to vanity top      54   NO         

Carried to Collection                  

            

Page  

 COLLECTION   No.   
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   Total Brought Forward From page 

No.   

      DSF/14 

Above  

         

   Carried to Collecti on         

   

   

   

   

   

   

          

  

        

ITEM                  DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

   

SECTION SUMMARY   

   
Page 

No.   
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A   

DEMOLISHION AND  

SUBSTRUCTURES   
DSF/1   

         

B   ROOFING   DSF/4             

B   DOORS   DSF/7             

C   WINDOWS   DSF/9             

D   EXTERNAL FINISHES   DSF/10            

E   INTERNAL FINISHES   DSF/13            

F   FIXTURES AND FITTINGS   DSF/15            

   SUB-TOTAL                

   

  

Total Carried to Final Summary 

  

   

    

  

    

  
KES   

      

   

   

      



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

                  

PAGE/16   

   

   

   
   

  

   

                4.WALK WAY   

ITEM                     DESCRIPTION   QTY   UNIT  RATE  AMOUNT   

      ELEMENT NO.1   

SUBSTRUCTURES   

CONCRETE PAVEMENT  

WALKWAY   

            

A      Clear site of all shrubs and  

undergrowth including grubbing up of 

roots and dispose off as directed.    65   SM   

      

B      Excavate to remove black cotton soil 

and cart away as directed   151   CM   

      

E      Extra over excavation from rock in any 

position   

Filling and carting away   

6   CM         

F      Return, fill and ram with selected and 

approved excavated material around 

excavations   

   

   

64   CM   

      

G      Load and cart away excavated 

materials from site   
86   CM   

      

H      Approved hardcore bed handpacked, 

well watered and   

compacted laid in layers of 150mm 

thick   

    

252   CM   

      

I      50 mm selected fine material to 

hardcore surfaces, well   

rolled and leveled to receive concrete    

   

252   SM   

      

J      Apply "Termidor" or any other similar 

and approved anti termite chemical 

treatment on blinded surfaces.   

    

   

252   SM   
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K      500 gauge polythene sheeting with 

sides and end laps as described laid on 

blinded surfaces   

 252   

    

SM         

   Carried to Collection               

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

   

   

   
     
   

A   

   

SUBSTRUCTURES- 

(CONTINUED)   

Vibrated reinforced concrete grade 

20/20 (1:2:4) in:   

150mm Thick ground floor bed 

and raised Plinth Sawn formwork 

to:   

   

   

   
     
   

252   

   

   

   
     
   

SM   

      

B   Sides of strip footing   56   SM         

C   Edges of floor bed 75 - 150mm high   

Steel fabric mesh reinforcement to  

B.S. 4483   

215   LM         

D   No. A 142 fabric weighing 2.22Kg/sm 

fixed in bed   

Natural stone walling in cement and 

sand (1:3) mortar and    

252   SM         

E   200mm Thick walling   

Plinths   

126   SM         
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F   12mm thick cement and sand (1:3) 

render to plinths   
45   SM   

      

G   Prepare and apply three coats 

bituminous paint to rendered plinths   45   SM   

      

H   Allow for keeping the whole of the 

excavations free from all water; 

include for draining or other wise 

keeping all works free from water as 

necessary over the entire contract 

period   

     

    

    

     
  

ITEM   

      

I   Allow for maintaining and upholding 

sides of excavations    

PAVING SLABS FOR UPPER   

WALK-WAY   

   ITEM         

F   600 x 600 x 50mm thick precast 

concrete paving slabs bedded and 

jointed in cement and sand (1:4) 

mortar laid on excavated 150mm deep 

including 50mm thick sand bed   

Carried to Collection   

COLLECTION   

FROM PAGE CT/1   

FROM PAGE ABOVE   

   45   

   

     

  

SM         

   

   

TOTAL FOR  ELEMENT NO. 1  (SUBSTRUCTURES)      

CARRIED TO   SUMMARY   

   

   ELEMENT NO.3 ROOFING    

STEEL TRUSSES   

ROOFING   

   

0.666667 

   

    

   

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE   AMOUNT   
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   The following in 3No. Trusses welded 

and bolted in accordance with the 

fabricator's shop drawings to the 

engineer's approval   

     

    

    

         

A   60 x 50 x 4mm SHS wall plate   70   LM         

  

B   50 x50 x 4mm SHS rafter     106   LM         

F   12mm diameter 50mm long bolts with 

head, nut and washer Purlins   

  280   NO         

G   

40 x40 x 4mm thick RHS Steel purlin   

Roof Covering   

318   LM         

H   IT5 gauge 28 resincot prepainted 

Galvanised corrugated crimped Iron 

sheets 10:80 metres radius fixed with 

and   

including U- bolts cups and washers 

on steel purlins   

BOARDING   

wrought cypress, prime grade pressure 

impregnated   

  252   

    

  

   

SM         

K   200x25mm fascia board and barge 

board   

36   SM         

Carried to Collection               
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   ROOFING - (CONTINUED)   

Rain water goods   

Gutters   

            

A   200 x 200mm galvanized iron gutter 

gauge 24 fixed to    
9   LM   

      

B   Extra over gutter for stopped ends   1   NO         

C   
Ditto but for 100 mm diameter outlet   1   NO         

   

   

   

ITEM                  DESCRIPTION   QTY   UNIT    

RATE  

  

AMOUNT  

   Downpipe               

D   100 mm diameter galvanised iron downpipe gauge 24  

fixed    

   

6   LM   
      

E   Extra over downpipe for swanneck 1200mm long   2   NO         

F   Ditto horse shoe 300 mm long   

Decoration and painting   

Knot, stain prepare and apply three coats oil gloss paint to:  

1   

  

NO         

G   General surfaces of timber   16   SM         

H   Surfaces of timber 200-300mm girth   

Prepare and apply three coats gloss oil paint to:   

105   LM         

I   General surfaces of metal gutters    16   SM         

M   Surfaces of large pipes   44   LM         
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 COLLECTION   

FROM PAGE WCT/2   

FROM PAGE ABOVE   

      

TOTAL FOR  ELEMENT NO. 3   (ROOFING)  CARRIED TO 

SUMMARY)   

     

   SECTION SUMMARY   
 
       

  

   

A   
SUBSTRUCTURES………………………………………  

WCT/2      
      

D   ROOFING…………………………………………………    

WCT/7  

          

   SUB-TOTAL FOR WALK-WAYS         KSHS      

                  

   

   

ITEM                 DESCRIPTION   QTY   UNIT   RATE   AMOUNT   
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B                    

   TOTAL  FOR WALKWAYS  

FORM OF TENDER   

TO             

                   

   

   
   

   

     
   

   
     
   
   

   

    
  

  5.KEPI HOUSE,THEATRE,WARDS AND STORE.   
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ITEM                 DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

   ELEMENT NO.1   

SUBSTRUCTURES AND   

DEMOLISHIONS   

DEMOLISHION WORKS & SITE   

CLEARANCE   

            

A   Demolish and remove the existing 

asbestos roof covering and and all 

timber members from the existing 

KEPI HOUSE Block, cart away and 

deposit the materials as instructed by 

client/project manager, prepare and 

re-roof the house and directed by 

project manager.   392   SM   

      

B   Ditto but demolish three asbestos 

concrete tanks, sections of the existing 

walls to allow to allow working space 

and roof extension of the theatre , 

creating more space for easy working 

and operationalization of the the 

facilitties as instructed by project 

engineer on site.   1   ITEM   

      



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

C   Allow for repair of roof leakage for, 

wall cracks and insitu cast concrete 

pliths the the facilitties as instructed 

by project engineer on site.   

1   ITEM         

TOTAL FOR DEMOLISHIONS  

CARRIED TO SUMMARY   

            

   ELEMENT NO.4   

ROOFING    

            

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

   ELEMENT NO.3   

ROOFING FOR KEPI HOUSE &   

THEATRE EXTENSIONS& 

STORE   

Galvanized corrugated Sheet roofing;  

28 gauge;Pre-painted   

   

   

0.666667         
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A  Roof covering not exceeding 450 from        

horizontal;fixing to timber structure    

(m/s) with roofing nails and neoprene 82  SM   

washers J bolts nuts    

   

  

  neoprene washers and caps.    

Accessories, fixing as necessary to 

roof    

        

B   Ridge  cap    12   LM         

C   Valley  cap    0   LM         

   Trusses (All timber work is 

provisional)   

The following in pressure 

impregnated first grade cypress 

timber   

0.429            

D   100 x 50mm Rafters   214   LM         

E   Ditto tie beams   109   LM         

F   Ditto king post   32   LM         

G   Ditto valley rafters   144   LM         

H   75 x 50mm struts and ties   168   LM         

I   Ditto collar splices   96   LM         

J   Ditto purlins   413   LM         

Carried to Collection               
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   ROOFING - (CONTINUED)   

The following in second grade 

celcured and well seasoned cypress 

timber   

   

     

  

         

A   100 x 50 mm wall plate bolted to wall 

with and including   

12mm diameter bolts 60mm long at   

1000mm centres   

    

80   LM   

      

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

B   
200 x 50mm Ridge board   18   LM   

      

C   Bore hole in 50mm thick timber for  

12mm diameter bolts   
12   NO   

      

D   Make mortice in reinforced concrete 

for 12mm diameter    

Eaves   

12   NO         

E   50 x 50mm second grade celcured and 

well seasoned    

426   LM         

F   Ditto but plugged   377   LM         

G   25 x 25mm Prime grade cypress timber 

slats at 75mm    

  125   SM         

H   Coffee tray tacked to timber at eaves   

Fascia Board   

126   SM         

I   225 x 25 mm thick wrot cypress fascia  

/barge boards fixed 

to end of rafters 

(m/s)   

Rain water goods   

  216   LM         

J   Gutters               

K   150 x 100mm galvanized iron gutter 

gauge 18 fixed to fascia boards (m/s) 

with and including approved steel 

brackets at 1000mm centres   

    

    

   

216   
LM   

      

L   Extra over gutter for stopped ends   12   NO         
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M   Ditto but for 100 mm diameter outlet   12   NO         

Carried to Collection               

      

   

ROOFING - (CONTINUED)   

Downpipe   

            

A   100 mm diameter galvanised iron 

downpipe gauge 24 fixed    

    

60   
LM   

      

B   Extra over downpipe for swanneck  

1200mm long   

14   NO         

C   Ditto horse shoe 300 mm long   

Decoration and painting   

7   NO         

   

ITEM                 DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

   Knot, stain prepare and apply three 

coats oil gloss paint to:   

            

D   General surfaces of timber   32   SM         

E   Surfaces of timber 200-300mm girth   

Prepare and apply three coats gloss oil 

paint to:   

211   LM         

F   General surfaces of metal gutters    32   SM         

G   Surfaces of large pipes   144   LM         
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  COLLECTION   

FROM PAGE KTS/2   

FROM PAGE KTS/3   

FROM ABOVE   

         

TOTAL FOR  ELEMENT NO. 4   (ROOFING)  CARRIED 

TO SUMMARY)   

    

   ELEMENT NO.5   

DOORS   

            

A   Remove the existing doors (steel and 

timber) from existing facilities kepi 

house, wards, store as directed and 

supply new ones and install as 

instructed by project manager on site.  

Wrot cypress framed frames and 

framings   

  

8   NO   

      

B   
100 x 50 mm;2 no. labours; plugged 

door frame   
46   LM   

      

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   
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   45mm Thick solid core flush door to 

B.S 459: part 2 veneered both sides with 

internal quality plywood and lipped on 

all edges in approved hardwood with 

fanlight   

      

   

  

         

  

C Single swing door size 1200 x 4  NO.       

2400mm high (Type D3)   

STEEL PANEL DOORS   

D Mild steel pannel door comprising of 6        

No. Size 300 x 800mm high and 3No.   Size 300 x 450mm high 
10mm thick 

  
 

glass panels including 900 x 200mm 
       

 

   

and 900 x 300mm high double plates  

   

complete with 100 x 50 x 3mm RHS  

   

framing and metal lugs including   purpose made 
hanging and locking 8  accessories once primed with 
red oxide primer before delivery to the site size 1200 x 
2400mm high Including three lever mortice lock as per 'Union' 
Ref 2277 or other equal and approved  

manufacturer (type D1)  NO.   

E Ditto size Double door 1500 x      

2400mm high (Type D1b) ditto  
 
3  NO.   

F Ditto size Double door 3000 x 2400mm  2  NO.      high 

(Type D1c) ditto but opens at for  the store as instructed.   

Iron Mongery    

Supply and fix the following to UNION    catalogue or 

other equal and approved   

G Three lever mortice lock complete with        

set lever aluminium handle furniture     

8  NO.   

H Two lever mortice lock complete with       set lever 
aluminium handle furniture  6 

 
NO.   
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I 100mm steel but hinges  12  PRS       

 

J   Rubber door stop complete with 38mm 

rawl bolt   

8   NO.         

Carried to Collection       

   DOORS - (CONTINUED)   

Knot, prime, prepare and apply three 

   

    

         

coats gloss oil paint to:   
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 A General surfaces of timber 12  SM      

 B Surfaces 0 - 100mm girth 24     

LM  

    

 C Surfaces 100mm to 200mm  girth  56  LM      

 D Surfaces 200mm to 300mm  girth  54  LM      

 Prepare and apply three coats gloss  oil    paint to:   

 E General surfaces of metal 48  SM        

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

   Carried to Collection               

COLLECTION   

FROM PAGE KTS/5   

FROM ABOVE   
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   TOTAL FOR  ELEMENT NO. 5 (DOORS)   CARRIED TO  

SUMMARY   

     

   ELEMENT NO.6   

WINDOWS   

            

A   Remove the existing windows from 

existing facilities, wards, kepi houses, 

store as directed and supply new ones 

and install as instructed by project 

manager on site.   8   NO   

      

B   250 x 25mm Precast concrete window 

cill bedded and   

jointed with cement and sand (1:3) 

mortar   

Supply & fix the following purpose 

made steel casement    

   15   LM         

C   Steel casement window size 1200 x  

1500mm high (Type W1)   9   NO   

      

D   Steel casement window size 1800 x  

1100mm high (Type W1)   24   NO   

      

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

  E   Steel casement window size 2000 x 

1500mm high for store (Type W2)   

Burglar proofing)   

    6   NO         

F   
Steel casement window size 1500 x  

1500mm high (Type    
9   NO   

      

G   Steel casement window size 1800 x  

1100mm high (Type    
24   NO   
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H   Steel casement window size 2400 x 

1500mm high for store (Type W3)   

   6   NO         

Carried to Collection      

   WINDOWS - (CONTINUED)               

A   Aluminium curtain rail complete with 

all accessories and fixed and anchored 

on wall as instructed by engineer   

4mm Thick clear glass and glazing 

fixed with and including putty to steel 

windows   

   30   

   

    

    

LM         

B   Panes 0.1 - 0.5 square metres   

4mm Thick obscure glass and glazing 

fixed with and including putty to steel 

windows   

22   

     

  

SM         

C   Panes 0.1 - 0.5 square metres   55   SM         

D   Prepare and apply three coats wood 

preservative primer to backs of timber 

frame not exceeding 100mm girth   

      

  

         

E   Ditto 100 - 200mm girth   

Prepare and apply three coats gloss oil 

paint to surfaces of metal   

0   LM         

F   General surfaces   55   SM         
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ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

  

G   Ditto burglar proofing grills   

Sand, stain, prepare and apply three 

coats clear    

52   SM         

H   Surfaces 100-200mm girth   67   LM         

I   Ditto 200-300mm girth   

Carried to Collection   

COLLECTION   

FROM PAGE KTS/7   

FROM ABOVE   

233   LM         

   

TOTAL FOR  ELEMENT NO. 6  (WINDOWS)     CARRIED 

TO  SUMMARY   

    

   ELEMENT NO. 7   

EXTERNAL FINISHES   

Walls   

            

A   Extra over walling for smooth chisel 

dressing with flush   

pointed vertical joints and recessed 

horizontal joints   

    

125   SM   
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B   Extra over 200mm thick walling for 

chasing 50mm deep to receive 

rendering (m/s)   

12mm thick gauged lime (1:2:9) 

plaster to :   

   56   

  

SM         

C   Beams and columns   65   SM         
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D Walling    423  SM       

Prepare and apply three coats of first     grade silk vinly 

emuilsion paint as per "Crown Berger" or other equal and   
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 approved to:   

E Plastered surfaces of beams and  

65  SM     columns   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

                  

TOTAL FOR  ELEMENT NO. 7   (EXTERNAL FINISHES) 

CARRIED TO       

     

   ELEMENT NO. 8   

INTERNAL FINISHES   

FLOORS   

Hack off the existing TERRAZZO  

FLOOR in wards   

(internal) floor prepare and pprovide 

new floor Cement and    

   

    

247   SM   
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A   32mm Thick to receive ceramic wall 

tiles (wet) areas   

Coloured ceramic tiles as per "Saj  

65   

   

SM         

 

 

 

Ceramics" or other equal    
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B 300 x 300 x 8mm Tiles 247 SM     

C 200 x200 x 8mm wall tiles for wet 65 SM   areas  D 100 

x 8mm  skirting 277 LM     

Ceiling   

E Allow for repair of the affected and     

worn out ceiling to existing facilities, wards theatre and 

store as directed and BLOCK BOARD to seal off the door 

from main ward to nbn room and supply new ceiling 

boards and install as instructed by project  manager on 

site. 1 ITEM   

F 50 X 50mm celcured cypress timber     

546 LM brandering   

G Ditto but plugged 489 LM     

H 10mm thick Celotex board ceiling 75 SM     

nailed to timber    

Extra over celotex ceiling for trap door 2 NO     

I   

size 600 x 450mm    

   

ITEM                 DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

J   100 x  25mm Thick wrot softwood 

moulded cornice Prepare and apply 

three coats first grade plastic emulsion  

277   

    

LM         

K   Celotex ceiling surfaces   396   SM         
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L   Timber surfaces not exceeding  

100mm girth   

277   LM         

Carried to Collection               

   Prepare and apply three coats first 

grade plastic emulsion    

            

A   

  

Plastered walls to existing facilities   1,876   SM         

Carried to Collection               

   COLLECTION               

FROM PAGE DS/10   

FROM ABOVE   
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IT

E

M 

                 DESCRIPTION   Q

T

Y   

U

NI

T 

   

RATE  

AMOUNT 

                  

TOTAL FOR  ELEMENT NO. 8  (INTERNAL 

FINISHES)    CARRIED TO 

     

               

   

   

   

  SECTION SUMMARY       

A         

DEMOLISHION WORKS……………………..                 

KTS/1   

   

B   

ROOFING…………………

……………………………… 

…….   

    

K

TS

/4  

         

C   DOORS……………………

………………………………  

……..   

K

TS

/6  

         

D   WINDOWS…………………

……………………………   

……….   

K

TS

/8  

         

E   EXTERNAL    

FINISHES…………………

………………………….   

K

TS

/9  

         

F   INTERNAL    KT

S/1

1 

     KSHS     
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FINISHES…………………

…………………………..   

TOTAL FOR 

RENOVATION WORKS   

   

     

 

   

 

     

   

   

   

   

   

   

   

   
   

            6.OUT PATIENT DEPARTMENT   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

   ELEMENT NO.1   

SUBSTRUCTURES AND   

DEMOLISHIONS   

DEMOLISHION WORKS & SITE   

CLEARANCE   
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A   Demolish and remove the existing 

asbestos roof covering and and all 

timber members from the existing 

OPD Block, cart away and deposit the 

materials as instructed by 

client/project manager, prepare and 

re-roof the house and directed by 

project manager.   392   SM   
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B Ditto but demolish sections of the     existing 

walls to allow re-construction and raising the height and 

extension of the building , creating more space  

 for   easy  working   and  

operationalization of the opd block ditto.   

Excavations  346  ITEM   

C Excavate trenches for strip foundation       not exceeding   

1.5metres for reduced level  248 
 
CM   

D Ditto for column bases ditto  36  CM       

E Extra over excavation from rock in any 12  CM      position   

Filling and carting away   

F BACKFILL the building and ram with        selected and 

approved imported red soil   well watered and compacted 

in layers 489   

of 150mm thick  CM   

G Load and cart away excavated      

87  CM   

materials from site   

H Approved hardcore bed handpacked,       well watered and  

75 
 
CM   

 compacted laid in layers of 150mm      

thick   

I 50 mm selected fine material to       hardcore 

surfaces, well  rolled and leveled to receive concrete   

254 
 
SM   

J Apply "Termidor" or any other similar       and approved 
anti termite chemical   treatment on blinded surfaces.  
254 

 
SM   

K 500 gauge polythene sheeting with        

sides and end laps as described laid on    

blinded surfaces  254  
SM  

 

Plain concrete (1:4:8) in   

L 50mm Thick blinding to strip      

45  SM   

foundation   
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M   Ditto to column bases   12   SM         

Carried to Collection               

   SUBSTRUCTURES-(CONTINUED) 

Vibrated reinforced concrete grade 

20/20 (1:2:4) in:   

             

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

A   
Strip footing   11   CM   

      

B   Column bases   2   CM         

C   Columns   1   CM         

D   150mm Thick ground bed 

ramp Sawn formwork to:   

176   SM         

E   Sides of strip footing   55   SM   
      

F   Ditto column bases   34   SM         

G   

Ditto columns   18   SM         

H   Edges of floor bed 75 - 150mm high   

Steel reinforcement as described 

including cutting to    

80   LM         

I   8mm Diameter round steel bar   198   KG         

J   10mm Ditto   

Steel fabric mesh reinforcement to B.S. 

4483   

224   

  

KG         
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K   No. A 142 fabric weighing 2.22Kg/sm 

fixed in bed   

176   SM         

Carried to Collection               

   

A   

SUBSTRUCTURES-(CONTINUED) 

Natural stone walling in cement and 

sand (1:3) mortar and including 

reinforcing with 20 x 3mm thick hoop 

iron in every alternate course.   

200mm Thick walling   

    

   

     

215   

   

SM   

   

   

   

   

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

   Plinths               

B   12mm thick cement and sand (1:3) 

render to plinths   68   SM   
      

C   Prepare and apply three coats 

bituminous paint to rendered plinths   68   SM   

      

D   Allow for keeping the whole of the 

excavations free from all water; include 

for draining or other wise keeping all 

works free from water as necessary 

over the entire contract period   

     

    

    

     

ITEM   
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E   Allow for maintaining and upholding 

sides of excavations and keeping 

excavations  clear  of   all  

 fallen materials, rubbish etc   

Paving Slabs around building   

    

    

ITEM   

      

F   600 x 600 x 50mm thick precast 

concrete paving slabs bedded and 

jointed in cement and sand (1:4) mortar 

laid on and including 50mm thick sand 

bed   

Carried to Collection   

COLLECTION   

FROM PAGE DS/1   

FROM PAGE DS/2   

FROM ABOVE   

   76   

   

    

   

SM         

   

   

TOTAL FOR  ELEMENT NO. 1  (SUBSTRUCTURES)      

CARRIED TO   SUMMARY   

   

   ELEMENT NO. 2   

REINFORCED CONCRETE  

SUPERSTRUCTURE   

Vibrated reinforced concrete grade 

20/20 (1:2:4) in:   

            

A   Ring Beams   10   CM         

B   

Columns   3   CM         
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ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

   
Sawn formwork to:   

            

  

C   Sides and soffites of beams   108   SM         

D   Sides of columns   

 Steel  reinforcement  as  described 

including cutting to  length, bending, 

hoisting and fixing including all 

necessary    

High tensile square twisted bars   

45   

    

    

SM         

I   8mm Diameter round steel bar   388   KG         

J   10mm Ditto   489   KG         

   TOTAL FOR  ELEMENT NO. 2    

(REINFORCED CONCRETE   

SUPERSTRUCTURE)    

            



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

   ELEMENT NO. 3   

WALLING   

            

A 200 mm wide approved quality 3-ply       bituminous felt damp proof 

course    

under walls  65 
 
LM    
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B 150 mm thick Ditto 115 LM     

Medium chisel dressed natural stone 

walling  in cement and sand (1:4) mortar 

reinforced with and including  25 x 3mm  thick 

hoop iron in every alternate  course   

C 200mm Thick walling externally 

115 SM     

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

D   Concrete grille walling   

Medium chisel dressed natural stone 

walling in cement and sand (1:4) 

mortar reinforced with and including  

25 x 3mm  thick hoop iron in 

every alternate course   

0   

     

    

SM         

E   200mm Thick walling internally   0   SM         

F   150mm Walling reinforced with and 

including 25 x 3mm   

thick hoop iron ties in alternate 

course internally   

Lintel   

   65   SM         

G   225 x 225 x 100mm thick concrete 

lintel reinforced with 10mm and 8mm 

diameter steel bars and including all 

necessary formwork    

Permanent ventilation   

    

    

  180   LM   

      

H   Pair of permanent ventilation size 225 

x 225 x 25mm thick fixed with and 

including mosquito wire gauze   

    

    

36   NO   

      

I   Leave or form hole in 200mm thick 

wall size 225 x 225mm wide   16   NO   

      



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

J   Eave filling to 200mm thick wall 

extreme height 300mm   

75   LM         

TOTALFOR ELEMENTNO.   3  

(WALLING)   

CARRIED TO SUMMARY   

            

   ELEMENT NO.4   

ROOFING    

ELEMENT NO.3   

ROOFING   

Galvanized corrugated Sheet roofing;  

28 gauge;Pre-painted   

   

   

0.666667 

   

    

   

A   Roof covering not exceeding 450 

from  horizontal;fixing   to  

 timber structure (m/s) with 

roofing nails and neoprene  washers  

  J   bolts  nuts neoprene 

washers and caps.    

Accessories, fixing as necessary to 

roof    

       

512   

SM   

      

B   Ridge  cap    42   LM         

C   
Valley  cap    24   LM         

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

   Trusses (All timber work is 

provisional)   

The following in pressure impregnated 

first grade cypress timber   

0.429            
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D   100 x 50mm Rafters   326   LM         

 

E   Ditto tie beams   206   LM         

F   Ditto king post   
40   LM   

      

G    Ditto valley rafters     187   LM         

H    75 x 50mm struts and ties     211   LM         

I    Ditto collar splices     156   LM         

J    Ditto purlins     612   LM         

Carried to Collection                

   ROOFING - (CONTINUED)   

The following in second celcuredgrade 

well seasoned cypress timber   

   

     

         

A   100 x 50 mm wall plate bolted to wall 

with and including   

12mm diameter bolts 60mm long at   

1000mm centres   

    

112   LM   

      

B   200 x 50mm Ridge board   42   LM         

C   Bore hole in 50mm thick timber for  

12mm diameter bolts   
18   NO   

      

D   Make mortice in reinforced concrete 

for 12mm diameter    

Eaves   

18   NO         
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E   50 x 50mm second grade celcured and 

well seasoned    

154   LM         

F   Ditto but plugged   116   LM         



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

 G  25 x 25mm Prime grade cypress timber   86  SM       

slats at 75mm    

Coffee tray tacked to timber at eaves  85  

SM       

H   

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

  

   Fascia Board               

I   225 x 25 mm thick wrot cypress fascia  

/barge boards fixed to 

end of rafters (m/s)  

Rain water goods   

  115   LM         

J   Gutters               

K   150 x 100mm galvanized iron gutter 

gauge 18 fixed to fascia boards (m/s) 

with and including approved steel 

brackets at 1000mm centres   

    

    

    

115   LM   

      

L   Extra over gutter for stopped ends   6   NO         

M   Ditto but for 100 mm diameter outlet   6   NO         

Carried to Collection               

   
ROOFING - (CONTINUED)   

Downpipe   
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A   100 mm diameter galvanised iron 

downpipe gauge 24 fixed    

    

34   
LM   

      

B   Extra over downpipe for swanneck  

1200mm long   

12   NO         
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C Ditto horse shoe 300 mm long  6  NO       

Decoration and painting   

Knot, stain prepare and apply three coats oil 

gloss paint to:   

D General surfaces of timber  21  SM       

E Surfaces of timber 200-300mm girth  115  LM       

Prepare and apply three coats gloss oil  paint to:   

F General surfaces of metal gutters    14   SM  
 
  

 
  

G Surfaces of large pipes   92   LM        

 COLLECTION        

   

FROM PAGE DS/7   

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

   FROM PAGE DS/8   

FROM ABOVE   
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 TOTAL FOR  ELEMENT NO. 4   (ROOFING)  CARRIED 

TO SUMMARY)   

    

   ELEMENT NO.5   

DOORS   

            

A   Remove the existing doors (steel and 

timber) from existing OPD Block, 

store as directed and supply new ones 

and install as instructed by project 

manager on site.   

Wrot cypress framed frames and 

framings   8   NO   
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B 100 x 50 mm;2 no. labours; plug 

  

ged 15  
LM    

 

door frame   

 45mm Thick solid core flush door to 

B both sides with internal quality 

plywo 

.S 459:  part  

  

2  veneered 

lipped on all  

od and  

edges in approved  

hardwood with fanlight   

C Single swing door size 1200 x  1 NO.    

 2400mm high (Type D3)   

45mm Thick hollow core flush door  to B.S  

  

459: part 2  

 veneered both sides with internal  quality    plywood and  

 lipped on all edges in approved  

hardwood   

D Single swing door size 900 x 240 

high (Type D4)   

STEEL PANEL DOORS   

0mm 0  NO.       

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

E   Mild steel pannel door comprising of 6  

No. Size 300 x 800mm high and 3No. 

Size 300 x 450mm high 10mm thick 

glass panels including 900 x 200mm 

and 900 x 300mm high double plates 

complete with 100 x 50 x 3mm RHS 

framing and metal lugs including 

purpose made hanging and locking  

    

    

   

     
   

  

   
   

   

       

 accessories once primed with red oxide 

primer before delivery to the site size 

1200 x 2400mm high Including three 

lever mortice lock as per 'Union' Ref 

2277 or other equal and approved 

manufacturer (type D1)   

  
 
     

8   

  

NO.   
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F   Ditto size Double door 1500 x 

2400mm high (Type D1b)   

ditto but opens at 180 degree bothways 

Iron Mongery    

Supply and fix the following to UNION 

catalogue or other equal and approved   

   0   

  

     

NO.         

G   Three lever mortice lock complete with 

set lever aluminium handle furniture   

    

2   NO.   

      

H   Two lever mortice lock complete with 

set lever aluminium handle furniture   

    

6   NO.   

      

I   100mm steel but hinges   2   PRS         

J   Rubber door stop complete with 38mm 

rawl bolt   

8   NO.         

 Carried to Collection        

   DOORS - (CONTINUED)   

Knot, prime, prepare and apply three 

coats gloss oil paint to:   

   

    

         

A   General surfaces of timber   12   SM         

B   Surfaces 0 - 100mm girth   15   LM         

C   Surfaces 100mm to 200mm girth   30   LM         

D   Surfaces 200mm to 300mm girth   

Prepare and apply three coats gloss oil 

paint to:   

54   LM         

E   General surfaces of metal   35   SM         

Carried to Collection               
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COLLECTION   

FROM  PAGE  DS/10  

FROM   

ABOVE   

            

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

  

 

                  

   TOTAL FOR  ELEMENT NO. 5 (DOORS)   CARRIED TO  

SUMMARY   

     

   ELEMENT NO.6   

WINDOWS   

            

A   Remove the existing windows from 

existing OPD Block, store as directed 

and supply new ones and install as 

instructed by project manager on site.  
  8   NO   
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B   250 x 25mm Precast concrete window 

cill bedded and   

jointed with cement and sand (1:3) 

mortar   

Supply & fix the following purpose 

made steel casement    

   15   LM         

C   Steel casement window size 1500 x  

1500mm high (Type W1)   8   NO   

      

  D   Steel casement window size 3000 x  

1400mm high for pharmacy (Type W2)  

Burglar proofing)   

   2   

   

NO         

E   Steel casement window size 1500 x  

1500mm high (Type    
8   NO   
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F Steel casement window size 3000 x 1 NO    

1400mm high for pharmacy (Type W2)   

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

                  

 Carried to Collection        

   WINDOWS - (CONTINUED)               

A   Aluminium curtain rail complete with 

all accessories and fixed and anchored 

on wall as instructed by engineer   

4mm Thick clear glass and glazing 

fixed with and including putty to steel 

windows   

   30   

   

    

    

LM         

B   Panes 0.1 - 0.5 square metres   

4mm Thick obscure glass and glazing 

fixed with and including putty to steel 

windows   

12   

     

  

SM         

C   Panes 0.1 - 0.5 square metres   22   SM         
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D   Prepare and apply three coats wood 

preservative primer to backs of timber 

frame not exceeding 100mm girth   
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E Ditto 100 - 200mm girth 0 LM    

Prepare and apply three coats gloss oil 

paint to surfaces of metal   

F General surfaces 22 SM 
 
  

G Ditto burglar proofing grills 21 SM    

Sand, stain, prepare and apply three 

coats clear    

H Surfaces 100-200mm girth 88 LM 
 
  

I Ditto 200-300mm girth 188 LM    

Carried to Collection   

COLLECTION   

   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

   FROM PAGE DS/12   

FROM ABOVE   

            

TOTAL FOR  ELEMENT NO. 6  (WINDOWS)     CARRIED 

TO  SUMMARY   

    

   ELEMENT NO. 7   

EXTERNAL FINISHES   

Walls   

            

A   Extra over walling for smooth chisel 

dressing with flush   

pointed vertical joints and recessed 

horizontal joints   

    

175   SM   

      

    

    

    

    

    

    



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

B  Extra over 200mm thick walling for   48  

SM      chasing  50mm  deep  to  receive 

rendering (m/s)   

12mm thick gauged lime (1:2:9)    
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 plaster to :   

C Beams and columns 75 SM 
  

 

D Walling  216 SM    

Prepare and apply three coats of first  

  

  

  

 grade  silk  

 vinly emuilsion paint as per "Crown      Berger"  or  

 other equal and approved to:   

E Plastered surfaces of beams  

and  75  SM    columns   

ITEM                  DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

                  

TOTAL FOR  ELEMENT NO. 7   (EXTERNAL FINISHES) 

CARRIED TO       
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   ELEMENT NO. 8   

INTERNAL FINISHES   

FLOORS   

Hack off the existing floor prepare and 

pprovide new floor   

   

    

         

  Cement and sand (1:4) screeding 

smooth trowelled   

        

A   

32mm Thick to receive ceramic tiles 

Coloured ceramic tiles as per "Saj  
  

427   

   

SM         

Ceramics" or other equal    

B   300 x 300 x 8mm Tiles   427   SM         

C   200 x200 x 8mm wall tiles for wet 

areas   

45   SM         

D   100 x 8mm  skirting   

Ceiling   

256   LM         

E   50 X 50mm celcured cypress timber 

brandering   
812   LM   

      

F   Ditto but plugged   766   LM         

G   10mm thick Celotex board ceiling 

nailed to timber    

425   SM         

H   Extra over celotex ceiling for trap door 

size 600 x 450mm    

2   NO         

I   100 x  25mm Thick wrot softwood 

moulded cornice Prepare and apply 

three coats first grade plastic emulsion   

256   LM         

J   Celotex ceiling surfaces   425   SM         
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K   Timber surfaces not exceeding 100mm 

girth   

256   LM         

   

ITEM                 DESCRIPTION   QTY   UNIT   RATE    AMOUNT   

  

                  

Carried to Collection               

   Prepare and apply three coats first 

grade plastic emulsion    

            

A   Plastered walls   518   SM         

Carried to Collection               
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COLLECTION   

FROM PAGE DS/14   

FROM ABOVE   

            

 

   

ITEM                  DESCRIPTION   QTY  UNIT    

RATE  

  

AMOUNT 

                  

TOTAL FOR  ELEMENT NO. 8  (INTERNAL FINISHES)    CARRIED   

TO       
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   SECTION SUMMARY   
 
  

 
  

 
     



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

A DS/3        

SUBSTRUCTURES &DEMOLITION……………..        

B REINFOR

CED 

CONCRET

E 

SUPERST

RUCTURE   

DS/4      

C WALLING

……………
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……………

……………

……… 
 

DS/5     
 

D ROOFING

……………

……………

……………

…………        

…….  DS/8  

E DOORS…

……………

……………

……………

…………      

……..  DS/10    

F WINDOW

S…………

……………

……………

…………       

……….  DS/12
 
 
 
 

G EXTERNA

L        

FINISHES…………………………………………….  DS/13
 
 
 
 

H INTERNA

L   DS/15    

KSHS     

FINISHES……………………………………………..   

TOTAL FOR OUTPATIENT DEPARTMENT BLOCK. 
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 7  PROPOSED CHAINLINK FENCING AND GATE  FOR SIGOR SUB-COUNTY   

HOSPITAL                                              IN    

WEST POKOT COUNTY   

ITEM                 DESCRIPTION   QTY   UNIT   RATE   AMOUNT   

   

SITE CLEARANCE   
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A Clear site of all bushes,     grass, 

weeds, small trees, and the like and  

dispose as directed by SM  265  the DR   

FENCING   

B Provide materials and     erect chainlink 

fence  

2100mm high consisting  

of   

75mm diameter posts at 3.0m centres 

reinforced with and including   

4No.-6mm MS steel rods and 6mm MS stirrups at 

300mm centres with bottom end of post set in and 

including plain concrete 1:3:6 (40mm)  

base size   

150x150x150mm including  excavation 
600mm deep.  Include for 3No. Strands of  

No.12  gauge galvanized  steel  chainlink 

wire with  

No.18 SMG annealed   

iron wire all to a height of 

1200mmand the whole stretched tight  

and even including  LM  840   
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 levelling the ground as      

necessary all to the approval of the DR   

C       

Extra over for straining post supported 

by 2 No.Steel Posts 75mm diameter with top and 

bolted to fence with and including 12mm dia 

galvanised steel bolt and bottom and of  post set 

in and including plain concrete 1:3:6 (40) base 

size   

100x100x100mm   

including excavation 600mm deep and post fitted 

with 3No.  160x6mm galvanised  

hook bolts for straining  

wires  NO  280   
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D   Extra  over  for 

double corner post 

each with raking 

strut  and   3No.  

160x8mm galvanised  

  hook bolts  

 straining  wires.   

NO   120         

  Carried to Collection               

   

GATE   

            

A   

Allow for astandard gate of 3000mm wide 

with 400mm x 400mm   

         

NSCF/1   

   

   

PROPOSED CHAINLINK FENCING AND GATE  FOR SIGOR SUB-COUNTY   

HOSPITAL                                              IN    

WEST POKOT COUNTY   

ITEM                 DESCRIPTION   QTY    

UNIT 

RATE 

  

   

AMOUNT 

   2400mm high gate pillars all complete including all wing 

walls painting and all finishes as directed by project engineer   NO   1   

      

B   Dito pedestrian gate 1800 x2400mm high.   NO   1         

            

   SUMMARY   ……  

……   

 TOTAL   CARRIED   FROM   PAGE   1      
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  …………………………………   

TOTAL   CARRIED   FROM   PAGE   

  ………………………… 

TOTAL   

………………………………………………………………… 

  

2  

……. 

………   

   

   

  

  

   

   

   

TOTAL FOR CHAINLINK FENCE CARRIED TO GRAND 

SUMMARY   

         

   

   

PROVISIONAL AND  PRIME COST SUMS    

ITEM  DESCRIPTION   RATE  AMOUNT   
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PROVISIONAL SUMS   

The following provisional items are to be measured on completion of the 

works and priced in accordance with rates contained in these Bills of 

Quantities or pro-rata thereto or deducted in whole if not required.   

Provisional sum for:   

      

A   
Contigencies; Kenya Shillings One Hundred Thousands  

(Kshs100,000.00) only   
ITEM  100,000.00 

B   Project Management Expenses: Kenya shillings Two Hundred 

thousands (Kshs.200,000.00) only   

   200,000.00 

   Total PC and Provisional Sums carried to Grand Summary      300,000.00 

PC/1   
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                           PROPOSED CHAINLINK FENCING AND GATES AT SIGOR SUB COUNTY HOSPITAL        

IN WEST POKOT COUNTY    

GRAND SUMMARY   

ITEM   DESCRIPTION   TENDERER'S    OFFICIAL U 

      AMOUNT      

1.   Fencing From Page NSCF / 1        

2.   PC and Provisional Sums from page PC/1   

     

3   Sub-Total       

4   ADD 16% VAT on Items 1, 2, 3,4 and  5   

     

5   TOTAL CARRIED TO GRAND SUMMARY PAGE  KSHS   
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Amount of tender in words: Kenya Shilings……………………………………………………………………..   

……………………………………………………………………………………………………………………….   

Tenderer's signature and 

stamp…………………………………………………………………………………………. 

Address……………………………………………………………………………………………………………………

… 

Date………………………………………………………………………………………………………………………

… 

Witness: Name and signature…………………………………………………………………………………………   

Description………………………………………………………………………………………………………………

… 

Address……………………………………………………………………………………………………………………

… 

Date………………………………………………………………………………………………………………………

… 

NSCF/2    
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GS/1   

8.TOILET BLOCK.   

ITEM                              DESCRIPTION   QTY   UNIT   RATE   SHS   

   

SUBSTUCTURE (ALL PROVISIONAL)  

EXCAVATION AND EARTHWORKS   

SITE PREPARATION   

Clearing site vegetation;grubbing up roots and 

filling up voids left with selected excavated 

materials   

            

A   
Bushes ,shrubs, undergrowth or the like and cart away 

from site    
52  SM   

      

B   Excavating vegetable soil for preservation average  

200mm deep and cart away as directed    

EXCAVATION   

52  SM         

C   
Excavate oversite to reduce levels commencing 

from stripped level average 300mm deep and 

spread on site av. 10 meters away   
10  CM   

      

D   

Excavating  for strip foundation starting from 

reduced level not exceeding 1.50 meters deep and 

cart away as directed   

69  CM   

      

E   
Ditto; 1.50 - 3.00 meter deep   48  

CM         

F   Ditto; 3.00 - 4.50 meter deep   48  CM   
      

G   Ditto; 4.50 - 6.00 meter deep   48  CM   
      

H   Ditto; 4.50 - 6.00 meter deep   48  CM   
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I   

Return, fill-in and rum selected excavated material   

8  CM   

      

J   

K   

Remove and cart away from site surplus excavated 

materials as directed   

WATER DISPOSAL   

Labour and materials,Keeping excavations free 

fromgeneral water   

206  

   

CM   

ITEM   

   

   

   

   

   Carried to collection               

                                        PL / 1   

ITEM                                     DESCRIPTION   QTY   UNIT   RATE   SHS   

   PLUNKING AND STRUTING               

A   Labour and materials,to uphold sides of excavations 

generally   

FILLING   

Cutting and filling   

   ITEM         

B   Excavated materials to make up levels depositing and 

compacting in layersmaximum 150mm thick in making 

up levels   

MURRUM   26  CM   

      

C   Blinding surface of fill 50mm thick   

HARDCORE   

12  SM         

D   250mm thick deposting and compacting in layers 

maximum 150mm thick in making up levels   

ANT-TERMITEAND HERBICIDE TREATMENT   

Apply "termidor 25 EC" solutions or other equal 

and approved sprayed evenly   

12  SM         
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E   
To surface of fill and tops of foundation wall   

CONCRETE WORK   

INSITU CONCRETE: REINFORCEMENT.   

Normal:class 20/20mm) vibrated  (1:2:4) 

as described in   

12  SM         

F   Strip foundations   5  CM   
      

F   Columns and beams   9  CM   
      

G   
150mm thick suuspended ground floor slab   

REIFORCEMENT   

Supply and fix bars reinforcement including 

bending hooks, typing wire, cutting spacers and  

supperting all in positin as described   

52  SM         

H   8mm Diameter bars in any location   456  KG   
      

   Carried to collection               

                                        PL / 2   

ITEM                                     DESCRIPTION   QTY   UNIT   RATE   SHS   

   

   

REIFORCEMENT CONT'N   

Mild steel round bars, cold worked B. S. 4449 

including bends, hooks, tying wire, distance blocks 

spacers   

   

   

   

   

   

   

   

   

A   

12mm  diameter in any location   

Fabrics B.S 4483   

514  kg         
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B   Refernce No A 142; mesh 200X200mm weight  

2.22kgper square meter (including laps,typing  wire 

spacer blocks in location measured Net)   

SAWN FORMWORK TO INSITU CONRETE AS  

DESCRIBED   

52  SM         

C   Edges of the floor bed 75mm wide    40  LM         

D   

Sides and soffits of suspended floor slab   

FOUNDATION WALLING   

58  SM         

E   
200mm thick approved natural stone, roughly   

squared, equal approved plastic sheet laid over mortar  

(4:1) ewinforces with hoop iron 500 gauge   

            

F   in every atternate coure               

G   
Ditto 150mm   

DAMP PROOF MEMRANES   

Polythene , 500 gauge, or other equal and approval 

plastic sheeet laid over blinding (measured heltallow 

for laps)   

216  SM         

H   
Horizontal 1No of layer(s) over 300mm wide   

PLINTH AREA FINISHES   

Render cement and sand (1:3) wood floated   

52  SM         

I   

12mm thick cement and sand to conrete or blockwork 

base (m/s) general external   22  SM   

      

   Carried to collection               
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                                 PL / 3   

ITEM   DESCRIPTION   QTY   UNIT   RATE   SHS   

 

A   12mm thick in steps finishes smooth   6  SM   

      

B   Prepare and apply three coats black betuminous paint 

to rendered surface   

22  SM         

   Carried to collection               
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                                COLLECTION   

Brought forward from  PL / 1   

Brought forward from   PL / 2   

Brought forward from  PL /   3   

From above   

            

   TOTAL SUBSTRUCTURE CARRIED TO  

SUMMARY   

            

                                        PL / 4   

ITEM   DESCRIPTION   QTY   UNIT    RATE   SHS   

   REINFORCED CONCRETE FRAME   

Vibrated reinforced concrete (1:2:4)class20/20mm 

as described   

              

A   Ring beams   

  

3   CM   
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B   Suspended slab   

REINFORCEMENT   

Bars high yield steel; cold worked B:S 4461 

including bends,hooks ,tying wire,distance blocks 

and spacers in position   

            

C   

8mm diameter in any location   

SAWN FORMWORK TO INSITU CONCRETE   

203   KG         

D   Soffits of Suspended slab   48   SM   
      

E   Sides  of suspended slab 150-250mm   

WALLING   

Walling; Natural stonework or blockwork   

Approved local stone Squared, fine chisel 

dressed one side bedding jointing and recessed 

pointing one side in cementsand mortar   

(1:4)as work proceeds   

            

F   

Walls 200mm thick reiforced with hoop iron gauge   

500 in every  alternate course   218   SM   

      

G   Lobour and materials in eaves filling 200mm thick  

250mm height   

48   SM         

   CARRIED TO COLLECTION               

                                        PL / 5   

   

ITEM 

                                         DESCRIPTION   

  

QTY   UNIT   RATE   SHS   
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A   

Form or leave 250 x250mm opening in 200mm mean  

walling   8  NO   

      

B   

   

225 x225mm precast concrete permanent vent 

mosquito gauzed laid in cement sand(1:3)   

DAMP PROOF  CORSES   

B.S 743, Type A, bitumen hessian  base  150mm, no 

allowances made for laps   

5  

   

NO   

   

   

   

   

   

C   150mm ditto   54   LM         

   Carried to collection               
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                                COLLECTION   

Brought forward from  PL / 5   

From above   

            

   
TOTAL REINFORCEMENT AND WALLING CARRIED TO  

SUMMARY   

      

                                        PL / 6   

ITEM                                                DESCRIPTION   QTY   UNIT   RATE   SHS   

  

                       ROOFING   

ROOFING   

Galvanized corrugated Sheet roofing; 30 

gauge;Prepainted   

            

A   

   

Roof covering not exceeding 450 from horizontal;fixing 

to timber structure (m/s) with roofing nails and 

neoprene washers J bolts nuts neoprene washers and 

caps.    

 Accessories, fixing as necessary to roof         

    
   

62   

   
SM   

   

   

   

   

   

B   
      

Ridge  cap    15   LM   
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C   
      

Valley  cap    
0   LM   

      

   

   

      

Trusses (All timber work is provisional)   

first 

grade The following in pressure impregnated cypress 

timber   

0.429   

   

   

   

   

   

   

   

D         

100 x 50mm Rafters   

41   LM         

E   
      

Ditto tie beams   
28   LM   

      

F   
      

Ditto purlins   
78   LM   

      

G         

Ties and struts  

Fascia Board   

33   LM         

H   200 x 25mm wrot cypress fascia/barge boards fixed to 

end of rafters (m/s)   

  39   LM         

   TOTAL ROOFING CARRIED TO SUMMARY               

                                        PL / 7    

ITEM                                        DESCRIPTIONN    QTY   UNIT   RATE   SHS   

   WINDOWS   

Precast concrete, normal class20/20mm vibrated;   

            



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

A   

Sills, 250x75 mm thick ,once sunk  weathered, 

once throted, reinforced as necessary for handling   

,bedding jointing and pointing in cement mortar 

(1:4)   12  LM   

      

B   

   

Overall size 800x800 mm high   

GLAZING   

6  

   

NO   

   

   

   

   

   

C   4mm thick clear sheet glass to metal with putty    

1.00  to 1,5 square meter   

PAINTING AND DECORATION   

ONE UNDERCOAT  TWO COATS OIL PAINTFULL  

GLOSS  FINISH TO CROWN PAINTS OR EQUAL   

AND    

APPROVED   

3   SM         

D   
Metal window surfaces over 300mm girth  

internal   
5   SM   

      

E   Ditto over 300mm girth external   2   SM         

F   Concrete surfaces 200-300mm girth external   8   LM   

      

G   Ditto but timber surfaces   8  LM         

   TOTAL FOR WINDOWS CARRIED  

TOSUMMARY   
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                                        PL/ 8   

ITEM                                       DESCRIPTION   QTY   UNIT   RATE   SHS   

   DOORS   

JOINERY   

FRAMES WROT MAHOGAMY   
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A 150X50mm rebated frame once laboured  36  LM   

     

B 150X50mm timber frame once laboured  36  LM   

    C  Ditto quadrant  34  LM   

D 34  LM       

45x24mm Architraves   
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FLUSH DOOR   

E Single solid core door 

45mm thick ,900x2400mm      

high, 6mm mahogany veneer facing both sides, hardwood lipping on all exposed edges 

with fanlight   

6 NO   

F 225 x 25 x3mm thick door 

fixing cramps one end 36 

NO      bent and twice 

screwed to frame and the 

other end fanged and built 

in to blockwork   

IRONMONGERY   

Supply and fix the following;   

     

G Steel butt hinges 100mm  9 

PRS   

     

H Mild steel door fixing 

dowel 200mm long   6 NO   

     

I Door stops NO  8400  6 NO   

J 2-lever 'union' mortice lock 

cataloque NO. 2237  6 

NO      complete with set 

lever handle furniture   

ONE UNDERCAT TWO COATS OIL PAINTFULL    GLOSS    

TO CROWN PAINTS OR EQUALAND APPROVED   
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K   Wood surfaces over 300mm girth external / internal   

15  SM   

      

   Cerried to collection               

                                        PL/ 9   

ITEM                                       DESCRIPTION   QTY   UNIT   RATE   SHS   

A   Wood surfaces 200-300mm girth external   22  LM   

      

B   

   

Ditto 0-100mm girth   

   

22  

   

LM   

   

   

   

   

   

   Carried to collection               
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                                COLLECTION   

Brought forward from  PL / 5   

From above   

            

   TOTAL DOORS CARRIED TO SUMMARY               

                                        PL/ 10   

ITEM                                              DESCRIPTION   QTY   UNIT   RATE   SHS   

   

FINISHES   

FLOORS   

Cement and sand (1:4) screeding smooth trowelled   

            

A   32mm Thick to receive ceramic tiles   

Coloured ceramic tiles as per "Saj Ceramics" or other 

equal and approved bedding and jointing in cement and 

sand (1:3) mortar and flush pointed with white cement:  

52   SM         



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

B   300 x 300 x 8mm floor tiles   52   SM   
      

C   200 x200 x 8mm wall tiles   96   SM   

   

   

   

   

D   100 x 8mm  skirting   44   LM   

    

E   
12mm thick ,2NO. Coat work plaster 1:2:6:  to 

concrete or block work base (m/s) generally,walls 

internal steel trowelled   
245  SM   

      

F   

Ditto  to the  external wall surface as described   

96  SM   

      

G   15mm thick 2 NO coatwork  cement sand (1:4) 

render to concrete or blockwork base externally   

PAINTING AND DECORATION   

THREE COATS PVA BASED EMULSION PAINT   

TO    

CROWN PAINTS OR WQUAL AND APPROVED    

16  SM         

H   Rendered wall surfaces   342  SM   
      

J   Ditto  timber surfaces internal   16  SM         

   TOTAL FINISHES CARRIED TO SUMMARY               

                                   

   
   

     
   

   

     
   

   



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

   

        PL/ 11   

  

ITEM                  DESCRIPTION    QTY   UNIT   RATE   SHS   

   
PAINTING AND DECORATING   

ONE  UNDERCOAT,TWO  COATS  OIL  

   

  

         

PAINTFULL    

GLOSS FINISH TO CROWN PAINT OR EQUAL   

AND APPROVED   

A   Plastered wall surfaces over 300mm girth internal   342  SM         

B   Ditto  surfaces 100-200mm girth external   16  LM         

   SUB-TOTAL CARRIED TO COLLECTION               

  



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

 

                    

   

   

     
   

   

     
   

   

   

   

   

   

     
   

   

     
   

   

     

   

   

            

        SUMMARY           



PROPOSED  UPGRADING OF     

SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT COUNTY   

   

 

  SUBSTRUCTURES FROM PAGE  PL /4   

REIFORCEMENT  AND WALLING FROM  PL /6   

ROOFING FROM PAGE PL /7   

WINDOWS FROM PAGE PL /8   

DOORS FROM PAGE PL/10   

FINISHES FROM PAGE PL/11   

        

  
TOTAL FOR  PIT LATRINE BLOCK TO 

SUMMARY   

        

                                                                   P L/12    



.   

  BILL NO.1   EWK294   ELECTRICAL WORKS   

 9. PROPOSED ELECTRICAL RENOVATION WORKS TO KITCHEN, LAUNDRY AND ISOLATION   

WARDS AT SIGOR SUB-COUNTY HOSPITAL, WEST POKOT   

ITEM 

NO.   

    

DESCRIPTION    
QTY 

  

 

UNIT   RATE  

AMOUNT   

 (KSH)   

1   

Remove existing the worn out electrical cables and 

keep as directed by the Engineer.   1   Item   

      

2   

Remove the existing worn out PVC conduits and 

keep as directed as the Engineer.   

1   Item   

      

3   
Remove the existing worn out electrical fittings and 

keep as directed as the Engineer.   

Supply, install, test and commission the following; 

1   

  

Item         

A   LIGHTING POINTS   

Lighting points wired in 3x1.5mm2 single core 

copper  cables drawn in 20mm dia. H/G PVC 

concealed  conduits including all conduit 

accessories for:   

(i) One way switching.   17   No.   

      

   (ii) Two way switching   17   No.         

B   
LIGHT FITTINGS COMPLETE WITH 

LAMPS/BULBS:-   

(i) 1200mm, 1x20w bare batten flourescent with  

IP65 T8 LED tube as Thorn/LEDVANCE or equal 

and approved.   23   No.   

      

    (ii)100w screwneck ball fitting as T&J or equal and 

approved.   

3   No.         



.   

  BILL NO.1   EWK295   ELECTRICAL WORKS   

   (iii)30w LED floodlight fitting as Ensave or equal 

and approved.    

8   No.   

      

C   MOULDED  SWITCHES AS HAGER/T&J 

RANGE :   

(i) 5A One gang, One way   17   No.   

      

   (ii) 5A Two gang, One way   1   No.         

   (iii) 5A One gang, Two way   2   No.         

   (iv) 10A intermediate   2   No.         

   (v) 10A IP65 rated Photocell   2   No.         

SUB-TOTAL CARRIED FORWARD TO EWK/4   
            

   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

   

Supply, install, test and commission the 

following;   

            

D   

    

POWER POINTS   

13A ring power points wired in 3x2.5mm2 single 

core copper cables drawn in 20mm dia. H/G PVC 

concealed conduits and including all conduit 

accessories.   
21   

    

No.   

      

E   
SOCKET OUTLET AS HAGER / T&J   

RANGE:(i) 13A Two gang switched 

moulded.   
21   No.   

      



.   

  BILL NO.1   EWK296   ELECTRICAL WORKS   

F   

    

    

COOKER POINT & COOKER UNIT:   

45A Cooker point wired in 3x6mm2 single core 

copper cables drawn in 25mm dia.H/G PVC conduit 

including all conduit accessories.   

    

    

    

1   

    

    

    

No.   

      

    (i) 45A DP Cooker control unit as Tronic or equal 

and approved.   
1   No.   

      

   (ii) Cooker connector as Tronic or equal and 

approved.   

1   No.         

G   

    

WATER HEATER POINT & SWITCH   

20A radial points wired in 3x4.0mm2 single core 

copper cables drawn in 25mm dia. H/G PVC 

concealed conduits and including all conduit 

accessories.   

    

4   

    

No.   

      

    32A radial points wired in 3x4.0mm2 single core 

copper cables drawn in 25mm dia. H/G PVC 

concealed conduits and including all conduit 

accessories.   

    

2   

    

No.   

      

   (i) 20A DP moulded switch with neon indicator as 

MK   or equal and approved.   
4   No.   

      

   (ii) 32A DP moulded switch with neon indicator as 

MK   or equal and approved.   

2   No.   

      

H   TV POINTS   

TV outlets comprising concealed 25mm dia. H/G 

PVC  conduits including accessories plus outlet 

plate.   1   No.   

      

SUB-TOTAL CARRIED FORWARD TO  

EWK/4   

            



.   

  BILL NO.1   EWK297   ELECTRICAL WORKS   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

   Supply, install, test and commission the 

following;   

(i) Single TV outlet plate as MK or equal and 

approved.   
1   No.   

      

I   FIRE ALARM SYSTEM.   

Fire alarm points wired in 3x2.5mm2 heat resistant 

single core pvc copper cables drawn in concealed 

20mm dia.   

H/G PVC conduit including all accessories.   

    

4   

    

No.   

      



.   

  BILL NO.1   EWK298   ELECTRICAL WORKS   

   

 

   (ii) Fire break glass manual call point unit as  

MENVIER or equal and approved.   

    

2   

    

No.   

      

J   

    

DISTRIBUTION BOARD AS HAVELLS OR 

EQUAL AND APPROVED:   

(i) 100A TPN Six way.   
 1   

No.           

K   

    

MCBs of the same make as item No. J above 

and of  the following ratings:(i) 6A SP.   

    

5   

    

No.   

    

   (ii) 20A SP   4   No.         

   (iii) 32A SP.   2   No.         

   (iv) 45A SP.   1   No.         

    (v) Single blanking plate.   6   No.         

L   

    

SUB-MAINS AS EAST AFRICA CABLES   

3x10mm2 single core cables drawn in 32mm dia.   

H/G from cable looping box to distribution board.   

    

15   

    

M   

      

M   

    CABLE LOOPING BOX   

Standard T-shaped metal coated and galvanized 

cable looping box complete with its accessories and 

cut outs/ isolator switch.   

    

1   

    

Item   

      

SUB-TOTAL CARRIED FORWARD TO  

EWK/4   

            

   (i) 240V AC mains fire alarm bell with 150mm 

gong as MENVIER or equal and approved.   

    

2   No.   

      



.   

  BILL NO.1   EWK299   ELECTRICAL WORKS   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

   

Supply, install, test and commission the 

following;   

            

N   

EARTHING   

Earthing system comprising 1500mm long,copper 

earth rod complete with clamp, 10mm2 earth lead 

and accessible manhole all to approval.   

1   Item   

      



.   

  BILL NO.1   EWK300   ELECTRICAL WORKS   

   

  

P   
Allow a Provisional Sum of Kenya Shillings Thirty 

Thousand (Ksh. 30,000 ) only for Project 

Management expenses.   

   

Sum   30,000   30,000   

Q   
Allow a Provisional Sum of Kenya Shillings   

Fifty Thousand (Ksh. 50,000 ) only for 

Contingencies to be omitted or expended in 

whole or in part at the discretion of the Project 

Engineer.   

   

Sum   

   

50,000   

R   Allow for attendance & profits for item No. P    

(…%....)   

   

%   

      

  

O   

Allow a Provisional Sum of Kenya Shillings Five 

Thousand (Ksh. 5,000) only for hacking and 

making good the hacked sections.   

Item   Item   5,000   5,000   



.   

  BILL NO.1   EWK301   ELECTRICAL WORKS   

 

 Sub-Total  from above   

Sub-Total  Brought Forward from page EWK/1   

Sub-Total  Brought Forward from page EWK/2   

Sub-Total  Brought Forward from page EWK/3   

            

TOTAL FOR ELECTRICAL WORKS C/F TO GRAND SUMMARY PAGE   

(EWF/1)    



 

ELECTRICAL WORKS   

  

   

PROPOSED ELECTRICAL WORKS TO WALKWAYS AT SIGOR SUB-COUNTY 

HOSPITAL, WEST POKOT.   

ITEM  

NO.   DESCRIPTION    QTY  UNIT   RATE  

AMOUNT   

 (KSH)   

   

Supply, install, test and commission the following; 

   

    

         

A   LIGHTING POINTS   

Lighting points wired in 3x1.5mm2 single 

core copper  cables drawn in 20mm dia. H/G 

PVC concealed  conduits including all conduit 

accessories for: (i) Two way switching   

33   No.   

      

B   LIGHT FITTINGS COMPLETE WITH 

LAMPS/BULBS:-   

(i) 1200mm, 1x20w bare batten flourescent with  

IP65 T8 LED tube as Thorn/LEDVANCE or equal 

and approved.   33   No.   

      

C   MOULDED  SWITCHES AS HAGER/T&J 

RANGE :   

(i) 5A One gang, Two way   10   No.   

      

D   
Allow a Provisional Sum of Kenya Shillings Ten 

Thousand (Ksh. 10,000 ) only for Project 

Management expenses.   

   

Sum   10,000  10,000   

E      

Allow a Provisional Sum of Kenya Shillings Twenty 

Thousand (Ksh. 20,000 ) only for Contingencies to 

be omitted or expended in whole or in part at the 

discretion of the Project Engineer.   

Sum   

   

20,000   



PROPOSED ELECTRICAL RENOVATION WORKS TO NURSE IN- 
BLOCK AT SIGOR SUB-COUNTY HOSPITAL, WEST POKOT. 

  BILL NO.3   EWN303   ELECTRICAL WORKS   

F   Allow for attendance & profits for item No. D    

(…%....)   

   %         

) 

TOTAL FOR ELECTRICAL WORKS C/F TO GRAND SUMMARY    PAGE  

(EWF/1   

BILL NO.2                                     EWW5   

   

    

   

       

      

   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

1   

Remove existing the worn out electrical cables and 

keep as directed by the Engineer.   1   Item   

      

2   

Remove the existing worn out PVC conduits and 

keep as directed as the Engineer.   

1   Item   

      

3   Remove the existing worn out electrical fittings 

and keep as directed as the Engineer.   

Supply, install, test and commission the 

following;   

1   Item         

CHARGE AND KEPI OFFICE  

   



PROPOSED ELECTRICAL RENOVATION WORKS TO NURSE IN-CHARGE AND KEPI OFFICE 

BLOCK AT SIGOR SUB-COUNTY HOSPITAL, WEST POKOT.   

  BILL NO.3   EWN304   ELECTRICAL WORKS   

A   LIGHTING POINTS   

Lighting points wired in 3x1.5mm2 single core 

copper  cables drawn in 20mm dia. H/G PVC 

concealed  conduits including all conduit 

accessories for:   

(i) One way switching.   9   No.   

      

   (ii) Two way switching   4   No.         

B   
LIGHT FITTINGS COMPLETE WITH 

LAMPS/BULBS:-   

(i) 1200mm, 1x20w bare batten flourescent with  

IP65 T8 LED tube as Thorn/LEDVANCE or equal 

and approved.   9   No.   

      

   (ii)30w LED floodlight fitting as Ensave or equal 

and approved.    

4   No.   

      

C   MOULDED  SWITCHES AS HAGER/T&J 

RANGE :   

(i) 5A One gang, One way   6   No.   

      

   (ii) 10A IP65 rated Photocell   1   No.         

D   

    

POWER POINTS   

13A ring power points wired in 3x2.5mm2 single 

core copper cables drawn in 20mm dia. H/G PVC 

concealed conduits and including all conduit 

accessories.   

12   

    

No.   

      

SUB-TOTAL CARRIED FORWARD TO  

EWN/3   

            

   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

   

Supply, install, test and commission the 

following;   

            



PROPOSED ELECTRICAL RENOVATION WORKS TO NURSE IN- 
BLOCK AT SIGOR SUB-COUNTY HOSPITAL, WEST POKOT. 

  BILL NO.3   EWN305   ELECTRICAL WORKS   

E   SOCKET OUTLET AS HAGER / T&J   

RANGE:(i) 13A Two gang switched 

moulded.   12   No.   

      

F   TV POINTS   

TV outlets comprising concealed 25mm dia. H/G 

PVC  conduits including accessories plus outlet 

plate.   1   No.   

      

   (i) Single TV outlet plate as MK or equal and 

approved.   

1   No.         

G   FIRE ALARM SYSTEM.   

Fire alarm points wired in 3x2.5mm2 heat resistant 

single core pvc copper cables drawn in concealed 

20mm dia.   

H/G PVC conduit including all accessories.   

    

2   

    

No.   

      

   (i) 240V AC mains fire alarm bell with 150mm 

gong as MENVIER or equal and approved.   

    

1   
No.   

      

   (ii) Fire break glass manual call point unit as  

MENVIER or equal and approved.   

    

1   

    

No.   

      

H   

    

DISTRIBUTION BOARD AS HAVELLS OR 

EQUAL AND APPROVED:   

(i) 100A SPN Eight way.   

 1   No.   

      

I   

    
MCBs of the same make as item No. H above 

and of  the following ratings:(i) 6A SP.   

    

4   

    

No.   

      

   (ii) 32A SP.   2   No.         

    (iii) Single blanking plate.   2   No.         

J   

    

SUB-MAINS AS EAST AFRICA CABLES   

3x10mm2 single core cables drawn in 32mm dia.   

H/G from Cable looping box to Consumer Unit.   

    

15   

    

M   

      



PROPOSED ELECTRICAL RENOVATION WORKS TO NURSE IN-CHARGE AND KEPI OFFICE 

BLOCK AT SIGOR SUB-COUNTY HOSPITAL, WEST POKOT.   

  BILL NO.3   EWN306   ELECTRICAL WORKS   

SUB-TOTAL CARRIED FORWARD TO  

EWN/3   

            

 

ITEM 

NO.   

    

DESCRIPTION    
QTY 

  

 

UNIT   RATE  

AMOUNT   

 (KSH)   

CHARGE AND KEPI OFFICE    

   

Supply, install, test and commission the following; 

   

  

         

K   

    CABLE LOOPING BOX   

Standard T-shaped metal coated and galvanized 

cable looping box complete with its accessories and 

cut outs/ isolator switch.   

  

  

    

1   

    

Item   

      

L   

EARTHING   

Earthing system comprising 1500mm long,copper 

earth rod complete with clamp, 10mm2 earth lead 

and accessible manhole all to approval.   

1   Item   

      

M   

Allow a Provisional Sum of Kenya Shillings Five 

Thousand (Ksh. 5,000) only for hacking and making 

good the hacked sections.   

Item   Item   5,000   5,000   

N     

Allow a Provisional Sum of Kenya Shillings Twenty 

Thousand (Ksh. 20,000 ) only for Project 

Management expenses.   Sum   20,000  20,000   

O   

Allow a Provisional Sum of Kenya Shillings Fifty 

Thousand (Ksh. 50,000 ) only for Contingencies to 

be omitted or expended in whole or in part at the 

discretion of the Project Engineer.   

   

Sum   

   

50,000   

P   Allow for attendance & profits for item No. N    

(…%....)   

   

%   

      



PROPOSED ELECTRICAL RENOVATION WORKS TO NURSE IN- 
BLOCK AT SIGOR SUB-COUNTY HOSPITAL, WEST POKOT. 

  BILL NO.3   EWN307   ELECTRICAL WORKS   

Sub-Total  from above   

Sub-Total  Brought Forward from page EWN/1   

Sub-Total  Brought Forward from page EWN/2   

            

 

 TOTAL FOR ELECTRICAL WORKS C/F TO GRAND SUMMARY PAGE   

(EWF/1)    



PROPOSED ELECTRICAL RENOVATION WORKS TO MATERNITY WING AT SIGOR SUB-COUNTY 

HOSPITAL, WEST POKOT.   

BILL NO.4   EWM308   ELECTRICAL WORKS   

   

ITEM 

NO.   

    

DESCRIPTION    

QTY 

  

 

UNIT   RATE  

AMOUNT   

 (KSH)   

1   

Remove existing the worn out electrical cables and 

keep as directed by the Engineer.   1   Item   

      

2   

Remove the existing worn out PVC conduits and 

keep as directed as the Engineer.   

1   Item   

      

3   
Remove the existing worn out electrical fittings and 

keep as directed as the Engineer.   

Supply, install, test and commission the following; 

1   

  

Item         

A   
LIGHTING POINTS   

Lighting points wired in 3x1.5mm2 single core 

copper  cables drawn in 20mm dia. H/G PVC 

concealed  conduits including all conduit 

accessories for:   

(i) One way switching.   
21   No.   

      

   (ii) Two way switching   13   No.         

B   
LIGHT FITTINGS COMPLETE WITH 

LAMPS/BULBS:-   

(i) 1200mm, 1x20w bare batten flourescent with  

IP65 T8 LED tube as Thorn/LEDVANCE or equal 

and approved.   28   No.   

      

    (ii)100w screwneck ball fitting as T&J or equal and 

approved.   

1   No.         

   (iii)30w LED floodlight fitting as Ensave or equal 

and approved.    

5   No.   

      



PROPOSED ELECTRICAL RENOVATION WORKS TO MATERNITY WING AT SIGOR SUB-COUNTY 

HOSPITAL, WEST POKOT.   

BILL NO.4   EWM309   ELECTRICAL WORKS   

C   MOULDED  SWITCHES AS HAGER/T&J 

RANGE :   

(i) 5A One gang, One way   9   No.   

      

   (ii) 5A One gang, Two way   4   No.         

D   

    

POWER POINTS   

13A ring power points wired in 3x2.5mm2 single 

core copper cables drawn in 20mm dia. H/G PVC 

concealed conduits and including all conduit 

accessories.   32   

    

No.   

      

SUB-TOTAL CARRIED FORWARD TO EWM/4  
             

   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

   

Supply, install, test and commission the 

following;   

            

E   
SOCKET OUTLET AS HAGER / T&J   

RANGE:(i) 13A Two gang switched 

moulded.   
32   No.   

      

F   

    

WATER HEATER POINT & SWITCH   

20A radial points wired in 3x4.0mm2 single core 

copper cables drawn in 25mm dia. H/G PVC 

concealed conduits and including all conduit 

accessories.   
    

3   

    

No.   

      

    32A radial points wired in 3x4.0mm2 single core 

copper cables drawn in 25mm dia. H/G PVC 

concealed conduits and including all conduit 

accessories.   

    

1   

    

No.   

      

   (i) 20A DP moulded switch with neon indicator 

as MK   or equal and approved.   
3   No.   

      



PROPOSED ELECTRICAL RENOVATION WORKS TO MATERNITY WING AT SIGOR SUB-COUNTY 

HOSPITAL, WEST POKOT.   

BILL NO.4   EWM310   ELECTRICAL WORKS   

   (ii) 32A DP moulded switch with neon indicator 

as MK   or equal and approved.   

1   No.   

      

G   TV POINTS   

TV outlets comprising concealed 25mm dia. H/G 

PVC  conduits including accessories plus outlet 

plate.   2   No.   

      

   (i) Single TV outlet plate as MK or equal and 

approved.   

2   No.         

H   FIRE ALARM SYSTEM.   

Fire alarm points wired in 3x2.5mm2 heat resistant 

single core pvc copper cables drawn in concealed 

20mm dia.   

H/G PVC conduit including all accessories.   
    

4   

    

No.   

      

   (i) 240V AC mains fire alarm bell with 150mm 

gong as MENVIER or equal and approved.   

    

2   
No.   

      

   (ii) Fire break glass manual call point unit as  

MENVIER or equal and approved.   

    

2   

    

No.   

      

SUB-TOTAL CARRIED FORWARD TO  

EWM/4   

            

   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

   

Supply, install, test and commission the 

following;   

            

I   

    

DISTRIBUTION BOARD AS HAVELLS OR 

EQUAL AND APPROVED:   

(i) 100A TPN Six way.   

 1   

No.   

      



PROPOSED ELECTRICAL RENOVATION WORKS TO MATERNITY WING AT SIGOR SUB-COUNTY 

HOSPITAL, WEST POKOT.   

BILL NO.4   EWM311   ELECTRICAL WORKS   

J   

    

MCBs of the same make as item No. J 

above and of  the following ratings:(i) 6A 

SP.   

    

6   

    

No.   

      

   (ii) 20A SP   3   No.         

   (iii) 32A SP.   4   No.         

    
(iv) Single blanking plate.   5   No.   

      

K   

    

SUB-MAINS AS EAST AFRICA CABLES   

3x10mm2 single core cables drawn in 32mm dia.   

H/G from cable looping box to consumer unit.   

    

15   

    

M   

      

L   

    CABLE LOOPING BOX   

Standard T-shaped metal coated and galvanized 

cable looping box complete with its accessories and 

cut outs/ isolator switch.   

    

1   

    

Item   

      

M   

EARTHING   

Earthing system comprising 1500mm long,copper 

earth rod complete with clamp, 10mm2 earth lead 

and accessible manhole all to approval.   

1   Item   

      

N   Allow a Provisional Sum of Kenya Shillings Thirty 

Thousand (Ksh. 30,000 ) only for Project 

Management expenses.   

   Sum   30,000   30,000   

SUB-TOTAL CARRIED FORWARD TO  

EWM/4   

            

   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   



PROPOSED ELECTRICAL RENOVATION WORKS TO MATERNITY WING AT SIGOR SUB-COUNTY 

HOSPITAL, WEST POKOT.   

BILL NO.4   EWM312   ELECTRICAL WORKS   

   

Supply, install, test and commission the 

following;   

            

O   
Allow a Provisional Sum of Kenya Shillings   

Fifty Thousand (Ksh. 50,000 ) only for 

Contingencies to be omitted or expended in 

whole or in part at the discretion of the Project 

Engineer.   

   

Sum   

   

50,000   

P   Allow for attendance & profits for item No. N    

(…%....)   

   

%   

      

  

  Sub-Total  from above   

Sub-Total  Brought Forward from page EWM/1   

Sub-Total  Brought Forward from page EWM/2   

Sub-Total  Brought Forward from page EWM/3   

            



PROPOSED ELECTRICAL RENOVATION WORKS TO MATERNITY WING AT SIGOR SUB-COUNTY 

HOSPITAL, WEST POKOT.   

BILL NO.4   EWM313   ELECTRICAL WORKS   

TOTAL FOR ELECTRICAL WORKS C/F TO GRAND SUMMARY PAGE   

(EWF/1)    



PROPOSED ELECTRICAL RENOVATION WORKS TO OPD BLOCK AT SIGOR SUB-COUNTY 

HOSPITAL, WEST POKOT.   

BILL NO.5   EWO314   ELECTRICAL WORKS   

   

ITEM  

NO.   

DESCRIPTION    

QTY  UNIT  RATE  

AMOUNT   

(KSH)   

1   

Remove existing the worn out electrical cables and 

keep as directed by the Engineer.   

1   Item   

      

2   Remove the existing worn out PVC conduits and 

keep as directed as the Engineer.   

1   Item   

      

3   Remove the existing worn out electrical fittings 

and keep as directed as the Engineer.   

Supply, install, test and commission the 

following;   

1   Item         

A   

LIGHTING POINTS   

Lighting points wired in 3x1.5mm2 single core 

copper  cables drawn in 20mm dia. H/G PVC 

concealed  conduits including all conduit 

accessories for:   

(i) One way switching.   17   No.   

      

   (ii) Two way switching   14   No.         

B   
LIGHT FITTINGS COMPLETE WITH 

LAMPS/BULBS:-   

(i) 1200mm, 1x20w bare batten flourescent with  

IP65 T8 LED tube as Thorn/LEDVANCE or equal 

and approved.   24   No.   

      

   (ii)30w LED floodlight fitting as Ensave or equal 

and approved.    

7   No.   
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C   MOULDED  SWITCHES AS HAGER/T&J   

RANGE:-   

(i) 5A One gang, One way   10   No.   

      

   (ii) 5A One gang, Two way   2   No.         

   (iii) 10A intermediate   1   No.         

   (iv) 10A IP65 rated Photocell   2   No.         

SUB-TOTAL CARRIED FORWARD TO  

EWO/4   

            

   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

   

Supply, install, test and commission the 

following;   

            

D   

    

POWER POINTS   

13A ring power points wired in 3x2.5mm2 single 

core copper cables drawn in 20mm dia. H/G PVC 

concealed conduits and including all conduit 

accessories.   
17   

    

No.   

      

E   
SOCKET OUTLET AS HAGER / T&J   

RANGE:(i) 13A Two gang switched 

moulded.   
17   No.   

      

F   

    

WATER HEATER POINT & SWITCH   

20A radial points wired in 3x4.0mm2 single core 

copper cables drawn in 25mm dia. H/G PVC 

concealed conduits and including all conduit 

accessories.   

    

5   

    

No.   

      

   (i) 20A DP moulded switch with neon indicator 

as MK   or equal and approved.   

5   No.   
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G   TV POINTS   

TV outlets comprising concealed 25mm dia. H/G 

PVC  conduits including accessories plus outlet 

plate.   1   No.   

      

H   FIRE ALARM SYSTEM.   

Fire alarm points wired in 3x2.5mm2 heat resistant 

single core pvc copper cables drawn in concealed 

20mm dia.   

H/G PVC conduit including all accessories.   

    

4   

    

No.   

      

   (i) 240V AC mains fire alarm bell with 150mm 

gong as MENVIER or equal and approved.   

    

2   
No.   

      

   (ii) Fire break glass manual call point unit as  

MENVIER or equal and approved.   

    

2   

    

No.   

      

SUB-TOTAL CARRIED FORWARD TO  

EWO/4   

            

   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

   

Supply, install, test and commission the 

following;   

            

I   

    

DISTRIBUTION BOARD AS HAVELLS OR 

EQUAL AND APPROVED:   

(i) 100A TPN Six way.   

 1   

No.   

      

J   

    

MCBs of the same make as item No. I 

above and of  the following ratings:(i) 6A 

SP.   

    

4   

    

No.   

      

   (ii) 20A SP   5   No.         

   (iii) 32A SP.   2   No.         
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    (iv) Single blanking plate.   7   No.         

K   

    
SUB-MAINS AS EAST CABLES   

3x10mm2 single core cables drawn in 32mm dia.   

H/G from cable looping box to consumer unit.   

    

25   

    

M   

      

L   

    

    

CONTROL SWITCHGEAR.   

Modular type meterboard,metal clad 14SWG,  

415 mains L.V having a meter viewing 

pperpex and to  be installed semi- recessed in 

the wall to approval and complete with the 

following:   

(i) 100A MCCB.   

(ii) 3No. Cutouts   

(iii) Provide space for Three Phase KP Meter.   

(iv) Internal wiring.   

    

    

    

    

    

    

    

    

Item   

    

    

    

    

    

    

    

Item   

      

M   

    

CABLE LOOPING BOX   

Standard T-shaped metal coated and galvanized 

cable looping box complete with its accessories and 

cut outs/ isolator switch.   

    

1   

    

Item   

      

SUB-TOTAL CARRIED FORWARD TO  

EWO/4   

            

   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

   

Supply, install, test and commission the 

following;   
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N   

EARTHING   

Earthing system comprising 1500mm long,copper 

earth rod complete with clamp, 10mm2 earth lead 

and accessible manhole all to approval.   

1   Item   

      

O   

Allow a Provisional Sum of Kenya Shillings Five 

Thousand (Ksh. 5,000) only for hacking and 

making good the hacked sections.   

Item   Item   5,000   5,000   

  

 

P   
Allow a Provisional Sum of Kenya Shillings Thirty 

Thousand (Ksh. 30,000 ) only for Project 

Management expenses.   

   

Sum   30,000   30,000   

Q   
Allow a Provisional Sum of Kenya Shillings   

Fifty Thousand (Ksh. 50,000 ) only for 

Contingencies to be omitted or expended in 

whole or in part at the discretion of the Project 

Engineer.   

   

Sum   

   

50,000   

R   Allow for attendance & profits for item No. P   

(…%....)   

   

%   

      

Sub-Total  from above   

Sub-Total Brought Forward from page EWO/1   

Sub-Total  Brought Forward from page EWO/2   

Sub-Total  Brought Forward from page EWO/3   
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TOTAL FOR ELECTRICAL WORKS C/F TO GRAND SUMMARY PAGE   

(EWF/1)    
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ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

1   

Remove existing the worn out electrical cables and 

keep as directed by the Engineer.   1   Item   

      

2   

Remove the existing worn out PVC conduits and 

keep as directed as the Engineer.   

1   Item   

      

3   Remove the existing worn out electrical fittings 

and keep as directed as the Engineer.   

Supply, install, test and commission the 

following;   

1   Item         

A   LIGHTING POINTS   

Lighting points wired in 3x1.5mm2 single core 

copper  cables drawn in 20mm dia. H/G PVC 

concealed  conduits including all conduit 

accessories for:   

(i) One way switching.   
12   No.   

      

   (ii) Two way switching   6   No.         

B   
LIGHT FITTINGS COMPLETE WITH 

LAMPS/BULBS:-   

(i) 1200mm, 1x20w bare batten flourescent with  

IP65 T8 LED tube as Thorn/LEDVANCE or equal 

and approved.   12   No.   

      

   (ii)30w LED floodlight fitting as Ensave or equal 

and approved.    

6   No.   
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C   MOULDED  SWITCHES AS HAGER/T&J   

RANGE:-   

(i) 5A One gang, One way   1   No.   

      

   (ii) 5A One gang, Two way   2   No.         

   (iii) 10A IP65 rated Photocell   1   No.         

D   

    

POWER POINTS   

13A ring power points wired in 3x2.5mm2 single 

core copper cables drawn in 20mm dia. H/G PVC 

concealed conduits and including all conduit 

accessories.   9   

    

No.   

      

SUB-TOTAL CARRIED FORWARD TO  

EWD/3   

            

   

ITEM  

NO.   DESCRIPTION    QTY  UNIT  RATE  

AMOUNT   

(KSH)   

   

Supply, install, test and commission the 

following;   

            

E   SOCKET OUTLET AS HAGER / T&J   

RANGE:(i) 13A Two gang switched 

moulded.   9   No.   

      

F   
FAN POINTS   

Power points wired in 3x2.5mm2 single 

core PVC insulated copper cables 

drawn in 20mm  dia. H/G PVC 

concealed conduits including  all 

conduit accessories.   
2   No.   

      

G   TV POINTS   

TV outlets comprising concealed 25mm dia. H/G 

PVC  conduits including accessories plus outlet 

plate.   1   No.   
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H   FIRE ALARM SYSTEM.   

Fire alarm points wired in 3x2.5mm2 heat resistant 

single core pvc copper cables drawn in concealed 

20mm dia.   

H/G PVC conduit including all accessories.   

    

2   

    

No.   

      

   (i) 240V AC mains fire alarm bell with 150mm 

gong as MENVIER or equal and approved.   

    

1   No.   

      

   (ii) Fire break glass manual call point unit as  

MENVIER or equal and approved.   

    

1   

    

No.   

      

I   

    

DISTRIBUTION BOARD AS HAVELLS OR 

EQUAL AND APPROVED:   

(i) 100A SPN Eight way.   
 1   

No.   

      

J   

    
MCBs of the same make as item No. I above 

and of  the following ratings:(i) 6A SP.   

    

4   

    

No.   

      

   (ii) 32A SP.   2   No.         

    (iii) Single blanking plate.   2   No.         

SUB-TOTAL CARRIED FORWARD TO  

EWD/3   
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ITEM 

NO.   

    

DESCRIPTION    QTY  

  

UNIT   RATE  

AMOUNT   

 (KSH)   

   

Supply, install, test and commission the following; 

   

  

         

K   

    
SUB-MAINS AS EAST AFRICA CABLES   

3x10mm2 single core cables drawn in 32mm dia.   

H/G Consumer Unit.   
    

15   

    

M   

      

L   

    CABLE LOOPING BOX   

Standard T-shaped metal coated and galvanized 

cable looping box complete with its accessories and 

cut outs/ isolator switch.   

  

  

    

1   

    

Item   

      

M   
EARTHING   

Earthing system comprising 1500mm long,copper 

earth rod complete with clamp, 10mm2 earth lead 

and accessible manhole all to approval.   
1   Item   
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N   

Allow a Provisional Sum of Kenya Shillings Five 

Thousand (Ksh. 5,000) only for hacking and making 

good the hacked sections.   

Item  Item  5,000  5,000   

  

O     

Allow a Provisional Sum of Kenya Shillings Twenty 

Thousand (Ksh. 20,000 ) only for Project 

Management expenses.   Sum   20,000    20,000   

P   

Allow a Provisional Sum of Kenya Shillings Fifty 

Thousand (Ksh. 50,000 ) only for Contingencies to 

be omitted or expended in whole or in part at the 

discretion of the Project Engineer.   

   

Sum   

   

50,000   

Q   Allow for attendance & profits for item No. O   

(…%....)   

   

%   

      

Sub-Total  from above   

Sub-Total Brought Forward from page EWO/1   

Sub-Total  Brought Forward from page EWO/2   

            

TOTAL FOR ELECTRICAL WORKS C/F TO GRAND SUMMARY PAGE   

(EWF/1)    
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PROPOSED ELECTRICAL WORKS FOR REHABILITATION OF SIGOR SUB-COUNTY 

HOSPITAL.   

                                           GRAND SUMMARY   

Item 

No.   

Description                                                     Page  

No.   

For  

Official  

use only    

(kshs)   

For    

Tenderer's 

use only    

(kshs)   

   

   

Bill No.1: Kitchen, Laundry & Isolation Wards        

EWA/4   

Bill No.2: Walkways                                                

EWB/4   

Bill No.3: Nursing Officer & KEPI Office Block        

EWC/4   

Bill No.4: Maternity Wing                                         

EWD/4   

Bill No.5: OPD Block                                               

EWE/4   

Bill No.6: Drug Store                                               

EWE/4   

      

TOTAL CARRIED TO FORM OF TENDER:  

(KSHS)   

      

Amount in words: Kenya   

Shillings…………….………………………………………………………   

…………….……………………………………………………………………………………  

…………   

Tenderer's Stamp and   

Signature………….……………………………………………………………   
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Address………..…………………………………………………………………………………  

………   

Date   

………………………………………………………………………………………………… 

…  

…   

Witness Name &   

Signature……………………………………………………………………………   

Address   

………...…………………………………………………………………………………………   

Date   

………………………………………………………………………………………………… 

…  

…   

    

EWF/20   

PROPOSED ELECTRICAL WORKS FOR REHABILITATION OF SIGOR SUB-COUNTY 

HOSPITAL.   

EWF/21   
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   10.MECHANICAL WORKS   

   

Proposed Mechanical Works BQ    

    

Item   
Description   Qty   Unit   

 Rate   

(Kshs)    Amount (Kshs)   

SANITARY APPLIANCES    
Supply, deliver, install, test and commission the following sanitary 

appliances complete with all the accessories including all 

connections to the services, waste, jointing to water supply 

overflows, supports and all plugging and screwing to walls and 

floors.     

(i) All sanitary fittings shall be in approved colour.   

(ii) The Model and Ref No. indicated is only a guide to the 

type and quality of fittings.   

(iii) Equivalent and Approved models may be acceptable.   

Water Closet (WC) Suite     

            

A   Low level WC suite with  'P'-trap in approved colour complete with 

horizontal outlet to BS 3402 with 7.5 litre valveless low level 

ceramic cistern and fittings including siphon, 15mm diameter side 

inlet ball valve, 20mm diameter side overflow, plastic flush bend, 

dual flush system, inlet connection, chromeplated flush button and 

heavy plastic seat and cover with metal top fixed (chrome plated) 

hinges. All to be as Duravit DCode (Horizontal outlet) CAT No.   
2108090000 water closet or equal and approved.  

Wash hand basin (WHB)-Pedestal   

7   No.         
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 Robe hook in Satin Aluminium to be mounted by  
  

No.      

concealed screws to wall wedges. To be as Twyfords  

Spectrum 2000 accessories or equal and approved.           

   

                  

   
Total Carried Forward to Collection Page   

   

   

Item  Description   Qty  Unit  
 Rate   

(Kshs)    

Amount  

(Kshs)   

   Hand towel/Paper dispenser               

A   Paper/ towel dispenser  for dispensing interfolded 

paper tissue. The dispenser shall include a casing 

having a narrow dispensing slot in the bottom surface. 

The dispenser should have a proper mechanism to 

prevent excessive quantities of tissue. The paper towel 

dispenser shall be in approved colour.   

   

Shower Fittings including Shower head assembly     

4   No.         

B   Concealed shower fitting consisting of 15mm chrome 

plated riser pipe to connect the concealed three way 

diverter single lever shower mixer as of Cobra Model 

"Trini TR 856" or approved equivalent and 100mm 

diameter swivel/ adjustable Hand Spray   

7   No.         

D       2       
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C   Chrome plated hand spray fixed next to the water 

closet complete with chrome plated wall bracket as 

Cobra or equal and approved.   

7   No.         

   
Total Carried Forward to Collection Page    

   

   

Item  Description   Qty  Unit  
 Rate   

(Kshs)    

Amount  

(Kshs)   

   

Shower Soap Dish    

            

A   Semi recessed built in soap tray in Vitreous China of 

size: 165 x 150mm in approved colour as Ideal 

Standard or equal and approved.   

Robe Hook      

7   No.         

B   Robe hook in Satin Aluminium to be mounted by 

concealed screws to wall wedges. To be as Twyfords  

Spectrum 2000 accessories or equal and approved.         

Repair of Medical  Dhobi Sink   

7   No.         
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C  Carry repair and maintainnnce of existing dhobi sink   

size 465 x 410 x 285mm deep in enamelled fireclay 

complete with hardwood pad on the front edge and fitted 

bucket stainless steel grating and 20mm chrome plated 

wall mounted inclined bricon tap, chrome plate chain 

and rubber stopper and heavy gauge 40mmn chrome plated 

bottle trap, stainless steel legs and bearers and 40mm 

grid waste fitting. All as Concreted as  "cleaners sink" 

or approved equivalent.   

Electric  Boiler For Steam Dryer and Laundry and    

Sterilasation of medical equipments    

4     No.        
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Allow cost of repair for the electric boiler at the 

laundry area and the one at the isolation wards   

   

2   No.            

100,000    

   
D   
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Total Carried Forward to Collection Page    

   

  

Item   Description   Qty  Unit  
 Rate   

(Kshs)    

Amount  

(Kshs)   

   2.INTERNAL PLUMBING   

GMS Pipes   
Supply, deliver and install GMS  pipes, tubing and fittings as 

described and shown on the drawings. The pipes and fittings shall 

be produced as per SDR 11 and shall meet or exceed the 

requirements of ASTM D 2846, current European standards for 

PP-R installations and to the Engineers approval. All joints shall 

be assembled employing solvent cements that meet or exceed the 

requirements of ASTM F442 and ASTM F441 . Rates must allow 

for all Metal/plastic threaded adaptors where required for the 

connection of sanitary fixtures, valves, sockets, sliding and fixed 

joints, support raceways, supporting brackets, isolating sheaths, 

elastic materials, expansion arms and bends, crossovers, 

couplings, clippings, connectors, joints etc. as required in the 

running lengths of pipework and also where necessary, for pipe 

fixing clips, holder bats plugged and screwed for the proper and 

satisfactory functioning of the system. The pipes will be pressure 

tested before the plastering  of wall commences and as per the 

manufacturers  recommended testing pressures.   

Pipe work GMS PIPES   

   

   

   

         

A    20mm diameter  pipework   60   Lm         

B    32mm diameter  pipework   

Bends   

80   Lm         

C    20mm diameter bend   14   No.         

D   
32 diameter bend   

Tees   

7   No.         

E   20mm equal  tee   6   No.   
      

F   
32mm equal  tee   

Reducers   

4   No.         
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G   
32x 20mm diameter reducer   

Male/Female Adapters (Brass threaded)   

10   No.         

H   20mm brass threaded adapter   3   No.         

I   32mm brass threaded adapter   2   No.         

   Total Carried Forward to Collection Page         

  

Item     Description   Qty   Unit  
 Rate   

(Kshs)    

Amount  

(Kshs)   

   
Flexible Tubing   

            

A   15mm diameter x 300mm long flexible connectors 

complete with integral chrome plated angle valve as  

Cobra or equal and approved. Valves   

10   No.         

B   20mm gate valve     10   No.         

C   
25mm gate valve       

Pipe Sleeves   

6   No.         

D   100mm diameter heavy duty PVC pipe sleeves for 

crossing over columns and beams.   

Water Storage Tank: Ground Water Tank   

18   Lm         

E   Supply, deliver and Install  10,000 Litres as ROTO or 

Any Equivalent  and Stuctural Support platform .    

Underground Water Tank Fittings                                

Provide the following connections to Ground Water 

Tank ; water tank done by others. Connections to be in 

paddle    

4   

     

No         

F   2NO. 50mm diameter inlet pipes    2   Item             

1,500 

    

G   40 mm diameter outlet pipe for domestic booster pump   2   Item  
           

1,800 

    

H   
100mm diameter for vent/overflow pipe   

2   
Item  

           

1,500 

    

I   50mm diameter medium pressure ball valve for fitting 

for the ground plastic water  tank.   
3   No   
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J   50mm diameter high pressure ball valve for fitting for 

the roof tank.   

Water Booster -Pump-one as booster pump and one 

as hose reel pump   

2   No         

K   A booster  pump capable of delivering 5.5m3/hr against 35M head, 

power rating 0.75KW, single phase, 50HZ as Pedrollo model Top 

2 or equal and approved complete with control panel, associated 

electrical works, protection against dry run, on/off neon lights, 

control/pump status display panel, audio alarm with manual 

silencer to indicate when the pump is faulty, float switch and all 

necessary controls.    

  

2   NO   

      

L   

   

50mm diameter high pressure ball valve for fitting for 

the roof tank.   

   

2   

   

No   

   

   

   

   

   

  

   
Total Carried Forward to Collection Page   
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Item  Description   Qty  Unit  
 Rate   

(Kshs)    

Amount  

(Kshs)   

    Control and Control Panel               

A   

    

Control panel for above pumps with contactors, over 

voltage and under voltage protection relays, MCBs, 

phase failure protection, timer, 180 meters long float 

switch control cable to the roof tanks, start/stop push  

buttons and indicator lights. All these shall be housed 

in a lockable cabinet (with integral isolator) made from 

SWG 18 mild steel sheet that is oven powder coated. 

There shall also be an adjustable time delay switch to 

ensure pumping cycles are controlled to not more than 

6 per hour. It should include a change-over switch to 

enable the pumps to work alternately.   

Electrical Works   

1   

   

Item             

10,000    

   

B   Allow for electrical works wiring and fitting to all 

pumps, control panel and float switches, from isolator 

provided by others with 3 metres distance.   

   

1   Item             

15,000   
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Item  Description   Qty  Unit  
 Rate   

(Kshs)    

Amount  

(Kshs)   

   3.FOUL WATER INTERNAL DRAINAGE   

Supply ,deliver and install the following UPVC,   

MUPVC, soil and waste systems respectively to B.S 

5255 with fittings fixed to Manufactures Printed 

instructions and manufactured by reputable 

manufacturers. Tenderers must allow in their pipework 

prices for all the couplings, clippings, connectors, 

joints etc. as required in the running lengths of 

pipework and also where necessary, for pipe fixing 

clips, holder bats plugged and screwed for the proper 

and satisfactory functioning of the system.    

MuPVC and uPVC Waste and Soil pipework    

   

  

         

A    100mm diameter heavy gauge golden brown UPVC 

pipe   

 60   Lm         

B    100mm diameter heavy gauge grey mUPVC pipe   60   Lm         

C    50mm diameter waste pipe   30   Lm         

D    40mm diameter waste pipe   

Bends   

30   Lm         

E   100mm diameter long radius bend   5   No.         

F   100mm diameter short radius bend   5   No.   
      

G    100mm diameter bend with access   3   No.   
      

H    50mm diameter sweep bend   5   No.         

I    40mm diameter sweep bend   

Tees   

3   No.         

J    100mm diameter sweep tee   4   No.         

K    50mm diameter sweep tee   4   No.   
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    40mm diameter sweep tee      

   

                  

   
Total Carried Forward to Collection Page   

   

     

L   6       No.         
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Item  Description   Qty  Unit  
 Rate   

(Kshs)    

Amount  

(Kshs)   

   
Access Caps   

            

A    100mm diameter access cap   4   No.         

B   50mm diameter access cap   7   No.   
      

C   
 40mm diameter access cap   

WC Connectors   

8   No.         

E   
 100mm diameter WC connector   

Floor Trap   

3   No.         

F   100 x 50mm diameter floor trap and grating   10   No.         

G   Allow for a standard 300 x 300 x 450mm masonry gully 

trap complete with concrete cover. Weathering  

Slates and Vent Cowls   

4   No.         

H    100mm diameter weathering slate and apron.   4   No.         
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I    100mm diameter vent cowl   

Supporting Brackets   

4   No.         

Allow for suitable supporting steel brackets for  anchoring and supporting 

drainage pipes bends on the lower floor. To be painted to match the walling 

colour.   

Testing and Commissioning    

J    

18     No.        
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Allow for testing and commissioning of the  

Item  Description   Qty  Unit  
 Rate   

(Kshs)    

Amount  

(Kshs)   

K   1       
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     PP/343   

   

   

plumbing  Item           and  drainage installations to the satisfaction of 

the 22,500  Engineer.   

   

                  

   
Total Carried Forward to Collection Page   

   

  

   4.FIRE FIGHTING   

Supply, deliver and install the following fire fighting 

equipment in positions indicated on the contract 

drawings or as shall be instructed by the Engineer.   

Hose Reel System   

Hose Reel   
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A Swinging type hosereel fitted with 30 

metres long,  No.      

20mm diameter reinforced non-kink rubber hose 

with 5/6 mm lever operated shut-off nozzle, mild 

steel feed pipe, isolation valve, guide and all other 

accessories as   

'Angus Fire Armour' or equal and approved. GMS  

Pipes Class B   

B 25mm diameter  pipework  Lm       

C 32mm diameter  pipework  Lm       

Extra Over Pipework  Bends   

D 25mm diameter bend  No.       

E 32 mm diameter bend  No.       

Tees   

F 25mm diameter equal tee  No.       

G 32 mm diameter equal tee  No.       

Reducers   

H 32  x 25 mm diameter reducer  No.       

Water Tap   

     

  7   

100     

  150   

9     

6     

  9   

3     

5     
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Total Carried Forward to Collection Page     
    

25 mm diameter approved medium pressure screw  

down full way non - rising stem wedge Water Tap to BS  

, with wheel and head joints to steel tubing. The  1952 

water tap to be as PEGLER or approved equivalent.    

  18   No.            
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    I  
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Item  Description   Qty  Unit 

 Rate   

    

(Kshs)   

Amount  

(Kshs)   

   
Portable Fire Extinguishers   

Supply, deliver, install, test and commission the 

following portable fire extinguishers and conforming to 

BS EN 3 / BS 1449.   

Carbon Dioxide Gas Fire Extinguisher                         

   

  

         

A   9 Kg carbon dioxide gas portable fire extinguisher 

complete with pressure gauge, initial charge and  

mounting brackets. Dry Chemical Powder Fire   

Extinguisher                                

10   

    

No         

B   9kg dry chemical podwer portable fire extinguisher 

complete with pressure gauge, initial charge and 

mounting brackets.   

Fire Notices   

10   No         
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C   Allow for fire signage for the hose reel system, fire 

exits and fire instructions as directed by the Project 

Engineer.   

15   No         

   

   

Total Carried Forward to Collection Page   
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  COLLECTION PAGE    

Item    Description      Amount  

(Kshs)   
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1  

2   

3   

4   

5   

6   

7   

8   

9   

10  

11   

   

   

Total carried forward from page G-36  

Total carried forward from page G-37   

Total carried forward from page G-38   

Total carried forward from page G-39   

Total carried forward from page G-40   

Total carried forward from page G-41   

Total carried forward from page G-44   

Total carried forward from page G-45   

Total carried forward from page G-46   

Total carried forward from page G-47   

Total carried forward from page G-48   

   

   

   

   

   

   

   

   

   

   

………………………  

………………………   

………………………   

………………………   

………………………   

………………………   

………………………   

………………………   

………………………   

………………………   

………………………   
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Total for Renovations Works Carried Forward to Summary Page   

   

   

Item 

No.   Description   Qty  Unit  

 Rate 

(KES)    
 Amount 

in   

(KES)    

1   Discrepancies as clause 1.02   1   LOT                -                 -   

2   Conditions of Contract Agreement as clause 1.03   1   LOT                -                 -   

3   Payments as clause 1.04   1   LOT                -                 -   

4   Site location as clause 1.06   1   LOT                -                 -   

5   Scope of Contract Works as  clause 1.08   1   LOT                -                 -   

6   Extent of the Contractor’s Duties as clause 1.09   1   LOT                -                   -  

7   Firm price as contract clause 1.12   1   LOT                -                 -   

8   Variation as clause 1.13   1   LOT                -                 -   

9   
Prime Cost and Provisional Sum,( 35,000) as clause 3.14   

(insert 10%  profit and attendance which is a 

percentage of expended Prime Cost or    

Provisional  Sum)   
1   LOT  

        

35,000    

   

10   Provision of Performance Bond as clause 1.15    1   LOT                -                 -   
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11   

Government Legislation and  Regulations as  clause  

1.16   1   LOT                -                 -   

12   
Import Duty and Value Added Tax as 

clause 1.17 (Note this clause applies for 

materials supplied only)   
1   LOT                 -                 -   

13   Insurance company Fees as clause 1.18   1   LOT                -                 -   

SUB-TOTAL CARRIED TO PAGE G -4               

Item 

No.   Description   Qty  Unit  

 Rate 

(KES)    
 Amount 

in   

(KES)    
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14   

Provision of services by the Main  contractor  as clause 

1.19   LOT               -                -  1    

15 Samples and Materials Generally as clause 1.21 LOT            -                 

- 16 Supplies as clause 1.20 LOT               -                  -     

17 Bills of Quantities as clause 1.23   LOT               1    -                  

-     

18 Contractor’s Office in Kenya as clause 1.24  LOT                

- -     

19  Builder’s Work as clause 1.25   LOT                -                  -     

20     

Setting to work and Regulating  system   as  clause 

1.29   LOT               -                  -     

21   

Identification of plant components as clause    

1.30   

LOT               -                  -     

22    

Allow for Preparation, Production and    

Distribution of at least 4No. Working   

Drawings as clause 1.32           

LOT 5,000    

23    

Allow for Preparation, Production and    

Distribution  of at least 4No. Record Drawings (As  

Installed) and any   

necessary Instructions as clause 1.33              

LOT 10,000    

24 Provide Maintenance Manual  

1       

1       

1       

1       

1       

1       

1       

1       

1       

1       
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as clause 1.34  LOT               -                   

-     

    

25 LOT               -                  -     

Hand over as clause 1.35   

26   Painting as clause 1.36   1   LOT                -                   -  

SUB-TOTAL CARRIED TO PAGE G - 4               

Item 

No.   Description   Qty  Unit  

 Rate 

(KES)    

 Amount 

in   

(KES)    

27   Allow for Testing and Inspection –    
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  manufactured plant as clause 1.38   LOT             -                 

1    -    28  

Allow for Testing and Inspection –    

 Installation as clause 3.39   LOT             -                -     

29  Allow for Storage of Materials as clause 1.41  LOT                

-                  -     

30  

Allow for Initial Maintenance of any 

Plumbing ans    

Drainage Systems and fire fighting Equipment  

components as clause 1.42        testing and  

commissioning to Engineer's satisfaction .   LOT 15,000    

31  

Local and other Authorities notices and fees as clause  

1.60   

LOT               -                  -     

32 Temporary Works as clause 1.63   LOT                -                  

-     

33 Patent Rights as clause 1.64  LOT               -                   -     

34  

Allow for Mobilization and Demobilization as   

 Clause 1.65   LOT               -                  -     

35    

Allow for Supervision by engineer and site  meetings to be expended from 

Project  Management Monies as clause 1.67       LOT 120,000   36 Allow 

10% for Profit and Attendance for  the above            

   (item 35)    LOT 12,000    

1       

1       

1       

1       

1       

1       

1       

1       

1       

1       
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 37  Amendment to Scope of Contract   

   Works as Clause 1.68   LOT               -                  -     

38   

Contractor Obligation and Employers 

Obligation as clause 1.69    

1   LOT                -                   -  

SUB-TOTAL CARRIED TO PAGE G-4               

Item 

No.   Description   Qty  Unit  

 Rate 

(KES)    
 Amount 

in   

(KES)    

39   Provide warranty documents for all Plumbing and 

Drainage Systems materials that require regular 

maintenance.   

            

   

  Warranty period shoule be at least 12  

months for any fire Equipment supplied and installed.   

LOT             -               -   

39   

Allow for NEMA (National Environmental  

Management Authority) fee charges and preparation of a 

report (where necessary) for the project. (Fee of   

0.01% of the contract sum is charged)   

LOT             -               -   

40   

The contractor may be required to register the project with 

NCA (National Construction Authority) therefore should 

be prepared to provide all requirements as per the NCA act.    

(Please take note)   

LOT               -                  -  

1     

1     

1     
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39   

Project Contingencies Sum to be  

Omitted or Expended in whole or part at 

the discretion of the Project Engineer.   

1   LOT  

        

55,000    

   

40   
Any other item necessary to complete the 

installations in this section (please state)   

   

            

    

Sub-Total from above   

Sub-Total brought forward from Page G - 1   

Sub-Total brought forward from Page G - 2   

Sub-Total brought forward from Page G - 3   

            

TOTAL FOR CONTRACT PRELIMINARIES    

CARRIED FORWARD TO GRAND SUMMARY 

PAGE   

            

Sigor Sub-County Hospital Preliminary   

GRAND SUMMARY    

   

TOTAL CARRIED TO GRAND SUMMARY   

PAGE:KSHS   

   

    

Amount in words:Kenya Shillings………………………………………………………   

……………..………………………………………………………………………………   

Tenderer's Signature………………………………………………………………………   
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Address…………………………………………………………………………………   

Date……………………………………………………………………………………   

Witness Name & Signature…………………………………………………………………  

………………………………………………………………………………………   

Address………………………………………………………………………………   

Date………………………………………………………………………………   

SSCH- 1   

   
   

11.ROAD WORKS   

NEGOTIATION NO: WPC/NEG/…………/2023-2024   

ROAD NAME : INSTALLATION OF CULVERT AT SIGOR  

HOSPITAL BILL OF QUANTITIES   

 

BILL  

NO: 1   

GENERAL OFFICE ADMINISTRATION AND  

OVERHEADS/PRELIMINARIES   

 

ITEM  

CODE   DESCRIPTIONS   UNITS   QUANTITY 

UNIT   

    

RATE   

AMOUNT   

(KSH)   
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1.01   

1.02   

Allow PC SUM for 

engineer's supervisory and 

overtime cost   

Allow PC SUM for  

material testing   

PC SUM 

PC SUM 

    1   

    2   

           

100,000.00  

             

40,000.00   

                

 100,000.00   

                  

80,000.00   

   Total carried Forward to summar y                    

180,000.00   

     
   
   

     
   

   

   

BILL NO: 

7   

  EXCAVATION AND FILLING FOR STRUCTURE    

  

Item 

code   

Description   Units   Quantity 

Unit Bid   

    

Rate(Ksh)   

Amount  

(Ksh)   
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0750001   

0770004   

0770005   

0770006   

07-70-  

001   

Excavate for structure in 

soft material (manual)   

Gabion installation   

Rock fill to gabions   

Provide grouting class 20/20 

on top surfaces of gabions 

(75mm thick)   

Stone pitching   

   CM   

SM   

CM   

CM   

SM   

           

36.00    

         

200.00    

           

40.00    

             

1.20    

           

13.50    

      

Total Carried Foward to Summary        
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     PP/362   

   

   

   

   

     

BILL NO: 

8   

  CULVERT AND DRAINAGE WORKS     

Item 

code   

Description   Units   Quantity 

Unit Bid   

    

Rate(Ksh)   

Amount  

(Ksh)   
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8.01   

8.02   

8.03   

8.04   

8.05   

8.06   

8.07   

Excavate for 900mm 

diameter precast concrete 

pipes and cart away any 

surplus material to spoil 

depth not exceeding     

1.5metres   

Provide,hand pack approved 

hardcore as will be directed 

by the engineer   

Provide,lay and joint using 

cement/sand mortar1:3 mix,  

900mm diameter PCC pipes  

as instructed   

Provide all the materials, 

mix place and compact   

concrete class 15/20 as   

150mm thick beds to  

900mm diameter PCC pipes   

Provide all the materials, 

mix place and compact  

concrete class 20/20 as 

150mm thick surround and 

haunch to 900mm diameter 

PCC pipes   

Ditto as standard concrete 

head walls, base, wingwalls, 

toe Beams and aprons to 

900mm diameter PCC pipes.  

Include for the necessarry   

CM   

CM   

LM   

CM   

CM   

   

CM   

CM   

83.77 

8.53  

           

28.00    

8.540  

          

20.37   

          

12.00   

          

60.00   
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  shuttering or formularwork. 

Concrete Class 20/20   

Backfill to a depth not 

exceeding 300mm depth 

with approved lateritic 

material as will be directed 

by the engineer.   

        

Total Carried Foward to Summary      
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BILL  

NO: 10   

GRADING AND GRAVELLING WORKS     

Item 

code   

Description   Units   Quantity 

Unit Bid   

    

Rate(Ksh)   

Amount  

(Ksh)   

10-50-001  

10-60-001  

Heavy grading without 

watering and compaction   

Spot gravelling   

SM 

CM   

7,000   

720.00   

    
   

   

Total Carried Foward to Summary   

-   
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BILL  

NO: 20   

ROAD FURNITURE REPAIR AND MAINTENANCE     

Item 

code   

Description   Units   Quantity 

Unit Bid   

    

Rate(Ksh)   

Amount  

(Ksh)   

20-70-023  Guardrail installation   LM   30          

Total Carried Foward to Summary      

-   

       

   

   

     

   SUMMARY     
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BILL   

NO: 1   

BILL   

NO: 7   

BILL NO:   

8   

BILL NO:  

10   

BILL NO:  

20   

GENERAL OFFICE ADMINISTRATION AND 

OVERHEADS/PRELIMINARIES   

EXCAVATION AND FILLING FOR STRUCTURE   

CULVERT AND DRAINAGE WORKS   

GRADING AND GRAVELLING WORKS   

ROAD FURNITURE REPAIR AND MAINTENANCE   

                

180,000.00   

                        

-    

- 

- 

                        

-    

   SUB-TOTAL      

   VAT @ 16%                            

-    

   GRAND TOTAL                           

-    

   

   

   

     
   
   

   

PROPOSED RENOVATIONS OF SIGOR SUB-COUNTY HOSPITAL IN WEST POKOT   

COUNTY   
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12. PROVISIONAL AND  PRIME COST SUMS    

ITEM  DESCRIPTION   RATE  AMOUNT   

   
PROVISIONAL SUMS   

The following provisional items are to be measured on completion of the 

works and priced in accordance with rates contained in these Bills of 

Quantities or pro-rata thereto or deducted in whole if not required.   

Provisional sum for:   

      

A   
Contigencies; Kenya Shillings Five Hundred Thousands   

(Kshs500,000.00) only   
ITEM  500,000.00 

B   Project Management Expenses: Kenya shillings Eight Hundred and  

Fifty Thousands (Kshs.850,000.00) only   

     

850,000.00 
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   Total PC and Provisional Sums carried to Grand Summary      1,350,000.00 

PC/1   

   

   
     
   

PROPOSED RENOVATIONS OF SIGOR SUB-COUNTY HOSPITAL                

IN WEST POKOT COUNTY    

                 13 .GRAND SUMMARY   

From  

page   

         

1   PARTICULAR PRELIMINARIES FROM PAGE   PP/6            

2   GENERAL PRELIMINARIES FROM PAGE   GP/10            

3   

KITCHEN, LAUNDREY AND  ISOLATION 

WARDS   DS/16   

         

4   WALK-WAYS FROM PAGE   WCT/5            

5   KEPI HOUSE, THEATRE, STORE& WARD   KTS//12   
         

6   OUT PATIENT DEPARTMENT   DS/16   
         

7   CHAINLINK FENCING FROM PAGE   NSCF/2  
         

8   PATIENTS PIT LATRINE FROM PAGE   PPL/12   
         

9   ELECTRICALL WORKS FROM PAGE   EL/1            

10   MECHANICAL WORKS FROM PAGE   MW/12          

11   ROAD WORKS   RW/6   
       

12   PC & PROVISIONAL SUMS   PC/1         1,350,000.00  

13   SUB-TOTAL   
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14   

   

15   

ADD 16% VAT   

   

0.03%PPRA LEAVY FOR CAPACITY  

BUILDING   

            

16    TOTAL FOR  CONSTRUCTION WORKS TO TENDER FORM         

                                                                SLR/1   

   

     
   

   
   

     
   
   

     
   

   

     


